AFRICAN DEVELOPMENT BANK GROUP

GROUPE DE LA BANQUE AFRICAINE
b DE DEVELOPPEMENT
/.

Standard Bidding
Document

Plant

Design, Supply & Installation
(Without Prequalification)

Procurement of

Design, Supply, Installation, Commissioning, Validation,
Documentation and Qualification of SCADA and Telemetry for
the LUSIP Scheme

Reference OCBI-IFB No: £ESWADE/0680
Project: Lower Usuthu Smallholder Irrigation Project Il - (LUSIP 1)

Employer. Eswatini Water and Agricultural Development Enterprise
Country: 7he Kingdom of Eswatini
IFB Issued on: 03" April 2024






Standard Bidding Document

Table of Contents

PART T — BiddiNg PrOCEAUIES .......cvuiiiieeeeetirie ettt sttt ssssss 5
Section | - INStructions tO BIAAETS............coeuiuiriiiiinerceseese et seseiensse s 10
Section Il - Evaluation and Qualification Criteria..............cocooeinmineineinecnecrnrereseeeeeenn. 51
Section IV - Bidding FOIMS ...ttt 77
Section V - Eligible COUNTIIES ..ot 159
Section VI - Fraud and COrTUPLION. ..ot stessssesssesssesisesssenes 163
PART 2 - EMPIOYEr'S REQUITEMENTS .......eururiieeieieieiseeseeie sttt ssessssssssssssssssssssssanes 167
Section VIl - Employer's REQUIrEMENTS...........ccoocuerierieeeineeireciesisseeisesesessseseessssessseseens 169
PART 3 — Conditions of Contract and Contract FOrmMSs .........ccccoeorvrrenrineenreneesneeneeneieeene. 215
Section VIII - General Conditions Of CONtract.........ccoeeeeeneeenerenesesesessesessessessnssesenens 217
Section IX - Particular Conditions of CONract...........coeveeerenesereesesscsesscsessesessssesssens 339

SECHION X = CONLIACE FOIMS..c..c.eeeeeeeeeeeeeeeeeeeeeeeeeeteeteeeeseeeseseessensensesesesasasesasessesenssesesesesasanssssens 344






PART 1 - Bidding Procedures







Section | - Instructions to Bidders

Table of Contents

A- General 10
1. SCOPE OFf Bil....oorieerieeeriecsnnisisesissnessssssssssssssssssssssssssssssessssssssssssssssssasssssasssssessssssssssssssssnassssnasssssasssssasssssnns 10
2. SOUICE OF FUNGS ....coooorreeeereeenereeesseeeeesssesceess e esssseesesssssesesssss s sssss s sssss s sss s sssssessssssssesssssnsesesssnns 11
3. Fraud @and COMUPLION ......oocccccceieeceiieeceiiesessimnesesissesessessssssssnsesessssmessssssnsesesssnsessssssmsssesssnsesessenns 11
4. ElGIDIE BIdETS ......coveecceiicciiiecceiiesceeiseseesiesessisesessesessssisssssssssmessssisnsssesssnsssssssnssesssnmasessssnsecs 11
5.  Eligible Plant and Equipment, Installation and Other Services........cwononeeenrnreenreceennne. 14
B- Contents of Bidding Document 14
6. Sections of Bidding DOCUMENL...........comvmrirnrirnrerneinneinssessssssssssssssssssssssssssssssesssssssssessssssssness 14
7.  Clarification of Bidding Document, Site Visit, Pre-Bid Meeting.......c..ccovovevennronerrnrrnnrrnnnns 15
8.  Amendment of Bidding DOCUMENT..........ccovuomrimriernrirnrirnsirnsiesesisessssesssssssssssssssssssssssssssssssssssesses 16
C- Preparation of Bids 17
9. COSE OF BIAAING...ccvuuumrcriemreriimmeeeeieneseesssnesesssmesessssnesesssssessssssssesessssessssssssssssssmssssssnsessssssmsesssssnssssssnns 17
10. LaNGUAGE OF Bil.......ouiceeeeeceemerceiiseeeiseecesieseessssesessssesessssmsesesssnssssssssssessssmessssssnsessssssssssessensecs 17
11. Documents COMPIiSING the Bid........coueceucieeineeinecineeiieesiseseissssesssssesssssssssssssssssessnssessnese 17
12. Letter of Bid and Price Schedules .. 18
13. AREINATIVE BIdS .....oomeeereceireeiieceeieceieeiiseceieesisse s s stssssssss e sssss b ssssssesss st sissesessnssesens 18

14. Documents Establishing the Eligibility of the Plant and Equipment, their Installation
ANA OThET SEIVICES .......ccovermerreccrrisceriesescsrismssesiesessssismssesiessessssiasesassesmesssssssssessesmesssssansessssismassssssnssessenns 19
15. Documents Establishing the Eligibility and Qualifications of the Bidder including
proposed subcontractors and MaNUFACLUIELS............coovcrvmriniinniinnsinsisssisssisssesssssssssssssssssssssssnnss 19
16. Documents Establishing the Conformity of the Plant and Installation Services ........ 19
17. Bid Prices and DISCOUNTS.........ccuccericeriescrmimmceriennesessismssessennesessisnssessenmessasisnsssssennessssesmanes 20
18. Currencies Of Bid and PayMENt ............c.conmrceemreeeineeceieseesssssscesssesessssessesssnesessssesssssnns 23
19. Period Of Validity Of BidS..........ccouvvemeruernreeereeeeseeessssessesssssssssssssssssssssssssssssssssssssssssassssasssssesssssnns 24

Section [: Instructions to Bidders Page | 7



20. Bid SECUNEY -..c.eorreeeee ettt eee et ees e ees e bbb bbb bbb 24
21. Format and Signing Of Bid .........c.coccccimcciiccrinescemiscesieseesisnesessenessssisnsssessenessssesnees 26
D- Submission and Opening of Bids 27
22. Submission, Sealing and Marking Of Bids........c.....coouvuomricnmiinnnrinnriinnsisesnsssenessesssssssssssssness 27
23. Deadline for SUDMISSION Of BidS.........ourceeumrreeemereeesieneeesseseessseseesssssesessssesesssssesesssssessesssnes 27
24, LAETE BIS «..ooveveerceierceiineceimeceienceieneesisecsisseessasssssssesssee st st sssss et it e 28
25. Withdrawal, Substitution, and Modification of Bids ... 28
26. Bid OPENING ...cooormvrvirceriiecerieceriieseesissssessinesessismssesiensestssismsssessenmssssisnssessenmessssisnssesssnmesessisnanes 28
27. CONTIARNEIAIILY c.eoor oottt es et et ss et ettt 30
28. Preliminary Examination & Clarification of Bids ..........ccourormricnmrirnricnnrionnrerssenesenesessssennnns 30
29. Deviations, Reservations, and OMISSIONS ...........ouccueeiceimnecmieceieeeisssessseesissesesessssssseseneee 30
30. Determination of Responsiveness 31
31. Nonmaterial NONCONTOIMILIES..........c.oveeureieciirreciecieeciseeiieesieesisseessseesisse e sssssseseneee 32
32. Correction of Arithmetical Errors .32
33. Conversion t0 SiNGIE CUITENCY ... eeeeesee et sesesssssssess st st ssssesesssesesens 33
34. Margin Of PrEf@rENCe. ... cccceieeceiieeceinsesceiisesesiisesessisssessiessssissssesseessssissssssssnessssennaecs 33
35. Evaluation of Bids .33
36. COMPANISON Of BidS......cvveeiirrinrrinsiinriiesiessssens s ssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssssessenns 35
37. ADNOIMAlY LOW BidS......oomieeceieceiciiecieceiieciiseeeieesiseessssee s sisssssssssesssesesssssssissesssssssesens 35
38. Unbalanced or Front Loaded Bids .35
39. Eligibility and Qualification of the Bidder ..............c.cocmcenrcenscerineecsinseseesese 36
40. SUCCESSTUI Bid OF BidS.......veeueveeaereenereemereeseseeseeeessssaessesesssessessssssssssssssesssssesssssssssssssssssasssssesssssenees 36
41. Employer's right to Accept Any Bid and to Reject Any or All Bids..........ccoccconeennecenneeennres 37
42. STANASTIl PEIIOM. ... .ottt se st st e e 37
43. Notification of Intention to Award .37
F- Award of Contract 38
44, AW CFIEETIA ..o eeereeeereeeeneeieseeeeseeeee s sesesesssseesss s et be e bbb bbb 38
45, NOLIfICAtION Of AWAIA ...ttt sss st st ssss s sss st st ssssessssss 38
Section [: Instructions to Bidders Page | 8



46.
47.
48.

49.

Debriefing by the Employer

Signing of Contract

Performance Security

Procurement Related Complaint

Section I: Instructions to Bidders

Page | 9



Section | - Instructions to Bidders

1.
1.1

1.2

A- General

Scope of Bid

In connection with the Specific Procurement Notice - Invitation for Bids (IFB), specified in
the Bid Data Sheet (BDS), the Employer, as specified in the BDS, issues this bidding
document for the Design, Supply and Installation of Plant as specified in Section VI,
Employer’'s Requirements. The name, identification and number of “Whole of the Plant and
Installation” hereafter called ‘Plant’, lots, each lot containing one or more ‘Plant’ (s) or
packages, each package contaning one or more lots of this IFB are specified in the BDS.

Throughout this bidding document:

(@) the term “in writing” means communicated in written form (e.g. by mail, e-mail, fax,
including if specified in the BDS, distributed or received through the electronic-
procurement system used by the Employer) with proof of receipt;

(b) if the context so requires, “singular” means “plural” and vice versa;

(c) “Day” means calendar day, unless otherwise specified as “Business Day.” A Business Day is
any day that is an official working day of the Borrower. It excludes the Borrower’s official
public holidays;

(d) “ES" means environmental and social (including Sexual Exploitation and Abuse (SEA), and
Sexual Harassment (SH));

(e) “Sexual Exploitation and Abuse” “(SEA)" means the following:

(f) Sexual Exploitation is defined as any actual or attempted abuse of position of vulnerability,
differential power or trust, for sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual exploitation of another.

(9) Sexual Abuse is defined as the actual or threatened physical intrusion of a sexual nature,
whether by force or under unequal or coercive conditions;

(h) “Sexual Harassment” “(SH)" is defined as unwelcome sexual advances, requests for sexual
favors, and other verbal or physical conduct of a sexual nature by the Contractor's
Personnel with other Contractor’s or Employer’s Personnel;

(i) “Contractor’s Personnel” is as defined in GCC Sub-Clause 1; and
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2.
2.1

2.2

3.
3.1

3.2

4.
4.1

() “Employer’s Personnel” is as defined in GCC Sub-Clause 1.

A non-exhaustive list of (i) behaviors which constitute SEA and (ii) behaviors which constitute
SH is attached to the Code of Conduct form in Section IV.

Source of Funds

The Borrower or Recipient (hereinafter called "Borrower”) indicated in the BDS has applied
for or received financing (hereinafter called “funds”) from the Specific Financing Institution
named in the BDS (hereinafter called “the Bank”) in an amount specified in BDS, toward the
project named in BDS. The Borrower intends to apply a portion of the funds to eligible
payments under the contract(s) for which this bidding document is issued.

Payment by the Bank will be made only at the request of the Borrower and upon approval
by the Bank in accordance with the terms and conditions of the Loan (or other financing)
Agreement. The Loan (or other financing) Agreement prohibits a withdrawal from the loan
account for the purpose of any payment to persons or entities, or for any import of goods,
equipment, plant, or materials, if such payment or import is prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the Charter of the United
Nations. No party other than the Borrower shall derive any rights from the Loan (or other
financing) Agreement or have any claim to the proceeds of the Loan (or other financing).

Fraud and Corruption

The Bank requires compliance with the Bank's Integrity Framework comprising the African
Development Bank Group’s Sanctions Procedures, the Bank's Whistleblowing and
Complaints Policy, the Bank’s Procurement Policy under the Procurement Framework and
any other applicable Policies and Procedures including their updates in regard to corrupt
and fraudulent practices, as set forth in Section VI.

In further pursuance of this policy, bidders shall permit and shall cause their agents (where
declared or not), subcontractors, subconsultants, service providers, suppliers, and their
personnel, to permit the Bank to inspect all accounts, records and other documents relating
to any prequalification process, bid submission, and contract performance (in the case of
award), and to have them audited by auditors appointed by the Bank.

Eligible Bidders

A Bidder may be a firm that is a private entity, a state-owned enterprise or institution subject
to ITB 4.6, or any combination of such entities in the form of a joint venture, consortium, or
association hereinafter called JV, under an existing agreement or with the intent to enter
into such an agreement supported by a letter of intent. In the case of a joint venture,
consortium, or association (JV): a) Unless otherwise specified in the BDS, all members shall
be jointly and severally liable for the execution of the entire Contract in accordance with the
Contract terms; b) The JV shall nominate a Representative who shall have the authority to
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4.2

conduct all business for and on behalf of any and all the members of the JV during the
Bidding process and, in the event the JV is awarded the Contract, during contract execution;
¢) The maximum number of members proposed in a JV shall not exceed the number
specified in the BDS, or the number derived from the percentage specified under ITB 4.1 (d),
whichever is smaller unless both are equal, in which case anyone shall apply; and d)
Participation by value of the contract as share of each of the JV partner (member) shall not
be less than the percentage specified in the BDS. In case of any inconsistency between ITB
4.1 (c) and ITB 4.1 (d) that both cannot be applied simultaneously, the latter shall prevail.

A Bidder shall not have a conflict of interest. Any Bidder found to have a conflict of interest
shall be disqualified. A Bidder may be considered to have a conflict of interest for the
purpose of this Bidding process, if the Bidder:

(a) directly or indirectly controls, is controlled by or is under common control with another
Bidder; or

(b) receives or has received any direct or indirect subsidy from another Bidder; or
(¢) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through common third parties, that
puts it in a position to influence the Bid of another Bidder, or influence the decisions of
the Employer regarding this Bidding process; or

(e) or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the Plant and Installation Services that are the subject of the
Bid; or

(f) or any of its affiliates has been hired (or is proposed to be hired) by the Employer or
Borrower as Project Manager for the Contract implementation; or

(g) would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the project
specified in the BDS ITB 2.1 that it provided or were provided by any affiliate that directly
or indirectly controls, is controlled by, or is under common control with that firm; or

(h) has a close business or family relationship with a professional staff of the Borrower (or
of the project implementing agency, or of a recipient of a part of the loan) who: (i) are
directly or indirectly involved in the preparation of the bidding document or
specifications of the Contract, and/or the Bid evaluation process of such Contract; or (ii)
would be involved in the implementation or supervision of such contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to
the Bank throughout the Bidding process and execution of the Contract.
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4.3

4.4

4.5

4.6

4.7

4.8

A firm that is a Bidder (either individually or as a JV member) shall not participate as a Bidder
or as JV member in more than one Bid except for permitted alternative Bids. Such
participation shall result in the disqualification of all Bids in which the firm is involved.
However, this does not limit the participation of a Bidder as subcontractor in another Bid or
of a firm as a subcontractor in more than one Bid.

A Bidder and all parties constituting the Bidder including subcontractors, suppliers and
affiliates shall have the nationality of an eligible country of the Bank in accordance with the
Bank's Procurement Policy for Bank Group Funded Operations described under the Bank's
Procurement Framework, and as listed in Section V, Eligible Countries. Subject to the
restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have the nationality of a country
if the Bidder is constituted, incorporated or registered in and operates in conformity with
the provisions of the laws of that country, as evidenced by its articles of incorporation (or
equivalent documents of constitution or association) and its registration documents, as the
case may be. This criterion also shall apply to the determination of the nationality of
proposed subcontractors or subconsultants for any part of the Contract including related
Services.

A Bidder that has been sanctioned by the Bank, pursuant to the Bank's Integrity Framework
in accordance with its prevailing sanctions policies and procedures as set forth in the Bank's
Integrity Framework as described in Section VI paragraph 2.2 (d), shall be ineligible to be
prequalified for, bid for, or be awarded a Bank-financed contract or benefit from a Bank-
financed contract, financially or otherwise, during such period of time as the Bank shall have
determined. The list of debarred firms and individuals is available at the electronic address
specified in the BDS.

Bidders that are state-owned enterprises or institutions in the Employer’'s Country may be
eligible to compete and be awarded a Contract(s) only if they can establish, in a manner
acceptable to the Bank, that they (i) are legally and financially autonomous (ii) operate under
commercial law, and (iii) are not under supervision of the Employer.

A Bidder shall not be under suspension from Bidding by the Employer as the result of the
operation of a Bid-Securing Declaration.

Firms and individuals may be ineligible if so indicated in Section V and: (a) as a matter of
law or official regulations, the Borrower’s country prohibits commercial relations with that
country, provided that the Bank is satisfied that such exclusion does not preclude effective
competition for the supply of goods or the contracting of works or services required; or (b)
by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VIl of the Charter of the United Nations, the Borrower’s country prohibits any import
of goods or contracting of works or services from that country, or any payments to any
country, person, or entity in that country. Where the procurement is implemented across
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4.9

4.10

jurisdictional boundaries (and more than one country is a Borrower, and is involved in the
procurement), then exclusion of a firm or individual on the basis of ITB 4.8 (a) above by any
country may be applied to that procurement across other countries involved, if the Bank
and the Borrowers involved in the procurement agree.

A Bidder shall provide such documentary evidence of eligibility satisfactory to the Employer,
as the Employer shall reasonably request.

A firm that is under a sanction of debarment by the Borrower from being awarded a contract
is eligible to participate in this procurement, unless the Bank, at the Borrower’s request, is
satisfied that the debarment; (a) relates to fraud or corruption, and (b) followed a judicial or
administrative proceeding that afforded the firm adequate due process.

5. Eligible Plant and Equipment, Installation and Other Services

5.1

5.2

5.3

For the purpose of this bidding document, the words “facilities”, “Plant and Equipment”,
Services such as "“Installation Services”, “"Design Services”, etc. shall be construed in
accordance with the respective definitions and/or descriptions given to them in the General
Conditions of Contract, Specifications and other parts of the Bidding Documents. All plant
and equipment to be supplied and installation and other services carried out under the
Contract and financed by the Bank shall have their origin in an eligible country of the Bank
in accordance with the Bank's Procurement Policy for Bank Group Funded Operations
described under the Bank’s Procurement Framework, and as listed in Section V, Eligible
Countries subject to the restrictions specified therein and all expenditures made under the
contract shall be limited to such plant, equipment, and services.

For purposes of ITB 5.1 above, “origin” means the place where the plant, or component parts
thereof are mined, grown, produced or manufactured, and from which the services are
provided. Plant components are produced when, through manufacturing, processing, or
substantial or major assembling of components, a commercially recognized product results
that is substantially different in its basic characteristics or in purpose or utility from its
components.

The nationality of the firm that produces, assembles, distributes, or sells the materials and
equipment shall not determine their origin.

B- Contents of Bidding Document

6. Sections of Bidding Document
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6.1

6.2

6.3

6.4

The bidding document consists of Parts 1, 2, and 3, which include all the sections indicated
below, and should be read in conjunction with any Addenda issued in accordance with ITB
8.

PART 1. Bidding Procedures
. Section | - Instructions to Bidders (ITB)
. Section Il - Bid Data Sheet (BDS)
o Section Il - Evaluation and Qualification Criteria
. Section IV - Bidding Forms
o Section V - Eligible Countries
o Section VI - Fraud and Corruption
PART 2. Employer’s Requirements
o Section VII -Employer’'s Requirements
PART 3. Conditions of Contract and Contract Forms
. Section VIII - General Conditions of Contract (GCC)
. Section IX -Particular Conditions of Contract (PCC)
o Section X -Contract Forms

The Specific Procurement Notice-Invitation for Bids (IFB) issued by the Employer is not part
of the bidding document.

Unless obtained directly from the Employer, the Employer is not responsible for the
completeness of the document, responses to requests for clarification, the Minutes of the
pre-Bid meeting (if any), or Addenda to the bidding document in accordance with ITB 8. In
case of any contradiction, documents obtained directly from the Employer shall prevail.

The Bidder is expected to examine all instructions, forms, terms, and specifications in the
bidding document and to furnish with its Bid all information or documentation as is required
by the bidding document.

7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting

7.1

A Bidder requiring any clarification of the bidding document shall contact the Employer in
writing at the Employer’s address indicated in the BDS or raise his enquiries during the pre-
Bid meeting if provided for in accordance with ITB 7.4. The Employer will respond in writing
to any request for clarification, provided that such request is received prior to the deadline
for submission of Bids within a period specified in the BDS. The Employer shall forward
copies of its response to all Bidders who have acquired the bidding document in accordance
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7.2

7.3

74

7.5

7.6

with ITB 6.3, including a description of the inquiry but without identifying its source. If so
specified in the BDS, the Employer shall also promptly publish its response at the web page
identified in the BDS. Should the clarification result in changes to the essential elements of
the bidding document, the Employer shall amend the bidding document following the
procedure under ITB 8 and ITB 23.2.

The Bidder is advised to visit and examine the site where the plant is to be installed and its
surroundings and obtain for itself on its own responsibility all information that may be
necessary for preparing the Bid and entering into a Contract for the provision of Plant and
Installation Services. The costs of visiting the site shall be at the Bidder's own expense.

The Bidder and any of its personnel or agents will be granted permission by the Employer
to enter upon its premises and lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel, and agents will release and indemnify the Employer
and its personnel and agents from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of the inspection.

If so specified in the BDS, the Bidder's designated representative is invited to attend a pre-
Bid meeting and/or a site visit. The purpose of the meeting will be to clarify issues and to
answer questions on any matter that may be raised at that stage.

The Bidder is requested to submit any questions in writing, to reach the Employer not later
than one week before the meeting.

Minutes of the pre-Bid meeting, including the text of the questions raised without
identifying the source, and the responses given, together with any responses prepared after
the meeting, will be transmitted promptly to all Bidders who have acquired the bidding
document in accordance with ITB 6.3. If so specified in the BDS, the Employer shall also
promptly publish the Minutes of the pre-Bid meeting at the web page identified in the BDS.
Any modification to the bidding document that may become necessary as a result of the
pre-Bid meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to ITB 8 and not through the minutes of the pre-Bid meeting.
Nonattendance of the pre-Bid meeting will not be a cause for disqualification of a Bidder.

8. Amendment of Bidding Document

8.1

At any time prior to the deadline for submission of Bids, the Employer may amend the
bidding document by issuing addenda.
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8.2

8.3

Any addendum issued shall be part of the bidding document and shall be communicated
in writing to all who have obtained the bidding document from the Employer in accordance
with ITB 6.3. The Employer shall also promptly publish the addendum on the Employer’s
web page in accordance with ITB 7.1.

To give prospective Bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Employer may, at its discretion, extend the deadline for the
submission of bids, pursuant to ITB 23.2.

C- Preparation of Bids

9. Cost of Bidding

9.1

The Bidder shall bear all costs associated with the preparation and submission of its Bid, and
the Employer shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the Bidding process.

10. Language of Bid

10.1 The Bid, as well as all correspondence and documents relating to the Bid exchanged by the

Bidder and the Employer, shall be written in the language specified in the BDS. Supporting
documents and printed literature that are part of the Bid may be in another language
provided they are accompanied by an accurate translation of the relevant passages in the
language specified in the BDS, in which case, for purposes of interpretation of the Bid, such
translation shall govern.

11. Documents Comprising the Bid

11.1 The Bid shall comprise the following:

(@) Letter of Bid prepared in accordance with ITB12.1;

(b)  Price Schedules completed in accordance with ITB 12 and ITB 17;
(c)  Bid Security or Bid Securing Declaration, in accordance with ITB 20;
(d) Technical Bid of Base Bid;

() Commercial Terms and Conditions;

(f)  Alternative Technical Bid, if permissible, in accordance with ITB 13;

(9)  Authorization: written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 21.3;
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11.2

11.3

(h) Eligibility of Plant and Installation Services: documentary evidence established in
accordance with ITB 14.1 that the Plant and Installation Services offered by the Bidder
in its Bid or in any alternative Bid, if permitted, are eligible;

()  Bidder's Eligibility and Qualifications: documentary evidence in accordance with ITB
15.1 establishing the Bidder's eligibility and qualifications to perform the Contract if
its Bid is accepted;

() Conformity: documentary evidence in accordance to ITB 16, ITB 30 and ITB 31, and in
support of above sub-paragraphs (d) and (e) of ITB 11.1, as necessary, to eshtablish
that the Plant and Installation Services, and Terms and Conditions of the bid offered
by the Bidder conform to the requirements and provisions of the bidding document;

(k)  Subcontractors: list of subcontractors in accordance with ITB 16.2; and
() any other document required in the BDS.

In addition to the requirements under ITB 11.1, Bids submitted by a JV shall include a copy
of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent
to execute a Joint Venture Agreement in the event of a successful Bid shall be signed by all
members and submitted with the Bid, together with a copy of the proposed Agreement.

The Bidder shall furnish in the Letter of Bid information on commissions and gratuities, if
any, paid or to be paid to agents or any other party relating to this Bid.

12. Letter of Bid and Price Schedules

12.1

The Letter of Bid and Price Schedules shall be prepared, using the relevant forms furnished
in Section IV, Bidding Forms. The forms must be completed as instructed in each form
without any alterations to the text, and no substitutes shall be accepted except as provided
under ITB 21.3. All blank spaces shall be filled in with the information requested.

13. Alternative Bids

13.1

13.2

13.3

Unless otherwise specified in the BDS, alternative Bids shall not be considered. If Alternative
Bids are permitted, the BDS shall specify which of the following ITB (s) namely, ITB 13.2, ITB
13.3 or ITB 13.4 shall be considered.

When alternatives to the Time Schedule are explicitly invited, a statement to that effect will
be included in the BDS, and the method of evaluating different time schedules will be
described in Section lll, Evaluation and Qualification Criteria.

Except as provided under ITB 13.4 below, and if permitted under BDS, Bidders wishing to
offer technical alternatives to the Employer's requirements as described in the bidding
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document must also provide: (i) a price at which they are prepared to offer a Plant meeting
the Employer’s requirements; and (ii) all information necessary for a complete evaluation of
the alternatives by the Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed installation methodology and other
relevant details. Only the technical alternatives, if any, of the Bidder with the Lowest
Evaluated Bid conforming to the basic technical requirements shall be considered by the
Employer.

13.4 When Bidders are invited in the BDS to submit alternative technical solutions for specified
parts of the facilities, such parts will be identified in the BDS, and described in Section VI,
Employer's Requirements. The method for their evaluation will be stipulated in Section I,
Evaluation and Qualification Criteria.

14. Documents Establishing the Eligibility of the Plant and Equipment, their Installation
and Other Services

14.1 To establish the eligibility of the Plant and Equipment, their Installation and other Services
performed under the contract, in accordance with ITB 5, Bidders shall complete the Letter
of Bid, and country of origin declarations in the Price Schedule Forms, included in Section
IV, Bidding Forms.

15. Documents Establishing the Eligibility and Qualifications of the Bidder including
proposed subcontractors and manufacturers

15.1 To establish its eligibility and qualifications to perform the Contract in accordance with
Section lll, Evaluation and Qualification Criteria, the Bidder shall complete the Letter of Bid
and provide all documentation and information with respect to the Bidder, its
subcontractors, specialized subcontractors and/or manufacturers proposed in the bid
including those as requested in the corresponding forms included in Section IV, Bidding
Forms.

16. Documents Establishing the Conformity of the Plant and Installation Services

16.1 The Bidder shall furnish the information stipulated in Section IV, Bidding Forms in sufficient
detail to demonstrate substantial responsiveness of the Bidders' proposal to the work
requirements and the completion time. The Bidder shall furnish details of the technical
specifications proposed in the Technical part of the Bid including all relevant technical
information requested by the Employer, functional guarantees, standards, codes, etc. as
applicable, and details of any deviations, reservations, omissions or exceptions in the
Technical Bid form included in Section IV. The Bidder shall demonstrate substantial
responsiveness with required technical specifications of the Plant and Installation and no
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16.2

16.3

change in substance will be permitted after bid opening regardless of any replacement of a
subcontractor or manufacturer determined unacceptable as provided under ITB 39.

For major items of Plant and Installation Services as listed by the Employer in Section I,
Evaluation and Qualification Criteria, which the Bidder intends to purchase or subcontract,
the Bidder shall give details of the name and nationality of the proposed Subcontractors,
including manufacturers, for each of those items at the option of the Bidder, one or more
than one firm for each item. In addition, the Bidder shall include in its Bid information and
supporting documentation establishing conformity and compliance with the technical
requirements specified by the Employer for these items including the qualification
information of the subcontractor, specialized subcontractors and manufacturers
establishing that they meet the minimum qualification criteria for respective items. Quoted
rates and prices will be deemed to apply to whichever Subcontractor is appointed, and no
adjustment of the rates and prices will be permitted.

The Bidder shall be responsible for ensuring that any Subcontractor, specialized
subcontractor and manufacturer proposed complies with the requirements of ITB 4, and
that any plant, or services to be provided by the Subcontractor, specialized subcontractor
and manufacturer comply with the requirements of ITB 5 and ITB 16.1.

17. Bid Prices and Discounts

17.1

Unless otherwise specified in the BDS, Bidders shall quote for the entire Plant and
Installation Services on a “single responsibility” basis. The total Bid price shall include all the
Contractor’'s obligations mentioned in or to be reasonably inferred from the bidding
document in respect of the design, manufacture, including procurement and subcontracting
(if any), delivery, construction, installation and completion of the Plant. This includes all
requirements under the Contractor’s responsibilities for testing, pre-commissioning and
commissioning of the plant and, where so required by the bidding document, the
acquisition of all permits, approvals and licenses, etc.; the operation, maintenance and
training services and such other items and services as specified in the bidding document, all
in accordance with the requirements of the General Conditions. Items against which no price
is entered by the Bidder will not be paid for by the Employer when executed and shall be
deemed to be covered by the prices for other items. An item not listed in the Price Schedule
shall be assumed not to be included in the Bid, and provided that the Bid is determined
substantially responsive notwithstanding this omission, the average price or the highest
price of the item as specified in the BDS quoted by substantially responsive Bidders will be
added to the Bid price and the equivalent total cost of the Bid so determined will be used
for price comparison.
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17.2

Bidders are required to quote the price for the commercial, contractual and technical
obligations outlined in the bidding document.

17.3 Bidders shall give a breakdown of the prices in the manner and detail called for in the Price

Schedules included in Section IV, Bidding Forms.

17.4 Depending on the scope of the Contract, the Price Schedules may comprise up to the six (6)

17.5.

schedules listed below. Separate numbered Schedules included in Section IV, Bidding
Forms, from those numbered 1 to 4 below, shall be used for each of the elements of the
Plant and Installation Services. The total amount from each Schedule corresponding to an
element of the Plant and Installation Services shall be summarized in the schedule titled
Grand Summary, (Schedule 5), giving the total Bid price(s) to be entered in the Letter of Bid.
Bidders shall note that the plant and equipment included in Schedule Nos. 1 and 2 below
exclude materials used for civil, building and other construction works. All such materials
shall be included and priced under Schedule No. 4, Installation Services. The Schedules
comprise:

Schedule No. 1:  Plant (including Mandatory Spare Parts) Supplied from Abroad

Schedule No. 2:  Plant (including Mandatory Spare Parts) Supplied from within the
Employer's Country

Schedule No. 3:  Design Services

Schedule No. 4:  Installation Services

Schedule No. 5:  Grand Summary (Schedule Nos. 1 to 4)
Schedule No. 6: Recommended Spare Parts

In the Schedules, Bidders shall give the required details and a breakdown of their prices as
follows:

(@) Plant to be supplied from abroad (Schedule No. 1):

The price of the Plant shall be quoted on CIP-named place of destination basis as
specified in the BDS.

(b)  Plant manufactured within the Employer’s Country (Schedule No. 2):

(i)  The price of the plant shall be quoted on an EXW Incoterm basis (such as "ex-
works,” “ex-factory,” “ex-warehouse” or “off-the-shelf,” as applicable);

(i) Sales tax and all other taxes payable in the Employer’s Country on the plant if the
contract is awarded to the Bidder;
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17.6

17.7

17.8

17.9

(c) Design Services (Schedule No. 3) and shall include all taxes, levies, charges, etc.
payable, if any, on such services as of twenty-eight (28) days prior to the deadline for
submission of Bids;

(d) Installation Services shall be quoted separately (Schedule No. 4) and subject to
provision under ITB 17.5 (d), (i) shall include rates or prices for local transportation to
named place of final destination as specified in the BDS, insurance and other services
incidental to delivery of the plant, all labor, contractor’s equipment, temporary works,
materials, consumables and all matters and things of whatsoever nature, including
operations and maintenance services, the provision of operations and maintenance
manuals, training, etc., where identified in the bidding document, as necessary for the
proper execution of the installation and other services, including all taxes, duties, levies
and charges payable in the Employer’'s Country as of twenty-eight (28) days prior to
the deadline for submission of Bids; and (ii) subject to provisions under ITB 17.5 (d) (i),
and except when the place of destination and final destination is the same, the prices
quoted under Schedule 1 will be quoted on the basis of CIP place of final destination
and such prices shall include the cost of local transportation and Insurance, etc. up to
the final destination place and therefore in such a case, Schedule 4 will not include
costs of local transportation, Insurance, etc. related to items in Schedule 1 already
included in prices under Schedule 1.

() Recommended spare parts shall be quoted separately (Schedule 6) as specified in
either subparagraph (a) or (b) above in accordance with the origin of the spare parts.

The terms EXW, CIP, and other similar terms shall be governed by the rules prescribed in
the current edition of Incoterms, published by the International Chamber of Commerce, as
specified in the BDS.

The prices shall be either fixed or adjustable as specified in the BDS.

In the case of Fixed Price, prices quoted by the Bidder shall be fixed during the Bidder's
performance of the contract and not subject to variation on any account. A Bid submitted
with an adjustable price quotation will be treated as non-responsive and rejected.

In the case of Adjustable Price, prices quoted by the Bidder shall be subject to adjustment
during performance of the contract to reflect changes in the cost elements such as labor,
material, transport and contractor’s equipment in accordance with the procedures specified
in the corresponding Appendix to the Contract Agreement. A Bid submitted with a fixed
price will not be rejected, but the price adjustment will be treated as zero unless otherwise
stated in the BDS in which case the Bid with a fixed price shall be rejected. Bidders are
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required to indicate the source of labor and material indices in the corresponding Form in
Section IV, Bidding Forms.

17.10 Unless otherwise specified in the BDS, Bid are being invited for 'Plant’ as a single contract
(or as one lot). If so indicated in ITB 1.1, and the Employer requires several “Plants” and all
such Plants are grouped into lots and/or packages. In such case, Bids are being invited for
individual lots (contracts) or for any combination of lots (packages) as specified in the BDS.
Bidders wishing to offer any price reduction (discount) for the award of more than one
Contract shall specify in their Letter of Bid the price reductions applicable to each contract,
lot, and package as the case may be. Bidders shall fully explain the methodology and
calculations for applying the discounts, showing how the reductions were derived and what
are the net amounts of each contract after application of the discounts including how
discounts will be applied to individual items to determine the net prices of the items
included in the Contract. Discounts should be submitted with due regard to the
consequences of unclear or ambiguous discoutns as per ITB 17.12. Discounts for
combination of lots or packages can be considered only when they are opened at the same
time.

17.11 Bidders wishing to offer any unconditional discount (unrelated to combination of contracts
or without any conditions) shall specify in their Letter of Bid the offered discounts and the
manner in which price discounts will apply along the lines of ITB 17.10 and ITB 17.12.

17.12 Discounts offered shall be clear and without any ambiguity to avoid rejection of bid as no
clarification shall be requested or permitted on this account after bid submission. The
Employer’s decision on a bid’s discount will be based on the contents of the bid itself,
without recourse to any extrinsic evidence. If in the Employer’s opinion, which shall be final,
a discount offered in the bid: i) is unclear, ambiguous or vaguely presented to the extent
that it cannot be either interpreted or applied with reasonable accuracy, the Bid shall be
rejected; ii) relates to any item of cost where the Employer has indicated its estimated cost
in the bidding document, the bid will be evaluated without the discount applicable to such
an item; and iii) has a minor discrepancy or unclarity which could be interpreted reasonably,
the Employer in this case may decide to apply the discount as it deems reasonable and
appropriate resulting in the lowest evaluated cost to the Employer. If the Bidder does not
accept the Employer’s decision based on any of the above, the Bid shall be rejected.

18. Currencies of Bid and Payment

18.1 The currency(ies) of the Bid and the currency(ies) of payments shall be the same. The Bidder
shall quote in the currency of the Employer's country the portion of the Bid price that
corresponds to expenditures incurred in the currency of the Employer’'s Country, unless
otherwise specified in the BDS.
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18.2 The Bidder may express the Bid price in any currency. If the Bidder wishes to be paid in a
combination of amounts in different currencies, it may quote its price accordingly but shall
use no more than three foreign currencies in addition to the currency of the Employer’s
Country.

19. Period of Validity of Bids

19.1 Bids shall remain valid for the Bid Validity period specified in the BDS. The Bid Validity period
starts from the Bid submission deadline (as prescribed by the Employer in accordance with
ITB 23.1). A Bid valid for a shorter period shall be rejected by the Employer as nonresponsive.

19.2 In exceptional circumstances, prior to the expiration of the Bid validity period, the Employer
may request Bidders to extend the period of validity of their Bids. The request and the
responses shall be made in writing. If a Bid Security is requested in accordance with ITB 20,
the Bidder granting the request shall also extend the Bid Security for twenty-eight (28) days
beyond the deadline of the extended validity period. A Bidder may refuse the request
without forfeiting its Bid Security. A Bidder granting the request shall not be required or
permitted to modify its Bid, except as provided in ITB 19.3.

19.3 If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the
initial Bid validity period, the Contract price shall be determined as follows:

(@) in the case of fixed price contracts, the Contract price shall be the Bid price adjusted
by the factor or factors specified in the BDS to reflect any increase in the cost of inputs
over the period of extension, which for the purpose of this adjustment, shall be the
period elapsed between the date arrived immediately after expiry of fifty-six (56) days
beyond the initial Bid validity period and the date of notification of award;

(b)  in the case of adjustable price contracts, no adjustment shall be made; or

() in any case, Bid evaluation shall be based on the Bid price without taking into
consideration the applicable correction from those indicated above.

20. Bid Security

20.1 The Bidder shall furnish as part of its Bid, either a Bid-Securing Declaration or a Bid Security
amount as specified in the BDS, in original form and, in the case of a Bid Security amount,
in the amount and currency specified in the BDS.

20.2 A Bid-Securing Declaration shall use the form included in Section IV Bidding Forms.

20.3 If a Bid Security amount is specified pursuant to ITB 20.1, the Bid security shall be a demand
guarantee in any of the following forms at the Bidder's option:
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204

20.5

20.6

20.7

20.8

(@) anunconditional guarantee issued by a bank or non-bank financial institution (such as
an insurance, bonding or surety company);

(b) anirrevocable letter of credit;
() acashier's or certified check; or
(d) another security indicated in the BDS,

from a reputable source from an eligible country. If an unconditional guarantee is issued by
a non-bank financial institution located outside the Employer's Country the issuing non-
bank financial institution shall have a correspondent financial institution located in the
Employer's Country to make it enforceable unless the Employer has agreed in writing, prior
to Bid submission, that a correspondent financial institution is not required. In the case of a
bank guarantee, the Bid Security shall be submitted either using the Bid Security Form
included in Section IV, Bidding Forms, or in another substantially similar format approved
by the Employer prior to Bid submission. The Bid Security shall be valid for twenty-eight (28)
days beyond the original validity period of the Bid, or beyond any period of extension if
requested under ITB 19.2.

If a Bid Security in amount or a Bid-Securing Declaration is specified pursuant to ITB 20.1,
any Bid not accompanied by a substantially responsive Bid Security in amount or Bid-
Securing Declaration shall be rejected by the Employer as nonresponsive.

If a Bid Security is specified pursuant to ITB 20.1, the Bid Security of unsuccessful Bidders
shall be returned as promptly as possible upon the successful Bidder's signing the Contract
and furnishing of the Performance Security pursuant to ITB 48.

The Bid Security of the successful Bidder shall be returned as promptly as possible once the
successful Bidder has signed the Contract and furnished the required Performance Security.

The Bid Security amount may be forfeited:

(@) if a Bidder withdraws its Bid during the period of Bid validity specified by the Bidder
on the Letter of Bid, or any extension thereto provided by the Bidder; or

(b) if the successful Bidder fails to:
(i)  sign the Contract in accordance with ITB 47; or
(i)  furnish a Performance Security in accordance with ITB 48.

The Bid Security or the Bid-Securing Declaration of a JV shall be in the name of the JV that
submits the Bid. If the JV has not been legally constituted into a legally enforceable JV at
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20.9

the time of bidding, the Bid Security or the Bid Securing Declaration shall be in the names
of all future members as named in the letter of intent referred to in ITB 4.1 and ITB 11.2.

If a Bid Securing Declaration is required in the BDS, pursuant to ITB 20.1, and:

(@) if a Bidder withdraws its Bid during the period of Bid validity specified by the Bidder
on the Letter of Bid or any extension thereto provided by the Bidder; or

(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 47; or
(i) furnish a Performance Security in accordance with ITB 48;

the Borrower may execute the Bid Securing Declaration, as provided for in the BDS, declare
the Bidder ineligible to be awarded a contract by the Employer for a period of time as stated
in the BDS.

21. Format and Signing of Bid

211

21.2

213

214

The Bidder shall prepare one original of the documents comprising the bid as described in
ITB 11 and clearly mark it “Original.” Alternative Bids, if permitted in accordance with ITB 13,
shall be clearly marked "Alternative”. In addition, the Bidder shall submit copies of the Bid,
in the number specified in the BDS and clearly mark them “Copy.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

Bidders shall mark as “CONFIDENTIAL" information in their Bids which is confidential to their
business. This may include proprietary information, trade secrets or commercial or
financially sensitive information.

The original and all copies of the Bid shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall
consist of a written confirmation as specified in the BDS and shall be attached to the Bid.
The name and position held by each person signing the authorization must be typed or
printed below the signature. All pages of the Bid where entries or amendments have been
made shall be signed or initialed by the person signing the Bid.

In the case that the Bidder is a JV, the Bid shall be signed by an authorized representative
of the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced
by a power of attorney signed by their legally authorized representatives.

Section I: Instructions to Bidders Page | 26



21.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed
by the person signing the Bid.

D- Submission and Opening of Bids

22. Submission, Sealing and Marking of Bids

22.1 The Bidder shall deliver the Bid in a single, sealed envelope (one (1) envelope process).
Within the single envelope the Bidder shall place the following separate, sealed envelopes:

(@) inan envelope marked "ORIGINAL", all documents comprising the Bid, as described in
ITB 11; and

(b) in an envelope marked “Copies”, all required copies of the Bid; and
(c) if alternative Bids are permitted in accordance with ITB 13, and if relevant:
(i) in an envelope marked "ORIGINAL-ALTERNATIVE BID" the alternative Bid; and

(i)  in the envelope marked “COPIES — ALTERNATIVE BID" all required copies of the
alternative Bid.

22.2 The inner and outer envelopes shall:
(@ bear the name and address of the Bidder;
(b)  be addressed to the Employer in accordance with ITB 23.1;

(c) bear the specific identification of this Bidding process indicated in accordance with
ITB 1.1; and

(d) bear awarning not to open before the time and date for Bid opening.

22.3 If all envelopes are not sealed and marked as required, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.

23. Deadline for Submission of Bids

23.1 Bids must be received by the Employer at the address and no later than the date and time
indicated in the BDS. When so specified in the BDS, Bidders shall have the option of
submitting their Bids electronically. Bidders submitting Bids electronically shall follow the
electronic Bid submission procedures specified in the BDS.

23.2 The Employer may, at its discretion, extend the deadline for the submission of Bids by
amending the bidding document in accordance with ITB 8, in which case all rights and
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obligations of the Employer and Bidders previously subject to the deadline shall thereafter
be subject to the deadline as extended.

24. Late Bids

24.1

The Employer shall not consider any Bid that arrives after the deadline for submission of
Bids, in accordance with ITB 23. Any Bid received by the Employer after the deadline for
submission of Bids shall be declared late, rejected, and returned unopened to the Bidder.

25. Withdrawal, Substitution, and Modification of Bids

25.1

25.2

253

A Bidder may withdraw, substitute, or modify its bid after it has been submitted by sending
a written notice, duly signed by an authorized representative, and shall include a copy of
the authorization in accordance with ITB 21.3, (except that withdrawal notices do not require
copies). The corresponding substitution or modification of the Bid must accompany the
respective written notice. All notices must be:

(@) prepared and submitted in accordance with ITB 21 and ITB 22 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be
clearly marked "Withdrawal,” “Substitution,” "Modification”; and

(b) received by the Employer prior to the deadline prescribed for submission of Bids, in
accordance with ITB 23.

Bids requested to be withdrawn in accordance with ITB 25.1 shall be returned unopened to
the Bidders.

No Bid may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Bids and the expiration of the period of Bid validity specified by the Bidder
on the Letter of Bid or any extension thereof.

26. Bid Opening

26.1

26.2

Except as in the cases specified in ITB 24 and ITB 25.2, the Employer shall publicly open and
read out in accordance with ITB 26.5 all Bids received by the deadline at the date, time and
place specified in the BDS in the presence of Bidders' designated representatives and
anyone who choose to attend. Any specific electronic Bid opening procedures required if
electronic Bidding is permitted in accordance with ITB 23.1, shall be as specified in the BDS.

First, the written notice of withdrawal in the envelopes marked "Withdrawal” shall be opened
and read out and the envelope with the corresponding Bid shall not be opened, but returned
to the Bidder. No bid withdrawal shall be permitted unless the corresponding withdrawal
notice contains a valid authorization to request the withdrawal and is read out at Bid
opening.
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26.3

26.4

26.5

26.6

26.7

26.8

26.9

Next, envelopes marked “Substitution” shall be opened and read out and exchanged with
the corresponding Bid being substituted, and the substituted Bid shall not be opened, but
returned to the Bidder. No Bid substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out
at Bid opening.

Next, envelopes marked “Modification” shall be opened and read out with the
corresponding Bid. No Bid modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification and is read
out at Bid opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Bidder and the total Bid Price, Bid Price(s) per lot (contract), if applicable, including any
discounts and alternative Bids, and indicating whether there is a modification; the presence
or absence of a Bid Security or Bid-Securing Declaration, if required; and any other details
as the Employer may consider appropriate.

Only Bids, alternative Bids and discounts that are opened and read out at Bid opening shall
be considered further. The Letter of Bid and the Price Schedules are to be initialed by
representatives of the Employer attending Bid opening in the manner specified in the BDS.

The Employer shall neither discuss the merits of any Bid nor reject any Bid (except for late
Bids, in accordance with ITB 24.1).

The Employer shall prepare a record of the Bid opening that shall include, as a minimum:

(@) the name of the Bidder and whether there is a withdrawal, substitution, or
modification;

(b) the Bid Price, per lot if applicable, including any discounts;
(¢) any alternative Bids; and
(d) the presence or absence of a Bid Security or a Bid-Securing Declaration.

The Bidders' representatives who are present shall be requested to sign the record. The
omission of a Bidder's signature on the record shall not invalidate the contents and effect
of the record. A copy of the record shall be distributed to all Bidders.
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E- Evaluation and Comparison of Bids

27. Confidentiality

27.1

27.2

27.3

Information relating to the evaluation of Bids and recommendation of contract award, shall
not be disclosed to Bidders or any other persons not officially concerned with the Bidding
process until information on Intention to Award the Contract is transmitted to all Bidders in
accordance with ITB 43.1.

Any effort by a Bidder to influence the Employer in the evaluation of the bids or Contract
award decisions may result in the rejection of its Bid.

Notwithstanding ITB 27.2, from the time of Bid opening to the time of Contract Award, if
any Bidder wishes to contact the Employer on any matter related to the Bidding process, it
should do so in writing.

28. Preliminary Examination & Clarification of Bids

28.1

28.2

28.3

Prior to the detailed evaluation, pursuant to ITB 35, the Employer will conduct preliminary
examination of all bids that have been received by the deadline for bid submission and
opened at the public bid opening as the first step towards determination of their substantial
responsiveness to the bidding document. The Employer's determination of a bid's
responsiveness shall be based on the contents of the bid itself, as defined in ITB 11 without
recourse to extrinsic evidence. The Employer will verify and examine bids to determine
whether they are complete, properly signed to bind the bidder, meet eligibility requirements
of the bidders, plant, materials, equipment, and services, bidders have no conflict of interest
and have provided the bid validity, bid security or bid securing declaration, as required and
other essential documents to complete the evaluation, and whether the bids are generally
in order. Subject to ITB 28.2 and ITB 28.3, Bids failing to meet the above requirements shall
be rejected and not retained for further review.

To assist in the examination, evaluation, and comparison of the Bids, and qualification of
the Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of its Bid.
Any clarification submitted by a Bidder that is not in response to a request by the Employer
shall not be considered. The Employer’s request for clarification and the response shall be
in writing. No change in the prices or substance of the Bid shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by the Employer
in the evaluation of the Bids, in accordance with ITB 32.

If a Bidder does not provide clarifications of its Bid by the date and time set in the Employer’s
request for clarification, its Bid may be rejected.

29. Deviations, Reservations, and Omissions
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29.1

During the evaluation of Bids, the following definitions apply:
(@) "Deviation” is a departure from the requirements specified in the bidding document;

(b)  “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the bidding document; and

() "Omission” is the failure to submit part or all of the information or documentation
required in the bidding document.

30. Determination of Responsiveness

30.1

30.2

30.3

Following the rejection of Bids if any, pursuant to ITB 28, as the next step, the remianing
Bids shall be further reviewed to determine their substantial responsiveness. The Employer’s
determination of a Bid’s responsiveness is to be based on the contents of the Bid itself, as
defined in ITB11.

A substantially responsive Bid is one that meets the requirements of the bidding document
without material deviation, reservation, or omission. A material deviation, reservation, or
omission is one that:

(@) if accepted, would:

(i) affect in any substantial way the scope, quality, or performance of the Plant and
Installation Services specified in the Contract; or

(i) limit in any substantial way, inconsistent with the bidding document, the
Employer’s rights or the Bidder's obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other Bidders presenting
substantially responsive Bids.

Before carrying out detailed technical evalaution as per ITB 35.2, the Employer shall examine
the technical aspects of the Bid in particular, to confirm that all requirements of Section VII,
Employer’'s Requirements have been met without any material deviation, reservation, or
omission. Any material deviation, reservation or omission from the scope of the
Employer’s requirements including Design, Plant, Equipment, Installation and other services,
will be the cause for rejection regardless whether the same has been identified in an item
or service to be provided by the Bidder or by any other manufacturer or subcontractor from
whom the Bidder intends to pruchase or subcontract. Bidders shall ensure that all major
items and serivces offered in the bid, whether provided by the Bidder himself or through
other authrozied manufactures and subcontractors substantially meet the technical
specifications and requirements failing which the Bid shall be rejected. If more than one
manufacturer or subcontractor have been proposed for any item, or service, unless at least
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one of them has proposed substantially compliant technical specifications, the Bid shall be
rejected.

304 The Employer shall similarly examine the commercial aspects of the Bids for any deviations,

30.5

other than technical specifications, to determine if they conform to the terms and conditions
of the draft contract and other documents included in the bidding document without any
material deviation, reservation or omission.

If a Bid is not substantially responsive to the requirements of the bidding document, it shall
be rejected by the Employer and may not subsequently be made responsive by correction
of the material deviation, reservation, or omission. All other Bids determined substantially
responsive will be retained for further evaluation.

31. Nonmaterial Nonconformities

311

31.2

313

Provided that a Bid is substantially responsive, the Employer may waive any nonconformity
in the Bid that does not constitute a material deviation, reservation or omission.

Provided that a Bid is substantially responsive, the Employer may request that the Bidder
submit the necessary information or documentation, within a reasonable period of time, to
rectify nonmaterial nonconformities in the Bid related to documentation requirements.
Requesting information or documentation on such nonconformities shall not be related to
any aspect of the price of the Bid. Failure of the Bidder to comply with the request may
result in the rejection of its Bid.

Provided that a Bid is substantially responsive, the Employer shall rectify quantifiable
nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming
item or component and costs associated, if any, with non-material deviations, reservations
and omissions to the requirements of the bidding documents in the manner specified in the
BDS.

32. Correction of Arithmetical Errors

321

Provided that the Bid is substantially responsive, the Employer shall correct arithmetical
errors on the following basis:

(@) if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and the quantity, the unit price shall prevail and the total
price shall be corrected, unless in the opinion of the Employer there is an obvious
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misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected;

(b)  where there are errors between the total of the amounts given under the column for
the price breakdown and the amount given under the Total Price, the former shall
prevail and the latter will be corrected accordingly;

(c)  where there are errors between the total of the amounts of Schedule Nos. 1 to 4 and
the amount given in Schedule No. 5 (Grand Summary), the former shall prevail and
the latter will be corrected accordingly; and

(d) ifthereis a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (a) and (b) above.

32.2 Bidders shall be requested to accept correction of arithmetical errors. Failure to accept the
correction in accordance with ITB 32.1, shall result in the rejection of the Bid.

33. Conversion to Single Currency

33.1 Forevaluation and comparison purposes, the currency(ies) of the Bid shall be converted into
a single currency as specified in the BDS.

34. Margin of Preference

34.1 Unless otherwise specified in the BDS no margin of domestic or regional preference shall
apply. If a margin of preference applies, the application methodology shall be as specified
in Section I, Evaluation and Qualification Criteria, and in accordance with the provisions
stipulated in the Bank’s Procurement Framework.

35. Evaluation of Bids

35.1 The Employer shall use the criteria and methodologies listed in this ITB and Section I,
Evaluation and Qualification criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Employer shall determine the
successful Bid or Bids in accordance with ITB 40.

35.2 Technical Evaluation. The Employer will carry out a detailed technical evaluation of the Bids
not previously rejected to determine whether the technical aspects are in compliance with
the bidding document. The Bid that does not meet minimum acceptable standards of
completeness, consistency and detail, and the specified minimum (or maximum, as the case
may be) requirements for specified functional guarantees, will be rejected for non-
responsiveness. In order to reach its determination, the Employer will examine and compare
the technical aspects of the Bids on the basis of the information supplied by the Bidders,
taking into account the following:
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(a)

(b)

(@

overall completeness and compliance with the Employer’'s Requirements; conformity
of the Plant and Installation Services offered with specified performance criteria,
including conformity with the specified minimum (or maximum, as the case may be)
requirement corresponding to each functional guarantee, as indicated in the
Specification and in Section Ill, Evaluation and Qualification Criteria; suitability of the
Plant and Installation Services offered in relation to the environmental and climatic
conditions prevailing at the site; and quality, function and operation of any process
control concept included in the Bid;

type, quantity and long-term availability of mandatory and recommended spare parts
and maintenance services; and

other relevant factors, if any, listed in Section I, Evaluation and Qualification Criteria.

35.3 Where alternative technical solutions have been allowed in accordance with ITB 13, and
offered by the Bidder, the Employer will make a similar evaluation of the alternatives. Where
alternatives have not been allowed but have been offered, they shall be ignored.

35.4 Economic Evaluation. To evaluate a Bid, the Employer shall consider the following factors
with respect to the Base Bid and Alternative Bid (s) (if the latter is permitted in the BDS of
ITB 13.1), in accordance with evaluation and award criteria as applicable for ‘Plant’, lots or
packages (combination of lots) and as specified under Section lll-Evaluation and
Qualification Criteria:

(a)

(b)
(@]
(d)

(e)

()

(9)

the Bid price, excluding provisional sums and the provision, if any, for contingencies
in the Price Schedules;

price adjustment for correction of arithmetic errors in accordance with ITB 32.1;
price adjustment due to discounts offered in accordance with ITB 17.11;

price adjustment due to quantifiable nonmaterial nonconformities in accordance with
ITB 31.3;

converting the amount resulting from applying (a) to (c) above, if relevant, to a single
currency in accordance with ITB 33;

the evaluation factors specified in the BDS and in Section Ill, Evaluation and
Qualification Criteria; and

price adjustment due to application of Margin of Preference, if applicable, as per BDS
of ITB 34.1, and Section lll, Evaluation and Qualification Criteria.
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35.5 If price adjustment is allowed in accordance with ITB 17.7, the estimated effect of the price
adjustment provisions of the Conditions of Contract, applied over the period of execution
of the Contract, shall not be taken into account in Bid evaluation.

35.6 If this bidding document allows Bidders to quote separate prices for different lots
(contracts), and the award to a single Bidder of multiple lots (contracts), the methodology
to determine the lowest evaluated cost of the lot (contract) combinations, including any
discounts offered in the Letter of Bid, is specified in Section lll, Evaluation and Qualification
Criteria.

36. Comparison of Bids

36.1 The Employer shall compare the evaluated costs of all substantially responsive Bids
established in accordance with ITB 35.4 to determine the Bid that has the lowest evaluated
cost.

37. Abnormally Low Bids

37.1 An Abnormally Low Bid is one where the Bid price, in combination with other elements of
the Bid, appears so low that it raises material concerns as to the capability of the Bidder to
perform the Contract for the offered Bid Price.

37.2 In the event of identification of a potentially Abnormally Low Bid, the Employer shall seek
written clarifications from the Bidder, including detailed price analyses of its Bid price in
correlation to the subject matter of the contract, scope, proposed methodology, schedule,
allocation of risks and responsibilities and any other requirements of the bidding document.

37.3 After evaluation of the price analysis, in the event that the Employer determines that the
Bidder has failed to demonstrate its capability to deliver the contract for the offered tender
price, the Employer shall reject the Bid.

38. Unbalanced or Front Loaded Bids

38.1 If the Bid that is evaluated as the lowest evaluated cost is, in the Employer’s opinion,
seriously unbalanced or front loaded the Employer may require the Bidder to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the Bid prices with the scope of works, proposed methodology, schedule and
any other requirements of the bidding document.

38.2 After the evaluation of the information and detailed price analyses presented by the Bidder,
the Employer may:

(@) accept the Bid; or
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(b) if appropriate, require that the total amount of the Performance Security be increased,
at the expense of the Bidder, to a level not exceeding twenty percent (20%) of the
Contract Price; or

(¢) reject the Bid.

39. Eligibility and Qualification of the Bidder

39.1 The Employer shall determine to its satisfaction whether the Bidder or Bidders that is/are
selected as having submitted the lowest evaluated cost and substantially responsive Bid (s)
including all proposed subcontractros, specialized subcontraactors or manufactrers as the
case may be are eligible and meet the qualifying criteria specified in Section Ill, Evaluation
and Qualification Criteria. To this end, the Employer will determine for Lots and Packages,
and/or their combinations, as the case may be, for which the Bidder submitted a bid, that it
meets the respective minimum combined qualification criteria.

39.2 The determination shall be based upon an examination of the documentary evidence of the
Bidder's qualifications submitted by the Bidder, pursuant to ITB 15.1. The determination shall
not take into consideration the qualifications of other firms such as the Bidder's subsidiaries,
parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted
in the bidding document) or any other firm(s) different from the Bidder.

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Bidder.
A negative determination shall result in disqualification of the Bid, in which event the
Employer shall proceed to the Bidder or Bidders who offered a substantially responsive Bid
or Bids with the next lowest evaluated cost to make a similar determination of such Bidder's
qualifications to perform satisfactorily.

394 The capabilities of all manufacturers, specialized subcontractors and subcontractors
proposed in its Bid to be used by the successful Bidder(s) for identified major items of supply
or services will also be evaluated for acceptability in accordance with Section llI, Evaluation
and Qualification Criteria. Their participation should be confirmed with a letter of intent
between the parties, as needed. Should a manufacturer or subcontractor proposed for any
item or service be determined to be unacceptable, the Bid will not be rejected, provided the
Bidder himself or another subcontractor or manufacturer proposed in the bid is determined
qualified and submitted conforming specifications for such item, but the Bidder may be
required to substitute an acceptable manufacturer or subcontractor without any change to
the Bid price or specifications. Prior to signing the Contract, the corresponding Appendix to
the Contract Agreement shall be completed, listing the approved manufacturers or
subcontractors for each item concerned.

40. Successful Bid or Bids
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40.1 Having compared the evaluated costs of Bids, the Employer shall determine the successful
Bid or combination of Bids as the case may be, in accordance with the additional Bid
Evaluation Criteria as further described in Section Ill. Such Bid or Bids would be those which
has/have been determined to:

(@) be substantially responsive to the bidding document;

(b) offer the lowest evaluated cost to the Employer for all Plants and Installation Services
included in the scope of the Employer’s Requirements under Section VIl to be procured
based on either a single Contract or all multiple Contracts combined, as the case may
be, in accordance with the ITB 17.10 inviting bid prices and discounts, and provisions
made in the Bidding Document for evaluation of bids and award of contract (s); and

() be offered by a Bidder or Bidders that substantially meet the qualification criteria
applicable for the Contract or combination of Contracts for which they are selected.

41. Employer’s right to Accept Any Bid and to Reject Any or All Bids

41.1 The Employer reserves the right to accept or reject any Bid, and to annul the Bidding process
and reject all Bids at any time prior to Contract Award, without thereby incurring any liability
to Bidders. In case of annulment, all Bids submitted and specifically, Bid securities shall be
promptly returned to the Bidders.

4?2. Standstill Period

42.1 The Contract shall not be awarded earlier than the expiry of the Standstill Period. The
Standstill Period shall be ten (10) Business Days unless extended in accordance with ITB 46.
The Standstill Period commences the day after the date the Employer has transmitted to
each Bidder the Notification of Intention to Award the Contract. Where only one Bid is
submitted, or if this contract is in response to an emergency situation recognized by the
Bank, the Standstill Period shall not apply.

43. Notification of Intention to Award

43.1 The Employer shall send to each Bidder the Notification of Intention to Award the Contract
to the successful Bidder. The Notification of Intention to Award shall contain, at a minimum,
the following information:

(@) the name and address of the Bidder submitting the successful Bid;
(b) the Contract price of the successful Bid;

(c) the names of all Bidders who submitted Bids, and their Bid prices as readout, and as
evaluated;
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(d) a statement of the reason(s) the Bid (of the unsuccessful Bidder to whom the
notification is addressed) was unsuccessful, unless the price information in (c) above
already reveals the reason;

(e) the expiry date of the Standstill Period; and

(f) instructions on how to request a debriefing and/or submit a complaint during the
standstill period.

F- Award of Contract

44. Award Criteria

44.1 Subject to ITB 41, the Employer shall award the Contract or Contracts to the successful
Bidder or Bidders whose Bid or Bids has/have been determined successful in accordance
with ITB 40.

45. Notification of Award

45.1 Prior to the expiration of the Bid Validity Period, and upon expiry of the Standstill Period,
specified in ITB 42.1 or any extension thereof, and upon satisfactorily addressing any
complaint that has been filed within the Standstill Period, the Employer shall notify the
successful Bidder, in writing, that its Bid has been accepted. The notification of award
(hereinafter and in the Contract Forms called the “Letter of Acceptance”) shall specify the
sum that the Employer will pay the Contractor in consideration of the execution of the
contract (hereinafter and in the Conditions of Contract and Contract Forms called “the
Contract Price”).

45.2 Within ten (10) Business Days after the date of transmission of the Letter of Acceptance, the
Employer shall publish the Contract Award Notice which shall contain, at a minimum, the
following information:

(@) name and address of the Employer;

(b) name and reference number of the contract being awarded, and the selection
method used;

(c) names of all Bidders that submitted Bids, and their Bid prices as read out at Bid
opening, and as evaluated;

(d) names of all Bidders whose Bids were rejected either as nonresponsive or as not
meeting qualification criteria, or were not evaluated, with the reasons therefore;

(e) the name of the successful Bidder, the final total contract price, the contract
duration and a summary of its scope; and
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(f)  successful Bidder's Beneficial Ownership Disclosure Form, if specified in BDS ITB
47.1.

45.3 The Contract Award Notice shall be published on the Employer’s website with free access if

available, or in at least one newspaper of national circulation in the Employer’'s Country, or
in the official gazette. The Employer shall also publish the contract award notice in UNDB
online.

45.4 Until a formal contract is prepared and executed, the Letter of Acceptance shall constitute a

binding Contract

46. Debriefing by the Employer

46.1

46.2

46.3

46.4

On receipt of the Employer's Notification of Intention to Award referred to in ITB 43.1, an
unsuccessful Bidder has three (3) Business Days to make a written request to the Employer
for a debriefing. The Employer shall provide a debriefing to all unsuccessful Bidders whose
request is received within this deadline.

Where a request for debriefing is received within the deadline, the Employer shall provide a
debriefing within five (5) Business Days, unless the Employer decides, for justifiable reasons,
to provide the debriefing outside this timeframe. In that case, the standstill period shall
automatically be extended until five (5) Business Days after such debriefing is provided. If
more than one debriefing is so delayed, the standstill period shall not end earlier than five
(5) Business Days after the last debriefing takes place. The Employer shall promptly inform,
by the quickest means available, all Bidders of the extended standstill period.

Where a request for debriefing is received by the Employer later than the three (3)-Business
Day deadline, the Employer should provide the debriefing as soon as practicable, and
normally no later than fifteen (15) Business Days from the date of publication of Public
Notice of Award of contract. Requests for debriefing received outside the three (3)-day
deadline shall not lead to extension of the standstill period.

Debriefings of unsuccessful Bidders may be done in writing or verbally. The Bidder shall bear
their own costs of attending such a debriefing meeting.

47. Signing of Contract

471

The Employer shall send to the successful Bidder the Letter of Acceptance including the
Contract Agreement, and, if specified in the BDS, a request to submit the Beneficial
Ownership Disclosure Form providing additional information on its beneficial ownership.
The Beneficial Ownership Disclosure Form, if so requested, shall be submitted within eight
(8) Business Days of receiving this request.

47.2 The successful Bidder shall sign, date and return to the Employer, the Contract Agreement

within twenty-eight (28) days of its receipt.
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47.3 Notwithstanding ITB 47.2 above, in case signing of the Contract Agreement is prevented by
any export restrictions attributable to the Employer, to the country of the Employer, or to
the use of the Plant and Installation Services to be supplied, where such export restrictions
arise from trade regulations from a country supplying those Plant and Installation Services,
the Bidder shall not be bound by its Bid, always provided, however, that the Bidder can
demonstrate to the satisfaction of the Employer and of the Bank that signing of the Contact
Agreement has not been prevented by any lack of diligence on the part of the Bidder in
completing any formalities, including applying for permits, authorizations and licenses
necessary for the export of the Plant and Installation Services under the terms of the
Contract.

48. Performance Security

48.1 Within twenty-eight (28) days of the receipt of the Letter of Acceptance from the Employer,
the successful Bidder shall furnish the Performance Security in accordance with the General
Conditions GCC 13.3, subject to ITB 38, using for that purpose the Performance Security
Form included in Section X, Contract Forms, or another form acceptable to the Employer.
If the Performance Security furnished by the successful Bidder is in the form of a bond, it
shall be issued by a bonding or insurance company that has been determined by the
successful Bidder to be acceptable to the Employer. A foreign institution providing a bond
shall have a correspondent financial institution located in the Employer’'s Country, unless
the Employer has agreed in writing that a correspondent financial institution is not required.

48.2 Failure of the successful Bidder to submit the above-mentioned Performance Security or sign
the Contract shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Bid Security. In that event the Employer may award the Contract to the
Bidder or Bidders offering the next Lowest Evaluated Cost to the Employer as per the bid
evaluation and award criteria.

49. Procurement Related Complaint

49.1 The procedures for making a Procurement-related Complaint are as specified in the BDS.
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Section Il - Bid Data Sheet

The following specific data for the Facilities to be procured shall complement, supplement, or
amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the
provisions herein shall prevail over those in ITB.
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ITB 1.1 The reference number of the Invitation for Bids (IFB) is: ESWADE/0680

The Employer is: Eswatini Water and Agricultural Development Enterprise
Ltd (EWADE)

The name of the IFB is: Design, Supply, and Installation, of SCADA and
Telemetry for the LUSIP Scheme

Name of the Plant and Installation:
(i) SCADA Field Instrumentation
(i) SCADA Telemetry Communications Network
(iif) SCADA Human-Interface Machine (HMI) Software

(iv) SCADA Programmable Logic Controllers (PLCs) and
Remote Terminal Units (RTUs)

The number and identification of lots (contracts) comprising this IFB is:
Single Lot

Scheme Description

Design, Supply, Installation, Commissioning, Validation,
Documentation and Qualification of SCADA and Telemetry
system for the LUSIP-I Scheme.

Design, Supply, Installation, Commissioning, Validation,
Documentation and Qualification of SCADA and Telemetry
system and upgrade of existing flowmeters to SCADA
compatible flowmeters for LUSIP-II Scheme.

Bidders are invited to bid for both Packages to be executed simultaneously
under one contract as further described under ITB 17.10.

ITB 1.2 (a) N/A
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ITB 2.1

The Borrower is: The Kingdom of Eswatini of which the Eswatini Water and
Agricultural Development Enterprise Ltd EWADE is the Executing Agent of
the Project being a Category 1 parastatal of the Government.

The amount of the financing is: $ZL855,131,000.00
The Specific Bank financing institution is: African Development Bank (AfDB)

The name of the Project is: Lower Usuthu Smallholder Irrigation Project Il -
(LUSIP 11): SCADA and Telemetry for the LUSIP Scheme

ITB 4.1 (a)

i) The firms in a Joint Venture, Consortium or Association (JV) shall be jointly
and severally liable.

ITB 4.1 (c)

Maximum number of members in the Joint Venture, Consortium or
Association (JV) shall be: three (3).

ITB 4.1 (d)

Minimum share of a member of Joint Venture, Consortium or Association (JV)
in the contract shall not be less than 25% percent of the total value of the
contract. In case of any contradiction between ITB 4.1 (c) and ITB 4.1 (d) the
latter provision shall prevail.

ITB 4.5

A list of debarred firms and individuals is available on the Bank’'s external
website: https://www.afdb.org/en/projects-operations/debarment-and-
sanctions-procedures

B. Bidding Document

ITB 7.1

For Clarification of Bid purposes only, the Employer’s address is:

Eswatini Water and Agricultural Development Enterprise Ltd
EWADE Head Office

Siphofaneni (MR8)

ESWATINI

Addressed to Procurement Manager

Telephone: +268 2411 8600

Electronic mail address: tenders@eswade.co.sz with copy to
lusip2 @eswade.co.sz

Clarifications may be requested in writing (letter or email), but not later
than 14 days before the latest submission date.



https://www.afdb.org/en/projects-operations/debarment-and-sanctions-procedures
https://www.afdb.org/en/projects-operations/debarment-and-sanctions-procedures
mailto:tenders@eswade.co.sz
mailto:lusip2@eswade.co.sz
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ITB 74

A non-compulsory Pre-Bid site visit and meeting shall take place at the
following date, time and place:

Date: 23" April 2024
Time: 1000Hrs
Place: EWADE Lubovane Dam Site Offices

A site visit conducted by the Employer shall be organized.

ITB 7.6

N/A

C. Preparation of Bids

ITB 10.1 The language of the Bid is: English.
All correspondence exchange shall be in English language.
Language for translation of supporting documents and printed literature is
English.

ITB 11.1 (I) The Bidder shall submit the following additional documents in its Bid:

Code of Conduct for Contractor’s Personnel (ES)

The Bidder shall submit its Code of Conduct that will apply to the Contractor’s
Personnel (as defined in GCC Sub- Clause 1) employed for the execution of
Installation Services (defined in GCC Sub- Clause 1) at the Site (or other places
in the country where the Site is located), to ensure compliance with the
Contractor’s Environmental and Social (ES) obligations under the Contract.
The Bidder shall use for this purpose the Code of Conduct form provided in
Section IV. No substantial modifications shall be made to this form, except
that the Bidder may introduce additional requirements, including as
necessary to take into account specific Contract issues/risks.

Management Strategies and Implementation Plans (MSIP) to manage the (ES)
risks

The Bidder shall submit Management Strategies and Implementation Plans
(MSIPs) to manage the following key Environmental and Social (ES) risks:

None.
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ITB 13.1 Alternative Bids shall be considered as per ITB 13.2, ITB 13.3, ITB 13.4

ITB 13.2 Alternatives to the Time Schedule shall be permitted.

If alternatives to the Time Schedule are permitted, the evaluation method will
be as specified in Section Ill, Evaluation and Qualification Criteria.

ITB 13.3 Technical Alternative as per ITB 13.3 shall be permitted.

ITB 13.4 Alternative technical solutions shall be permitted. It shall apply for the
following parts of the Plant and Installation Services: SCADA and Telemetry
system as further detailed in the Specification.

If alternative technical solutions are permitted, the evaluation method will be
as specified in Section Ill, Evaluation and Qualification Criteria.

ITB 17.1 Bidders shall quote for all components or services on a single responsibility
basis.

ITB 17.1 The adjustment shall be based on the highest consistent with selection made

under ITB 31.3 price of the item as quoted in other substantially responsive
Bids.

ITB 17.5 (a) and (d)
0

Place of destination: The Lower Usuthu Smallholder Irrigation Project (LUSIP)
Area situated in the south-eastern part of Swaziland, in the Lubombo Region.
The larger LUSIP project area is found in the area between Siphofaneni, Big
Bend and Matata, mainly on the southern side of the Usuthu area. (See
Annexure F)

ITB 17.6

The Incoterms edition is: 2020. Delivered Duty Paid (DPP), including
Installation, Commissioning, Validation, Documentation and Qualification.

ITB17.7 & ITB 17.9

The prices quoted by the Bidder shall not be subject to adjustment during
the performance of the Contract.

ITB 17.10

Consistent with ITB 1.1 Bids are invited for Lot 1. Bids shall be evaluated, and
a single contract awarded.
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ITB 18.1

The Bidder is required to quote in the currency of the Employer’s Country the
portion of the Bid price that corresponds to expenditures incurred in that
currency.

ITB 19.1

The Bid validity period shall be 120 days.

ITB 19.3 (a)

The Bid price shall be adjusted by the following factor(s):

The local currency portion of the Contract price shall be adjusted by a factor
reflecting local inflation during the period of extension, and the foreign
currency portion of the Contract price shall be adjusted by a factor reflecting
the international inflation (in the country of the foreign currency) during the
period of extension which for the purpose of this adjustment, shall be the
period elapsed between the date arrived immediately after the expiry of fifty-
six (56) days beyond the initial Bid validity period and the date of notification
of award.

ITB 20.1

A Bid Security amount shall be required.
A Bid-Securing Declaration shall not be required.

If a Bid Security shall be required, the amount and currency of the Bid Security
shall be SZL254,100.00 Emalangeni

Note: Bid Security is required for each lot as per amounts indicated against
each lot. Bidders have the option of submitting one Bid Security for all lots
(for the combined total amount of all lots) for which Bids have been
submitted, however if the amount of Bid Security is less than the total
required amount, the Employer will determine for which lot or lots the Bid
Security amount shall be applied.

ITB 20.3 (d)

Other types of acceptable securities: None.

ITB 20.9

N/A

ITB 21.1

In addition to the original of the Bid, the number of copies is: 2 (Two) copies.

ITB 21.3

The written confirmation of authorization to sign on behalf of the Bidder shall
consist of: A duly signed power of attorney indicating the name and position
held by the person authorized to sign the bid on behalf of the bidder and the
name(s) and position(s) of the authorizing person(s); and In the case of Bids
submitted by an existing or intended JVCA an undertaking signed by all
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parties (i) stating that all parties shall be jointly and severally liable, if so
required in accordance with ITB 4.1(a), and (ii) nominating a Representative
who shall have the authority to conduct all business for and on behalf of any
and all the parties of the JVCA during the bidding process and, in the event
the JVCA is awarded the Contract, during contract execution.

D. Submission and Opening of Bids

ITB 23.1

For Bid submission purposes only, the Purchaser’s address is:

Attention: Procurement Manager

Eswatini Water and Agricultural Development Enterprise Ltd

EWADE Head Office

Siphofaneni (MR8)

ESWATINI

The deadline for Bid submission is:

Date: 14" May 2024

Time: 1000 hrs, local time

Bidders shall not have the option of submitting their Bids electronically.
Add the following at the end of ITB Clause 23.1

The following are the documents to be placed in the Bid — Envelope:

i. Bid Security in accordance with ITB 20.1
ii. Written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 21.3.
ili. Documentary evidence in accordance with ITB 15 establishing the
Bidder's eligibility to bid.
iv. Certificate of Attendance at Pre-bid site visit and meeting
v. Original and Valid Tax Compliance Certificate, or equivalent for foreign
contractors
vi. Certified copy of current Certificate of Company Registration, or
equivalent for foreign contractors
vii. Certified copy of an official statement of the Directors, alternative
directors, managers and auditors of the company (Form ‘J' or
equivalent);
viii. Certified copy of an official statement of the annual summary of shares
capital and shares (Form ‘C’' or equivalent); and
ix. Certified copy of the Labour Compliant Certificate.
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x. Certified copies of Identity Documents of Company Directors
xi. Police Clearance for Company Directors
xii. The bidder shall disclose instances of previous past performance that
may have resulted into adverse actions taken against the bidder during
the last five years.
xiii. Letter of Bid
xiv. Completed price schedule in accordance with ITB 12 and 17

ITB 26.1

The Bid opening shall take place at:

Street Address: EWADE Head Office at Siphofaneni (MR8),
Floor/ Room number: Conference Room

Town: Siphofaneni

Country: Eswatini

Date: 14" May 2024

Time: 1015 hrs, local time

ITB 26.6

The Letter of Bid and Price Schedules shall be initialled by all representatives
of the Purchaser conducting Bid opening.

Each Bid shall be initialled by all representatives and shall be numbered, any
modification to the unit or total price shall be initialled by the Representative
of the Employer.

E. Evaluation, and Comparison of Bids

ITB 31.3

The adjustment with respect to a missing or non-conforming item or
component, and costs associated, if any, with non-material deviations,
reservations or omissions to the requirements of the bidding document shall
be based on the highest consistent with average or highest selected under
ITB 17.1 price of the item or component and associated cost, if any, derived
from other substantially responsive Bids unless any other specific evaluation
criteria has been provided elsewhere in the bidding document for such
adjustments in which case the latter shall be applied. If the price or cost of
any of the above cannot be derived from the price of other substantially
responsive Bids, the Employer shall use its best estimate based on its own
judgment, past experience or market search, as considered appropriate and
as agreed with the Bank.
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ITB 33.1 The currency that shall be used for Bid evaluation and comparison purposes
to convert at the selling exchange rate all Bid prices expressed in various
currencies into a single currency is: Emalangeni (SZL).

The source of exchange rate shall be: Central Bank of Eswatini.

The date for the exchange rate shall be 16" April 2024.

ITB 34.1 A margin of domestic preference shall not apply.

A margin of regional preference shall not apply

ITB 35.4 (f) The adjustments shall be determined using the following criteria, from
amongst those set out in Section Ill, Evaluation and Qualification Criteria:

(@) Deviation in Delivery schedule: No.

All the Goods and Related Services specified in the List of Goods and
Related Services are required to be delivered within the acceptable
time range (after the earliest and before the final date, both dates
inclusive) specified in Section VI, List of Goods and Delivery Schedule.
No credit will be given to deliveries before the earliest date, and Bids
offering delivery after the final date shall be treated as non-
responsive.

(b) Deviation in payment schedule: No.

Bidders shall state their Bid Price for the Payment Schedule outlined
in the Particular Conditions of Contract (PC). Bids shall be evaluated
on the basis of this base price.

() The cost of major replacement component, mandatory spare parts,
and service: No.

(d) The availability in the Purchaser’s Country of spare parts and after-
sales services for the equipment offered in the Bid Yes. An affirmative
confirmation is required.

(e) Life cycle costs: the costs during the life of the goods or equipment:
No.
6 The performance and productivity of the equipment offered; No.

F- Award of Contract

ITB 47.1 The successful Bidder shall submit the Beneficial Ownership Disclosure Form.
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ITB 49.1

The procedures for making a Procurement-related Complaint are detailed in
the Part B of the Operations Procurement Manual under the Procurement
Framework of the African Development Bank. If a Bidder wishes to make a
Procurement-related Complaint, the Bidder shall submit its complaint
following these procedures to the employer, in writing (by the quickest
means available, such as by email in accordance with the following:

For the attention: Mr. Samson Sithole
Title/position: EWADE Chief Executive Officer
Employer: Eswatini Water and Agricultural Development Enterprise (EWADE)

Email address. tenders@eswade.co.sz with copy to lusip2@eswade.co.sz

In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents;

2. the purchaser's decision to exclude a bidder from the procurement
process prior to the award of contract; and

3. the Employer’'s decision to award the contract.

The Bank’s Procurement Framework stipulates that bidders may send copies
of their communications with the Borrowers to the Bank or write to the Bank
directly when, Borrowers do not respond promptly, any questions on any
issues regarding the implementation of Bank funded projects, or when the
communication is a complaint against the Borrower. In this regard, if a bidder
wishes to protest against a decision made by a Borrower or the Bank with
regards to the procurement process or wishes to inform the Bank that the
Bank’s procurement rules and/or provisions of the bidding documents have
not been complied with, an email can be sent to the following address:

Email: procurementcomplaints@afdb.org



https://www.afdb.org/en/projects-and-operations/procurement/new-procurement-policy
mailto:tenders@eswade.co.sz
mailto:lusip2@eswade.co.sz
mailto:procurementcomplaints@afdb.org

Section Ill - Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate Bids and qualify

Bidders. No other factors, methods or criteria shall be used other than those specified in this
bidding document.

The Bidder shall provide all the information requested in the forms included in Section 1V,
Bidding Forms.
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The Employer shall use the criteria and methodologies listed in this Section to evaluate Bids.
By applying the criteria and methodologies, the Employer shall determine the Successful Bid
or Bids as defined under ITB 40.

1. Margin of Preference Not applicable

1.1 Domestic Preference:

As a general rule, in the case of single responsibility (other than Turnkey) contracts for large
industrial plants and facilities, the margin of domestic preference shall be applied as described
below. It will not be applied to the whole contract for Plant and Installation services but only
to the locally manufactured equipment. As described under ITB 17.5, equipment offered from
abroad shall be quoted CIP and equipment manufactured and offered locally shall be quoted
EXW under Schedules 1 and 2 respectively. All other items and components under the Contract
such as design, construction, materials, local transportation, and insurance to the place of
destination, assembly, installation, and supervision, as applicable, shall be quoted separately
as per ITB 17.5. For the purpose of bid evaluation and comparison of bids, only the CIP price
of each bid of the equipment offered from outside the Borrower's country as quoted under
Schedule 1 shall be increased by 15% (fifteen percent). No preference shall be applied for any
other items under the Contract including associated or non-consulting services or works
included in the package. The bid determined to be the lowest evaluated in accordance with
the bid evaluation criteria including domestic preference, if applicable, and applied as above,
shall be selected for award.

1.2  Preference for Regional Contractors

If the BDS so specifies, the Employer will grant a regional preference to contractors in RMCs
that have joined the Borrower's country in a regional cooperation agreement designed to
foster economic integration, by a customs union, or a free trade area in accordance with the
following procedure. All responsive bids will be classified in one of the following two groups:

Group A: Bids offered by bidders, which have established, to the satisfaction of the Borrower
and the Bank, to be eligible for regional preference; and

Group B: Bids offered by other bidders.

All evaluated Bids in each group shall, as a first evaluation step, be compared to determine
the Bid with lowest evaluated cost, and the Bid with the lowest evaluated cost in each group
shall be further compared with each other. If as a result of this comparison, a Bid from Group
A is the lowest, it shall be selected for the award, if the Bidder is determined qualified. If a Bid
from Group B is the lowest, as a second evaluation step, all bids from Group B shall then be
further compared with the lowest evaluated cost from Group A. For the purpose of this further
comparison only, an amount equal to 7.5% (seven and half percent) of the respective Bid price
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of Group B corrected for arithmetical errors, including unconditional discounts but excluding
provisional sums, if any, shall be added to the evaluated cost offered in each Bid from Group
B. If the Bid from Group A is the lowest, it shall be selected for award. If not, the Bid offering
the lowest evaluated cost from Group B based on the first evaluation step shall be selected, if
the Bidder is determined qualified.

2. Evaluation
2.1 Technical Evaluation
In addition to the criteria listed in ITB 35.2, 35.3 and BDS, the following criteria shall apply:

i) Assessment of adequacy of Technical Proposal with Requirements (Reference ITB 16 and
ITB 30.3): The Employer shall determine whether the Bids are substantially responsive to
the Technical Requirements.

Evaluation of the Bidder's Technical Proposal shall include an assessment of the Bidder's
technical capacity to mobilize key equipment and personnel for the contract consistent
with its proposal regarding method statement, scheduling, plant, material and equipment
sourcing in sufficient detail and fully in accordance with the requirements stipulated in
Section VII, Employer’s Requirements.

i) Assessment of adequacy of Commercial Terms and Conditions of the Bid (Reference ITB
30.4): The Employer will determine whether the Bids are substantially responsive to the
Commercial and Contractual Terms and Conditions.

2.2 Economic Evaluation

The following factors and methods will apply in addition to Margin of Prefernce stated under
paragraph 1.0 of Section Ill, if applicable:

Time Schedule - Not applicable

Time to complete the Plant and Installation Services from the effective date specified in
Article 3 of the Contract Agreement for determining time for completion of pre-
commissioning activities is: 8 (eight) months. No credit will be given for earlier completion.
Bids offering a completion date beyond the maximum designated period shall be rejected.

(@) Alternative technical solutions for specified parts
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The acceptability of alternative technical solutions for parts of the facilities, if permitted under
ITB 13.4, will be determined as follows:

A Bidder may submit an alternative Bid only with a Bid for the base case. The Employer shall
only consider the alternative Bids offered by the Bidder whose Bid for the base case was
determined to be the Lowest Evaluated Bid.

(b) Specific additional criteria
The relevant evaluation method, if any, shall be as follows:

After determining the substantially responsive Bid which offers the lowest-evaluated cost in
accordance with ITB 35, the Purchaser shall carry out the post-qualification of the Bidder in
accordance with ITB 37, using only the requirements specified. Requirements not included in
the text below shall not be used in the evaluation of the Bidder's qualifications.

(i) Experience and Technical Capacity
Criteria, sub-criteria and for the evaluation of the Technical Bid shall be as follows:

Previous Company Experience
Note: The scoring in this section is not cumulative

Traceable record of three (3) projects successfully
completed in the installation of telemetry and GSM
Scada systems within any Water Services Authority
completed in the past five (5) years to the Value of
SZL 15 000 000.00.

Traceable record of3 projects successfully completed
in the installation of telemetry and GSM Scada
systems within any Water Services Authority
completed in the past five years to the Value of SZL
15 000 000.00. .

Traceable record of 3 projects successfully completed
in the installation of telemetry and GSM Scada
systems within any Water Services Authority
completed in the past five years to the Value of SZL
15 000 000.00.
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Traceable record of 2 project successfully completed
in the installation of telemetry GSM and Scada
systems within any Water Services Authority
completed in the past five years to the Value of SZL
15 000 000.00.

Traceable record of 1 project successfully completed
in the installation of telemetry and GSM Scada
systems within Water Services Authority completed in
the past five years to the Value of SZL 15 000 000.00.

Notes for Bidders:

COMPULSORY attachments for verifying work done:

requirement will not be accepted.

Section IV, Bidding Forms.

For contracts under which the Bidder participated as a JV member, only the
Bidder's share, by capacity, shall be considered to meet this requirement.

Capacity and Expertise to Undertake the Project

A Project Team with the following areas of expertise:

One or more personnel with a master’'s or bachelor’s
degree qualification in Electrical or Instrumentation
Engineering with a minimum of 5 years post graduate

experience.

One or more personnel with a minimum of higher
learning certificate qualification in Artisan (Electrical

Section Ill: Evaluation and Qualification Criteria

Summation of number of small supply and/or production contracts (less
than the capacity specified under requirement) to meet the overall

Completion shall be evidenced by submission of copy of end-user
certificates such as Taking-over Certificates and Completion Certificates as
required to be submitted as attachment to Form EXP-2 or Form EXP-3 of
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Studies) — trade test with a minimum of 5 years post
graduate experience.

2.3 Single and Multiple Contracts (ITB 35.6) — Not Applicable

Pursuant to ITB 17.10, and ITB 35.4 and in accordance with how bids are invited either for
'Plant’ as a single contract (or as one lot) or more than one lot (contract) each lot consisting
of one 'Plant’ or packages (one or more lots in a package) and bids are invited for one or
multile lots, the evaluation and award will be as follows:

Evaluation and Award Criteria for Single and Multiple Contracts [ITB 35.4]: — Not Applicable

i) For 'Plant’ (Single Contract):

The bids will be evaluated for 'Plant” and the contract will be awarded to the Bidder offering
the lowest evaluated cost to the Employer for 'Plant’, subject to the selected Bidder
substantially meeting the required qualification criteria for the contract, and determination of
substantial responsiveness of the Bid.

ii) For Multiple Contracts [ITB 35.4]: — Not Applicable

Lots

Bidders have the option to Bid for any one or more lots. Bids will be evaluated lot-wise, taking
into account discounts offered, if any, after considering all possible combinations of lots, the
contract(s) will be awarded to the Bidder or Bidders offering the lowest evaluated cost to the
Employer for combined lots (contracts), subject to the selected Bidder(s) substantially meeting
the required qualification criteria for lot or combination of lots for which they are selected as
the case may be.

Packages

Bidders have the option to Bid for any one or more packages and for any one or more lots
within a package. Bids will be evaluated package-wise, taking into account discounts offered,
if any, for combined packages and/or lots within a package. The contract(s) will be awarded
to the Bidder or Bidders offering the lowest evaluated cost to the Employer for combined
packages, subject to the selected Bidder(s) substantially meeting the required qualification
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criteria for combination of packages and or lots for which they are selected as the case may
be.

In determining the lowest evaluated cost for combined lots or combined packages as
aforesaid, the Employer will decide which contract or contracts will be awarded to a Bidder
based on its overall technical and financial capacity limitation including such limitations of JV
members and/or specialized contractors, as the case may be, for combined contracts
determined pursuant to ITB 15 and ITB 39, notwithstanding that the Bidder submitted the
lowest evaluated cost for a number of contracts but the aggregate qualification requirements
of such contracts exceed Bidder's overall technical and financial capacity.

3. Qualification Criteria for Multiple Contracts — Not Applicable

The criteria for qualification is the aggregate minimum requirement for respective lots as
specified under sub items 3.1, 3.2, 4.1, 4.2(a) & (b) of Paragraph 3.1: Qualification, of Section
lll. However, with respect to the specific experience under item 4.2 (a) of Paragraph 3.1:
Qualification, of Section lll, the Employer will select any one or more of the options as
identified below:

N is the minimum number of contracts

V is the minimum value of a single contract
(a) For one Contract:

Option 1:

(i) N contracts, each of minimum value V;
Or

Option 2:

(i) N contracts, each of minimum value V; or

(ii) Less than or equal to N contracts, each of minimum value V, but with total value of
all contracts equal or more than N x V.

(b) For multiple Contracts

Option 1:
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(i) Minimum requirements for combined contract(s) shall be the aggregate
requirements for each contract for which the Bidder has submitted Bids as follows, and
N1, N2, N3, etc. shall be different contracts:

Lot 1: N1 contracts, each of minimum value V1;
Lot 2: N2 contracts, each of minimum value V2;
Lot 3: N3 contracts, each of minimum value V3;
----etc.

Or

Option 2:

() Minimum requirements for combined contract(s) shall be the aggregate
requirements for each contract for which the Bidder has submitted Bids as follows, and
N1, N2, N3, etc. shall be different contracts:

Lot 1: N1 contracts, each of minimum value V1;
Lot 2: N2 contracts, each of minimum value V2;
Lot 3: N3 contracts, each of minimum value V3;
----etc., or

(i) Lot 1: N1 contracts, each of minimum value V1; or number of contracts less than
or equal to N1, each of minimum value V1, but with total value of all contracts equal
or more than N1 x V1.

(iii) Lot 2: N2 contracts, each of minimum value V2; or number of contracts less than
or equal to N2, each of minimum value V2, but with total value of all contracts equal
or more than N2 x V2.

(iv) Lot 3: N3 contracts, each of minimum value V3; or number of contracts less than
or equal to N3, each of minimum value V3, but with total value of all contracts equal
or more than N3 x V3.

----etc.

Or
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Option 3:

() Minimum requirements for combined contract(s) shall be the aggregate
requirements for each contract for which the Bidder has bid for as follows, and N1, N2,
N3, etc. shall be different contracts:

Lot 1: N1 contracts, each of minimum value V1;
Lot 2: N2 contracts, each of minimum value V2;
Lot 3: N3 contracts, each of minimum value V3;
----etc.,, or

(ii) Lot 1: N1 contracts, each of minimum value V1; or number of contracts less than or
equal to N1, each of minimum value V1, but with total value of all contracts equal or
more than N1 x V1.

Lot 2: N2 contracts, each of minimum value V2; or number of contracts less than or
equal to N2, each of minimum value V2, but with total value of all contracts equal or
more than N2 x V2.

Lot 3: N3 contracts, each of minimum value V3; or number of contracts less than or
equal to N3, each of minimum value V3, but with total value of all contracts equal or
more than N3 x V3.

----etc, or

(i) Subject to compliance as per (ii) above with respect to minimum value of single
contract for each lot, total number of contracts is equal or less than N1 + N2 + N3 +-
-but the total value of all such contracts is equal or more than N1 x V1 + N2 x V2 +
N3 xV3 +---.

Other criteria

If permitted under ITB 35.4 (f) (e):
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3.1 Qualification

Factor 1. Eligibility

Criteria

Bidder

Joint Venture (existing or intended)

Documentation

described in 4.5.

Sub-Factor ) .
Requirement Single Ent All ol Required
east one
9 ty members | Each Partner
. Partner
combined
1.1 Nationality Nationality in accordance | Must meet | must meet | Must meet N/A Form ELI 1.1 and
with ITB 4.4. requirement | requirement | requirement 1.2, with
attachments
1.1.2  Eligibility of Country of Origin in Must meet | Must meet | Must meet N/A
Materials, accordance with ITB 5 requirement | requirement | requirement Letter of Bid &
Equipment, Plant Form ELI-1.3
and Services
1.2 Conflict of No- conflicts of interests as | Must meet | must meet | Must meet N/A Letter of Bid
Interest described in ITB 4.2 requirement | requirement | requirement eHerot Bl
1.3 Bank Ineligibility | Not having been declared | Must meet must meet | Must meet N/A
ineligible by the Bank as requirement | requirement | requirement Letter of Bid

Section Ill: Evaluation and Qualification Criteria
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1.4 State Owned Compliance with
Enterprise or conditions of ITB 4.6 Form ELI 1.1 and
Institution of the Must meet Must meet | Must meet N/ A 12 with
Borrower country requirement | requirement | requirement attac,hments
1.5 Ineligibility Not having been excluded | Must meet | must meet | Must meet N/A
based on a United as a result of the requirement | requirement | requirement
Nations resolution Borrower’s country laws or
or Borrower’s official regulations, or by
country law an act of compliance with Letter of Bid
UN Security Council
resolution, in accordance
with ITB 4.8 and Section V.
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Factor 2. Historical Contract Non-Performance
Criteria
Bidder
Joint Venture (existing or intended) Documentation
Sub-Factor . .
Requirement . . All members | Each member At |east Required
Single Entity .
combined one
member
2.1 History of non- | Non-performance'of a Must meet
performing contract did not occur as | requirement
contracts a result of contractor by itself or Must meet
H ot cont y! N/ A » , | N/A | FormCON-2
default since 1°* January as member requirement
2018. to past or
existing JV

1

2

Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through referral to the
dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Nonperformance shall not

include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all information on fully settled disputes or

litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances

available to the Bidder have been exhausted.
This requirement also applies to contracts executed by the Bidder as JV member.
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Factor 2. Historical Contract Non-Performance
Criteria
Bidder
Sub-Factor Joint Venture (existing or intended) Documentation
Requirement . . All members | Each member | At least Required
Single Entity .
combined one
member
2.2 Suspension Suspension Based on

Execution of Bid Securing
Declaration by the
Employer or withdrawal of

Must t Must t Must t
the Bid within Bid validity | o cc tst mee tst mee N/A Letter of Bid

period or other failures
pursuant to ITB 4.7 and
ITB 20.9 or any such
conditions

requirement

requirement | requirement

2.3 Pending
Litigation

Bid's financial position
and prospective long-
term profitability still
sound according to
criteria established in 3.1
below and assuming that
all pending litigation will
be resolved against the
Bidder

Must meet
requirement

Must t
N/ A us. mee N/ A
requirement

Form CON -2
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Factor 2. Historical Contract Non-Performance

Criteria
Bidder
Joint Venture (existing or intended) Documentation
Sub-Factor . .
Requirement . . All members | Each member At |east Required
Single Entity .
combined one
member
2.4 Litigation No consistent history of
History court/arbitral award
decisions against the
Must t Must t Must t
Bidder® since 1°! January tstmee Hst mee ustmee N/A Form CON -2
2018 requirement | requirement requirement

3 The Bidder shall provide accurate information on the related Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its execution
over the last five years. A consistent history of awards against the Bidder or any member of a joint venture may result in failure of the Bid.
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Factor

2. Historical Contract Non-Performance

Sub-Factor

Criteria

Bidder

Joint Venture (existing or intended)

Documentation

Requirement . .. | Allmembers | Each member | At least Required
Single Entity .
combined one
member
2.5 Declaration: Declare any contract that Must make
Environmental and | has been suspended or the Each must
Social (ES) past terminated and/or declaration. make the
performance performance security Where there declaration.
called by an employer for are Where there
reasons of breach of Specialized are Specialized
. . P P Form CON-3 ES
environmental, or social Subcontract Subcontractor/
. . N/A N/A Performance
(including Sexual or/s, the s, the .
s o - Declaration
Exploitation, and Abuse) Specialized Specialized
contractual obligations in | Subcontract Subcontractor/
the past five years.* or/s must s must also
also make make the
the declaration.
declaration.

4

The Employer may use this information to seek further information or clarifications in carrying out its due diligence.
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Factor 3. Financial Situation

Criteria
Biader Documentation
Sub-Factor . Joint Venture (existing or intended) .
Requirement ) . Required
Single Entity | All members Each At least one
combined member member
3.1 Financial Submission of audited
Capabilities balance sheets or if not
required by the law of the
Bidder's Country, other
financial statements
acceptable to the Must meet Must meet Form FIN - 3.1
Employer, for the last five ) N/A . N/A with
requirement requirement
[5] years to demonstrate attachments
the current soundness of
the Bidders financial
position and its
prospective long term
profitability.
3.2 Average Annual | Minimum average annual Must meet
Turnover turnover in Design, Must meet
Supply, Installation, -
D Must meet Must meet percent —_
Commissioning, . . ercent Form FIN -3.2
. requirement | requirement | (25%) of the P
Valldatlon, . (400/) of the
. requirement °
Documentation and requirement
Qualification of SCADA
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Sub-Factor

Criteria

Requirement

Bidder

Single Entity

Joint Venture (existing or intended)

All members
combined

Each
member

At least one
member

Factor 3. Financial Situation

Documentation
Required

and Telemetry of
SZL15,000,000.00,
calculated as total
certified payments
received for contracts in
progress or completed,
within the last five (5)
years

3.3 Financial
Resources

The Bidder must
demonstrate access to, or
availability of, financial
resources such as liquid
assets, unencumbered
real assets, lines of credit,
and other financial means,
other than any
contractual advance
payments to meet:

Must meet
requirement

Must meet
requirement

Must meet

percent
(25%) of the
requirement

Must meet

percent
(40%) of the
requirement

Form FIN -3.3
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Factor 3. Financial Situation

Criteria
Bidder Documentation
Sub-Factor . Joint Venture (existing or intended) .
Requirement ) . Required
Single Entity | All members Each At least one
combined member member

(i) the following cash-flow
requirement:

SZL 10,000,000.00
and

(i) the overall cash flow
requirements for this
contract and its current
commitments.
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Factor 4. Experience

contractor, subcontractor, or
management contractor for

at least the last five /5] years
starting 1°' January /2023].

Criteria
Bidder .
Sub-Factor Requirement Joint Venture (existing or intended) Docl:ergjir:t;tlon
Single Entity | All members Each At least one
combined member member
4.1 General Experience in Design, Supply,
Experience Installation, Commissioning,
Validation, Documentation
and Qualification of SCADA
and Telemetry under Must meet Must meet
contracts in the role of requirement N/A requirement N/A Form EXP-4.1

Section Ill: Evaluation and Qualification Criteria
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4.2(a) Specific
Experience

(a) Participation as contractor,
joint venture member?,
management contractor, or
subcontractor, in at least (3)
contracts within the last (5) years
each with a value of at least
(SZL15,000,000.00), that have
been successfully and
substantially®completed and that
are similar to the proposed Plant
and Installation Services.

The similarity of the contracts
shall be based on the following:
[Based on Section VI, Scope of
Works, specify the minimum key
requirements in terms of
physical size, complexity,
construction method,
technology and/or other
characteristics Indicate, if any, of
this key requirements may also
be met through a specialized
subcontractor.

Must meet
requirement

Must meet
requirements’

N/A

Must meet
the following
requirements
for the key
activities
listed below
[list key
activities and
the
correspondin
g minimum
requirements
to be met by
one member
otherwise
state: “N/A"]

Form EXP 4.2(a)

For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this requirement
Substantial completion shall be based on 80% or more plant and installation completed under the contract.

In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract
has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the
JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required
shall be aggregated.
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4.2(b) Specific
Experience

(b) For the above or other
contracts executed during the
period stipulated in 4.2(a)
above, a minimum experience
in the following key activities:

Indlicate, if any, of this key
requirements may also be
met through a specialized
subcontractor.

Must meet
requirements

Must meet
requirements®

N/A

Must meet
the following
requirements
for key
activities
listed below
[if applicable,
out of the key
activities in
the first
column of this
4.2 b), list key
activities
(volume,
number or
rate of
production as
applicable)
and the
corresponding
minimum
requirements
that have to
be met by one
member,
otherwise this
cell should
state: “‘N/A”]

Form EXP-4.2(b)
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4.2 (o)
Experience in
Managing ES
Risks & Impact

For the contracts in 4.2 (a)
above and/or any other
contracts [substantially
completed and under
implementation] as prime
contractor, joint venture
member, or Subcontractor
between 1st January 2078
and Bid submission deadline,
experience in managing ES
risks and impacts in the
following aspects: /Based on
the ES assessment, specify, as
appropriate, specitic
experience requirements to
manage ES aspects.]

Must meet
requirements

Must meet
requirements

Must meet
the
following
requirement
s: [/ist key
requirement
s to be met
by each
member
otherwise
state: ”
N/A"T

Must meet
the following
requirements
. [list key
requirements
to be met by
one member
otherwise
state: "N/A”]

Form EXP - 4.2
(@]

Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot under Sub-Factors 3.1, 3.2, 4.2(a), 4.2(b) and

4.2 (]

8 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has
been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV
meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall

be aggregated.
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3.2 Contractor’s Representative and other Key Personnel

The Bidder must demonstrate that it will have a suitably qualified Contractor’'s Representative
and other suitably qualified (and in adequate numbers) key personnel, as as described in the
Specification.

The Bidder shall provide details of the Contractor's Representative and other key personnel
and such other key personnel that the Bidder considers appropriate to perform the Contract,
together with their academic qualifications and work experience. The Bidder shall complete
the relevant Forms in Section 1V, Bidding Forms.

Item . e e e Relevant academic Minimum years of
Position/specialization e e )
No. qualifications relevant work experience
1 Contractor's Bachelor's degree, Minimum 5 years
Representative Electrical and working in
Communication eirrigation/water supply
Engineering. Registered SCADA and
with Architects, Engineers,| Automation systems.
Surveyors & Allied eContractor’s
Professionals (AESAP) as a| Representative should
Professional Engineer or have Project
equivalent body. Manager/Team Leader
Experience on at least
two SCADA systems
projects.
2 | SCADA Engineer Bachelor's degree in Minimum 5 years'

Electrical/ Electronics &
telecommunication or
related engineering field
with professional
registration. Registered
with Architects, Engineers,
Surveyors & Allied
Professionals (AESAP) as a
Professional Engineer or
equivalent body.

experience n
eirrigation/water supply
SCADA and
Automation systems.
einstallation, Testing,
Commissioning and
Customer support
during defect Liability
period of SCADA
system.
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eThe SCADA engineer
should have designed
and commissioned at
least two SCADA
systems.

SCADA Systems Analyst

Bachelor's degree

in information technology,
computer science, or
related field.

Minimum 5 years'
experience in
eproviding professional
support to a SCADA
technology system.
elnstall, configure,
maintain, and
administer networked
systems hardware and
software including
servers

Site Civil Engineer

Bachelor's degree

in Civil Engineering or
related engineering field.
Registered with Architects,
Engineers, Surveyors &
Allied Professionals
(AESAP) as a

Professional Engineer or
equivalent body.

Minimum 5 years'
experience including
experince in
SCADA/Telemetry civil
works.

3.3 Equipment

The Bidder shall provide details of the Contractor's Equipment that the Bidder considers
appropriate to perform the Contract.

The Bidder shall provide further details of proposed items of equipment using the relevant
Form in Section IV.

No. | Equipment Type and Characteristics Minimum Number required

1 Field Equipment — Power Analyzers 1

2 Plant Level — PLC & RTU 1
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3 Field Equipment — Heavy Duty Industrial Sensors 1

3.4 Subcontractors

The Bidder shall provide details of Subcontractors/manufacturers that the Bidder considers
appropriate to perform the Contract.

Failure to comply with this requirement will result in rejection of the subcontractor.

In the case of a Bidder who offers to supply and install major items of supply under the
contract that the Bidder did not manufacture or otherwise produce, the Bidder shall provide
the manufacturer’s authorization, using the form provided in Section IV, showing that the
Bidder has been duly authorized by the manufacturer or producer of the related plant and
equipment or component to supply and install that item in the Employer’s Country. The Bidder
is responsible for ensuring that the manufacturer or producer complies with the requirements
of ITB 4 and 5 and meets the minimum criteria listed above for that item.
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Letter of Bid

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing
the Bidder's complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: 14™ May 2024

OCBI No.: ESWADE/0650

Invitation for Bid No.: ESWADE/0680
Alternative No.: N/A

To: Eswatini Water and Agricultural Development Enterprise Ltd (EWADE)

(a)

(b)

(o)

(d)

(e)

()

No reservations: We have examined and have no reservations to the bidding document,
including Addenda issued in accordance with ITB 8;

Eligibility of Bidders: We, including any subcontractors or suppliers for any part of the
Contract, have nationalities from eligible countries and meet the eligibility requirements
and have no conflict of interest in accordance with ITB 4;

Eligibility of Plant and Equipment, Installation and Other Services: We meet the eligibility
requirements for Plant and Equipment, Installation and Other Services in accordance
with ITB 5;

Bid-Securing Declaration: We have not been suspended nor declared ineligible by the
Employer based on execution of a Bid Securing Declaration in the Employer’'s Country
in accordance with ITB 4.7;

Conformity: We offer to provide design, supply and installation services in conformity
with the bidding document of the following: [/insert a brief description of the Plant,
Design, Supply and Installation Services];

Bid Price: The total price of our Bid, excluding any discounts offered in item (g) below is:
[Insert one of the options below as appropriate in accordance with ITB 17.10]
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9

(h)

(i)

0

(k)

[Option 1, in case of one lot (contract) i.e. ‘Plant’ as a Single Contract;] Total price is:
linsert the total price of the Bid in words and fiqures, indicating the various amounts
and the respective currenciesj;

Or
[Option 2, in case of multiple lots i.e. Plant’(s) are divided into lots (contracts)]
Or

[Option 3, in case of Packages when ‘Plant’(s) are divided into Packages each package
comprising of one or more lots (contracts)]

For both Options 2 and 3: (a) Total price of each lot [/nsert the total price of each lot in
words and figures, indicating the various amounts and the respective currencies,
identifying corresponding Package number, if applicablel; and (b) Total price of all lots
(sum of all lots) [insert the total price of all lots in words and figures, indicating the
various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
(i) The discounts offered are: [Specify in detail each discount offered]

(i) The exact method of calculations to determine the net price of each item, and
in case of multiple lots or multiple packages, net price of each item, each lot and
each package, as applicable, after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts and ensure
clarity, unambiguity, etc. in accordance with ITB 17.12);

Bid Validity Period: Our Bid shall be valid for the period specified in BDS 19.1 (or as
amended if applicable) from the date fixed for the Bid submission deadline specified in
BDS 23.1 (as amended if applicable), and it shall remain binding upon us and may be
accepted at any time before the expiration of that period;

Performance Security: If our Bid is accepted, we commit to obtain a Performance
Security in accordance with the bidding document;

One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder, and
we are not participating in any other Bid(s) as a Joint Venture member, and meet the
requirements of ITB 4.3, other than alternative Bids submitted in accordance with ITB 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not
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0

(m)

(n)

(0)

(9)

subject to, and not controlled by any entity or individual that is subject to, a temporary
suspension or a debarment imposed by the Bank or a debarment imposed by the Bank
in accordance with the Agreement for Mutual Enforcement of Debarment Decisions
between the Bank and other development banks. Further, we are not ineligible under
the Employer's Country laws or official regulations or pursuant to a decision of the
United Nations Security Council;

State-owned enterprise or institution: [select the appropriate option and delete the
othenl [We are not a state-owned enterprise or institution) /| [We are a state-owned
enterprise or institution but meet the requirements of ITB 4.6);

Commissions, gratuities and fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the Bidding process or execution of the Contract:
[insert complete name of each Recipient its full address, the reason for which each
commission or gratuity was paid and the amount and currency of each such commission
or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Bid, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract
between us, until a formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Bid, or any other Bid that you may receive; and

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
person acting for us or on our behalf engages in any type of Fraud and Corruption.

Name of the Bidder: *[insert complete name of person signing the Bid)

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[/nsert complete
name of person duly authorized to sign the Bid]
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Title of the person signing the Bid: [/nsert complete title of the person signing the Bid]

Signature of the person named above: [/nsert signature of person whose name and capacity
are shown above|

Date signed [/nsert date of signing] day of [insert month), [insert yean
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Schedule of Rates and Prices (Price Schedule 1) LUSIP |

Item Description Qty. Unit Rate Amount
Foreign Foreign
Currency
Portion
(1) @) (1) x(2)
STD SPEC: CONTRACT
ADMINISTRATION AND GENERAL
REQUIREMENTS
As specified in Section 1 and in
the Detail Specification
1 Provide and maintain a quality 1 Lump-
system sum
2 Setting out of Works Lump-
sum
3 Storage of equipment 30 m?-
month
4 Test and commission the Lump-
installation sum
5 Provide "as-built" drawings Lump-
sum
6 Provide manuals for the Lump-
installation sum
7 Maintenance spares Provision
al
8 Charges and profit on %
maintenance spares
9 Contract administration and 1 Lump-
general requirements sum
10 Full time operational support 3 Month
following handover
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STD SPEC: CONTRACTOR'S
ESTABLISHMENT ON SITE

As in Section 2 and in the Detail
specification

Contractor's establishment on site

1.1 Fixed charges 1 Lump-
sum

1.2 Time related charges 1 Lump-
sum

2 Daywork

2.1 Labour hrs

2.2 Unskilled labourers hrs

2.3 Semi - skilled labourers hrs

2.4 Artisans hrs

2.5 Foreman/supervision hrs

2.6 Plant - specify

2.6.1

2.6.2

2.6.3

2.64

2.7 Transport - specify

2.7.1 km

2.7.2 km

2.7.3 km

2.74 km

STD SPEC: GENERAL DESIGN

As specified in the project
specification and in the detail
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specification

Full compensation for the
contractor’s obligations to comply
with the general design criteria
shall be included in the tendered
rates for the relevant items of
equipment specified in other
sections of these specifications

STD SPEC: TESTING AND
COMMISSIONING

As specified in the project
specification and in the detail
specification

All costs for equipment, labour
and other expenses for the on-site
testing and commissioning of
equipment shall be included in
the tendered rates for testing and
commissioning as set out in the
measurement and payment
clauses of each piece of
equipment and in the schedule of
quantities. Any additional tests
specified in the standard and
detail specifications shall also be
included in the tendered rates.

STD SPEC: CORROSION
PROTECTION

As specified in the project
specification and in the detalil
specification

Full compensation for the
contractor's obligations regarding
all corrosion protection as
described in this section shall be
included in payment, at the
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tendered rates for the relevant
items of equipment specified in
other sections of these
specifications and which are
protected against corrosion.

STD SPEC: MEASURING
INSTRUMENTS

As specified in the project
specification and in the detail
specification

1 Install electromagnetic flow Rate No.
meters only
2 Commission electromagnetic flow | Rate No.
meters only
3 Install open channel flow meters 6 No.
4 Commission open channel flow 6 No.
meters
5 Install level instruments 68 No.
6 Commission level instruments 68 No.
7 Install gauging stations 4 No.
instruments
8 Commission gauging stations 4 No.
9 Install ultrasonic flow instruments
clamp on => 600 NB 1 No.
clamp on < 600 NB 4 No.
10 Commission ultrasonic flow
instruments
clamp on => 600 NB 1 No.
clamp on < 600 NB 4 No.
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11 Install ultrasonic flow instruments | 78 No.
transmitter only (existing
elements)
12 Commission ultrasonic flow 78 No.
instruments including elements
13 Install ultrasonic flow instruments | Rate No.
replacement elements only
14 Commission ultrasonic flow Rate No.
instruments replacement elements | only
STD SPEC: INSTRUMENTATION
AND FIELDBUS CABLES
As specified in the project
specification and in the detail
specification
1 Lay instrumentation cable
1.1 1,5 mm? 1-pair scr 9,694 m
1.2 1,5 mm? 2-pair ind scr, o/all scr 13,824 | m
1.3 1,5 mm? 4-pair ind scr, o/all scr 40 m
1.4 1,5 mm? 12-c o/all scr 500 m
2 Termination of instrumentation
cables
2.1 1,5 mm? 1-pair scr 136 No.
2.2 1,5 mm? 2-pair ind scr, o/all scr 432 No.
2.3 1,5 mm? 4-pair ind scr, o/all scr 8 No.
2.4 1,5 mm? 12-c o/all scr 10 No.

STD SPEC: MV AND LV CABLE
INSTALLATION
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As specified in the project
specification and in the detail
specification

1 Excavation

1.1 Excavate in all materials for 2500 m?
trenches, backfill, compact and
dispose of surplus material

1.2 Extra over item 1.1 for excavating | 250 m?
in hard material

13 Extra over item 1.1 for excavating | 250 m?
by hand in all materials

1.4 Extra over item 1.1 for using Rate m?
backfill material obtained from: only

1.4.1 | borrow areas Rate m?

only

1.4.2 | sources provided by the Rate m?
contractor only

2 Lay LV cable

2.1 3-core:

2.1.1 | 2,5 mm? 3-core 10974 | m

3 Termination of LV cables

3.1 3-core:

3.1.1 | 2,5 mm? 3-core 382 m

4 Lay earth continuity conductor

4.1 16 mm?, BCUEW 1020 No.

5 Terminate and connect earth
continuity conductor

5.1 16 mm?, BCUEW (telemetry 204 No.

stations)
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6 Erect cable markers 268 No.

STD SPEC: TELEMETRY

EQUIPMENT

As specified in the project

specification and in the detail

specification
1 Install telemetry stations
1.1 PV DI2 Al4 4 No.
1.2 DI3 AI2 1 No.
13 DI3 A3 18 No.
14 Dl4 1 No.
1.5 Dl4 Al4 16 No.
1.6 DI5 Al4 1 No.
1.7 DI5 Al5 19 No.
1.8 DI6 Al6 8 No.
1.9 Dl6 DO2 Al3 AO1 1 No.
1.10 | DI7 Al6 1 No.
1.11 | DI7 A7 6 No.
1.12 | DI11 DO4 Al2 1 No.
1.13 | DI15 Al14 1 No.
1.14 | DI18 DO8 Al1 1 No.
1.15 | DI19 DO8 Al5 AO3 1 No.
1.16 | PV DI3 AI2 3 No.
1.17 | PV DI7 DO2 Al2 17 No.
1.18 | MCS/ Gateway 2 No.
1.19 - No.
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1.20 - No.
1.21 - No.
2 Commission telemetry stations

2.1 PV DI2 Al4 4 No.
2.2 DI3 Al2 1 No.
2.3 DI3 AI3 18 No.
24 Di4 1 No.
2.5 DI4 Al4 16 No.
2.6 DI5 Al4 1 No.
2.7 DI5 AI5 19 No.
2.8 DI6 Al6 8 No.
2.9 DI6 DO2 AlI3 AO1 1 No.
2.10 | DI7 Al6 1 No.
211 | DI7 AI7 6 No.
2.12 | DI11 DO4 Al2 1 No.
2.13 | DI15 Al14 1 No.
2.14 | DI18 DO8 Al1 1 No.
2.15 | DI19 DO8 Al5 AO3 1 No.
2.16 | PV DI3 AI2 3 No.
2.17 | PV DI7 DO2 Al2 17 No.
2.18 | MCS/ Gateway 2 No.
2.19 - No.
2.20 - No.
2.21 - No.
3 Install enclosures for telemetry

stations
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3.1 Rate No.
only
3.2 Rate No.
only
4 Install solar power supply unit incl | 24 No.
poles, earthing and lightning
protection
5 Install telemetry application 1 Lump-
software and programming sum
equipment
5.1 PV DI2 Al4 4 No.
5.2 DI3 Al2 1 No.
5.3 DI3 AI3 18 No.
5.4 Dl4 1 No.
55 Dl4 Al4 16 No.
56 DI5 Al4 1 No.
5.7 DI5 AI5 19 No.
5.8 DI6 Al6 8 No.
5.9 DI6 DO2 Al3 AO1 1 No.
510 | DI7 Al6 1 No.
511 | DI7 Al7 6 No.
5.12 | DI11 DO4 Al2 1 No.
513 | DI15 Al14 1 No.
5.14 | DI18 DO8 Al1 1 No.
5.15 | DI19 DO8 AI5 AO3 1 No.
516 | PV DI3 Al2 3 No.
5.17 | PV DI7 DO2 Al2 17 No.
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518 | MCS/ Gateway 2 No.
5.19 Rate No.
only
5.20 Rate No.
only
5.21 Rate No.
only
6 Factory Acceptance Testing 1 Lump-
sum
7 Training courses 1 Lump-
sum
8 Install telemetry mast
8.1 12 m mast No.
8.2
8.3
8.4
8.5
8.6
8.7
9 License application 1 Lump-
sum
10 Modify pump station distribution | 67 No.

boards to power telemetry
stations

STD SPEC: SUPERVISORY
CONTROL AND DATA
ACQUISITIONING SYSTEM

As specified in the project
specification and in the detail

Section IV: Bidding Forms




specification
1 Install SCADA workstations and
servers
1.1 I/O server No.
1.2 Operator workstation No.
1.3 Operator workstation display No.
14 Engineering workstation No.
1.5 Engineering workstation display No.
1.6 Reporting server No.
1.7 Fibre optic KVM extenders No.
2 Install UPS No.
3 Install network equipment
3.1 Supervisory network switch No.
3.2 Control network switch No.
33 Firewall No.
34 Remote support network No.
equipment
35 SMS modem No.
4 Install 19" rack cabinets No.
5 Install SCADA software
5.1 SCADA application software - view Lump-
node sum
5.2 SCADA application software - eng Lump-
node sum
53 Database management No.
application software
54 Protocol drivers No.
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5.5 Anti-virus software No.

5.6 Back-up software No.

6 SCADA software configuration Lump-
sum

7 SCADA functional specification Lump-
sum

8 SCADA application configuration Lump-
sum

9 Availability reports Lump-
sum

10 Productivity reports Lump-
sum

11 Consumer reports Lump-
sum

12 Factory Acceptance Testing Lump-
sum

12.1 | Proof of concept Lump-
sum

12.2 | Layout and navigation Lump-
sum

12.3 | Functional tests Lump-
sum

13 Commission SCADA system Lump-
sum

14 Training courses Lump-
sum

14.1 | Operator training - 1st course Lump-
sum

14.2 | Operator training - 2nd course Lump-
sum
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14.3

Technical support/Maintenance
personnel

Lump-
sum

TOTAL (to Grand Summary)

Signature of

Bidder
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Schedule of Rates and Prices (Price Schedule 2) LUSIP I

Item

Description

Qty.

Unit

Rate

Amount

(7)

@)

(N x(2)

STD SPEC: CONTRACT
ADMINISTRATION AND GENERAL
REQUIREMENTS

Storage of equipment

30

m3- month

Test and commission the
installation

Lump-sum

Provide "as-built" drawings

Lump-sum

Provide manuals for the
installation

Lump-sum

Maintenance spares

Provisional

Charges and profit on
maintenance spares

%

Full time operational support
following handover

Month

STD SPEC: GENERAL DESIGN

As specified in the project
specification and in the detalil
specification

Full compensation for the
contractor's obligations to comply
with the general design criteria
shall be included in the tendered
rates for the relevant items of
equipment specified in other
sections of these specifications

STD SPEC: TESTING AND
COMMISSIONING

As specified in the project
specification and in the detail
specification
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All costs for equipment, labour
and other expenses for the on-site
testing and commissioning of
equipment shall be included in
the tendered rates for testing and
commissioning as set out in the
measurement and payment
clauses of each piece of
equipment and in the schedule of
quantities. Any additional tests
specified in the standard and
detail specifications shall also be
included in the tendered rates.

STD SPEC: CORROSION
PROTECTION

As specified in the project
specification and in the detail
specification

Full compensation for the
contractor’s obligations regarding
all corrosion protection as
described in this section shall be
included in payment, at the
tendered rates for the relevant
items of equipment specified in
other sections of these
specifications and which are
protected against corrosion.

STD SPEC: MEASURING
INSTRUMENTS

As specified in the project
specification and in the detail
specification

Install electromagnetic flow Rate No.
meters only
Commission electromagnetic flow | Rate No.
meters only
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3 Install ultrasonic flow instruments

clamp on => 600 NB 14 No.

clamp on < 600 NB 8 No.
4 Commission ultrasonic flow

instruments

clamp on => 600 NB 14 No.

clamp on < 600 NB 8 No.
5 Commission ultrasonic flow 22 No.

instruments including elements
6 Install level instruments 5 No.
7 Commission level instruments 5 No.
8 Install gauging stations 5 No.

instruments
9 Commission gauging stations 5 No.
10 Factory Acceptance Testing 1 Lump-sum
11 Training courses 1 Lump-sum
12 License application 1 Lump-sum
13 Modify pump station distribution | 12 No.

boards to power telemetry

stations

STD SPEC: SUPERVISORY

CONTROL AND DATA

ACQUISITIONING SYSTEM

As specified in the project

specification and in the detalil

specification
1 Install SCADA workstations and

servers
1.1 I/O server 2 No.
1.2 Operator workstation 1 No.
1.3 Operator workstation display 1 No.
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14 Engineering workstation No.

1.5 Engineering workstation display No.

1.6 Reporting server No.

1.7 Fibre optic KVM extenders No.

2 Install UPS No.

3 Install network equipment

3.1 Supervisory network switch No.

3.2 Control network switch No.

33 Firewall No.

34 Remote support network No.
equipment

35 SMS modem No.

4 Install 19" rack cabinets No.

5 Install SCADA software

5.1 SCADA application software - view Lump-sum
node

5.2 SCADA application software - eng Lump-sum
node

53 Database management No.
application software

54 Protocol drivers No.

5.5 Anti-virus software No.

5.6 Back-up software No.

6 SCADA software configuration Lump-sum

7 SCADA functional specification Lump-sum

8 SCADA application configuration Lump-sum

9 Availability reports Lump-sum
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10 Productivity reports Lump-sum
11 Consumer reports Lump-sum
12 Factory Acceptance Testing Lump-sum
12.1 | Proof of concept Lump-sum
12.2 | Layout and navigation Lump-sum
12.3 | Functional tests Lump-sum
13 Commission SCADA system Lump-sum
14 Training courses Lump-sum
14.1 | Operator training - 1st course Lump-sum
14.2 | Operator training - 2nd course Lump-sum
14.3 | Technical support/Maintenance Lump-sum
personnel

TOTAL (to Grand Summary)

Signature of
Bidder
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Schedule No. 3. Grand Summary

[tem

Description

Total Price’

Foreign

Local

Total Schedule No. 1. Schedule of Rates and Prices (Price
Schedule 1) LUSIP |

Total Schedule No. 2. Schedule of Rates and Prices (Price
Schedule 2) LUSIP 1l

TOTAL (to Letter of Bid)

Name of Bidder

Signature of Bidder

1

Specify currency in accordance with ITB 18. Create and use as many columns for Foreign Currency requirement as
there are foreign currencies
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Schedule No. 6. Recommended Spare Parts

Item Description Qty. Unit Rate Amount
(7) 2) (1) x(2)
Name of Bidder
Signature of
Bidder
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Price Adjustment Not applicable

Sample Price Adjustment Formula Not applicable

- L M
P1="Po (a+b—1+c—1)—P0
Lo Mo
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Technical Bid

Technical Bid-Base Bid

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Plant

Contractor’'s Equipment

Personnel

Proposed Subcontractors for Major Items of Plant and Installation
Services

Others
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Technical Bid-Base Bid

[Note for information of Bidder: Bidder shall demonstrate compliance with the Employer’s
requirements and Technical Specifications as described in Section VIl of the Bidding
Documents. Any departures or deviations from the required Technical Specifications shall be
highlighted and if there are none, full compliance shall be confirmed.

In support of the above confirmation of compliance, the Bidder shall provide complete
information and documentation of technical standards, codes, designs and specifications, of
the Plant and Installation Services offered along with performance characteristics, Model
number or any other details including identification number of the manufacturer wherever
applicable and in accordance with all requirements mentioned in ITB 16. Bidding document
may stipulate a Table Form, or Template to present Technical designs, specification,
characteristics, functional or other guaranteed parameters, the Bidder shall invariably use the
same without any changes and ensure that all requested details and supporting documents
are provided. Lack or omission or non-confirmation of substantial details, information, and
documentation for major or essential technical requirements/features may result in rejection
of the Bid.

If the details of specifications for the offered Plant and equipment in the written text of the
Bid differ from the details provided in the supporting literature, drawings or other parts of the
document, all such discrepancies shall be explained to the satistaction of the Employer failing
which the Employer, may reject the Bid, or if deemed appropriate, may consider the
information in the written text of the Bid to be valid ignoring details in other parts of the Bid.
Failure of the Bidder to confirm this will result in rejection of the Bid.

In establishing conformity with the Employer’s Specifications and requirements as specified in the
Bidding Document along with all supporting documents mentioned in ITB 16, the documentary
evidence may be in the form of literature, drawings or data, and shall consist of a detailed item
by item description of the essential technical and performance characteristics of the Plant
Equipment and Installation Services, demonstrating their substantial responsiveness to the
technical specification, and if applicable, a statement of deviations and exceptions to the
provisions of the Section VI, Schedule of Requirements.

Any deviations in the technical standards, codes, designs or specifications or other
requirements from those stated in the Bidding Documents shall be explained indicating their
impact on the performance requirements, characteristics or parameters of the Plant and
Installation Services required. To this end, for any such deviations to be acceptable Bid shall
establish substantial responsiveness to the required technical specifications by explaining and
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documenting for the offered Plant and Installation Services equivalency with or improvement
to the required technical standards, codes, designs and Specifications.

All required information on Functional Guarantees and those required for determination of
life-cycle-cost or cost of operation or maintenance, for the purpose of evaluation and/or
award of contract as requested by the Bidding document should be furnished complete in all
respect and without any inconsistencies or ambiguities failing which the Bid may not be
considered for evaluation and rejected without seeking clarifications especially if such details
are major or may lead to change in the substance or price of the bid.

Any Major deviation from the Employer’s requirements shall be the cause for rejection of the
Bid. Any deviation which in the Bidder’s opinion is considered minor, the Bidder shall provide
evidence to this effect including evidence of any monetary implications caused by such
deviation. The Employer’s evaluation shall be independent of Bidder’s opinion on such
matters and shall be final]
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Site Organization
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Method Statement
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Mobilization Schedule
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Construction Schedule
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ES Management Strategies and Implementation Plans

(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social Management
Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.1 (I) of the Bid Data
Sheet. These strategies and plans shall describe in detail the actions, materials, equipment,

management processes etc. that will be implemented by the Contractor, and its
subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES provisions of

the contract including those as may be more fully described in the Employer’'s Requirements
in Section VII.
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Code of Conduct for Contractor's Personnel (ES) Form

Note to the Employer:

The following minimum requirements shall not be modified. The Employer may add additional
requirements to address identified issues, informed by relevant environmental and social
assessment.

The types of issues identified could include risks associated with: labour influx, spread of
communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH) etc.

Delete this Box prior to issuance of the bidding documents.

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall not be
substantially modified. However, the Bidder may add requirements as appropriate, including to
take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’'S AND SUBCONTRACTOR's
PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter
name of Employen for [enter description of the Facilities]. The Plant for the Facilities will be
installed at [enter the Site] Our contract requires us to implement measures to address
environmental and social risks, related to the Installation Services i.e. services ancillary to the
supply of the Plant for the Facilities, such as inland transportation, site preparation works/
associated civil works, installation, testing, precommissioning, commissioning, operations and
maintenance etc. as the case may require.

This Code of Conduct is part of our measures to deal with environmental and social risks related
to the Installation Services.

All personnel that we utilize in the execution of the Contract, including staff, labor and other
employees of us and of each Subcontractor, and any other personnel assisting us in the
execution of the Contract, are referred to as Contractor’s personnel.
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This Code of Conduct identifies the behavior that we require from the Contractor’'s Personnel
employed for the execution of Installation Services at the Site (or other places in the country
where the Site is located).

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without
fear of retaliation.

REQUIRED CONDUCT

Contractor’s Personnel employed for the execution of Installation Services at the Site (or other
places in the country where the Site is located) shall:

1.
2.

carry out his/her duties competently and diligently;

comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of
other Contractor’'s and Subcontractor’s personnel and any other person;

maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each
person'’s control are safe and without risk to health;

b. wearing required personal protective equipment;

c. using appropriate measures relating to chemical, physical and biological
substances and agents; and

d. following applicable emergency operating procedures.

report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children;

not engage in any form of sexual harassment including unwelcome sexual advances,
requests for sexual favors, and other verbal or physical conduct of a sexual nature with
other Contractor’'s or Employer’s Personnel;

not engage in Sexual Exploitation, which means any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual purposes, including, but
not limited to, profiting monetarily, socially or politically from the sexual exploitation
of another;

not engage in in Sexual Abuse, which means the actual or threatened physical intrusion
of a sexual nature, whether by force or under unequal or coercive conditions;
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9. not engage in any form of sexual activity with individuals under the age of 18, except
in case of pre-existing marriage;

10. complete relevant training courses that will be provided related to the environmental
and social aspects of the Contract, including on health and safety matters, and Sexual
Exploitation and Abuse, and Sexual Harassment (SH);

11. report violations of this Code of Conduct; and

12. not retaliate against any person who reports violations of this Code of Conduct,
whether to us or the Employer, or who makes use of the grievance mechanism for
Contractor's Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code
of Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This
can be done in either of the following ways:

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling
sexual exploitation, sexual abuse and sexual harassment cases, or if such person is not
required under the Contract, another individual designated by the Contractor to handle
these matters] in writing at this address [ ] or by telephone at[ ] orin personat[ J; or

2. Call[ ] toreach the Contractor's hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be
given all due and appropriate consideration. We take seriously all reports of possible
misconduct and will investigate and take appropriate action. We will provide warm referrals
to service providers that may help support the person who experienced the alleged incident,
as appropriate.

There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this
Code of Conduct.

Section IV: BiddingForms __ Page| 115



CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by the Contractor's Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR's PERSONNEL:

| have received a copy of this Code of Conduct written in a language that | comprehend. |
understand that if | have any questions about this Code of Conduct, | can contact /enter name
of Contractor’s contact person(s) with relevant experience/ requesting an explanation.

Name of Contractor’s Personnel: [insert name] Signature:

Date: (day month year):

Countersignature of authorized representative of the Contractor:

Signature:

Date: (day month year):

ATTACHMENT 1: Behaviors constituting SEA and behaviors constituting SH

ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND BEHAVIORS
CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors.
(1) Examples of sexual exploitation and abuse include, but are not limited to:

e A Contractor's Personnel tells a member of the community that he/she can get them
jobs related to the work site (e.g. cooking and cleaning) in exchange for sex.

e A Contractor's Personnel that is connecting electricity input to households says that
he can connect women headed households to the grid in exchange for sex.

e A Contractor's Personnel rapes, or otherwise sexually assaults a member of the
community.

e A Contractor's Personnel denies a person access to the Site unless he/she performs a
sexual favor.
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e A Contractor's Personnel tells a person applying for employment under the Contract
that he/she will only hire him/her if he/she has sex with him/her.

(2) Examples of sexual harassment in a work context

e A Contractor’s Personnel comment on the appearance of another Installation Services
Personnel (either positive or negative) and sexual desirability.

e When a Contractor's Personnel complains about comments made by another
Contractor's Personnel on his/her appearance, the other Contractor’'s Personnel
comment that he/she is "asking for it” because of how he/she dresses.

e Unwelcome touching of a Contractor’'s Personnel or Employer’s Personnel by another
Contractor’s Personnel.

e A Contractor’s Personnel tells another Contractor's Personnel that he/she will get
him/her a salary raise, or promotion if he/she sends him/her naked photographs of
himself/herself.
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Plant
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Contractor’s Equipment

Form EQU

The Bidder shall provide adequate information to demonstrate clearly that it has the
capability to meet the requirements for the key Contractor’s equipment listed in Section

1, Evaluation and Qualification Criteria. A separate Form shall be prepared for each item
of equipment listed, or for alternative equipment proposed by the Bidder.

Item of equipment
Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments
Source Indicate source of the equipment

O Owned [ORented [OLleased O Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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Functional Guarantees

Form FUNC

The Bidder shall copy in the left column of the table below, the identification of each
functional guarantee required in the Specification and stated by the Employer in para.
1.2 (c) of Section lll, Evaluation and Qualification Criteria, and in the right column,
provide the corresponding value for each functional guarantee of the proposed plant
and equipment.

Required Functional Guarantee Value of Functional Guarantee of the
Proposed Plant and Equipment
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Personnel
Form PER -1
Contractor’s Representative and other Key Personnel

Schedule

Bidders should provide the names of suitably qualified personnel to meet the specified
requirements stated in Section VII. The data on their experience should be supplied using the
Form below for each candidate.

Contractor’ Representative and Key Personnel

Title of position: Contractor's Representative

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will
appointment: be engaged)

Time commitment: | [/nsert the number of days/week/months/ that has been scheduled for

for this position: this position)

Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt chart]

position:

Title of position: [Environmental Specialist]

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will
appointment: be engaged|

Time commitment: | [/nsert the number of days/week/months/ that has been scheduled for
for this position: this position]
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Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf

Title of position: [Health and Safety Specialist]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will
be engaged|

Time commitment:;
for this position:

[insert the number of days/week/months/ that has been scheduled for
this position)

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]

Title of position: [Social Specialist]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will
be engaged)

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for
this position)

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf

Title of position: Sexual Exploitation, Abuse and Harassment Expert

[Where a Project SEA risks are assessed to be substantial or high, key personnel shall include
an expert/s with relevant experience in addressing sexual exploitation, sexual abuse and sexual

harassment cases]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will
be engaged)
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Time commitment:;
for this position;

[insert the number of days/week/months/ that has been scheduled for
this position)

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf]

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will
be engaged)

Time commitment;
for this position:

[insert the number of days/week/months/ that has been scheduled for
this position)

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf]

Title of position: [insert title]
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Form PER-2

Resume of Proposed Personnel

Name of Bidder

Position

Personnel Name Date of birth
information

Professional qualifications

Present Name of employer
employment

Address of employer

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present employer
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Summarize professional experience over the last 20 years, in reverse chronological
order. Indicate particular technical and managerial experience relevant to the project.

From

To

Company / Project / Position / Relevant technical and management
experience
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Proposed Subcontractors for Major Items of Plant and
Installation Services

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are proposed for carrying out the item of
the facilities indicated. Bidders are free to propose more than one for each item

Major Items of Plant and Proposed Subcontractors/Manufacturers Nationality
Installation Services
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Others - Time Schedule

(to be used by Bidder when alternative Time for Completion is invited in ITB 13.2)
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Commercial Terms and Conditions

[Bidder shall specify any deviations to the provisions of the Bidding Document (other
than Technical Specifications) in particular those specified in Part 3 of the Bidding
document including General and Particular Conditions of Contract. If “None” it shall

be confirmed accordingly]
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Alternative Technical Bid --If permitted in accordance
with ITB 13

[Bidder to provide all relevant details/Forms as listed above for the Technical Base Bid]
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Bidders Qualification without prequalification

To establish its qualifications to perform the contract in accordance with Section lIl,
Evaluation and Qualification Criteria the Bidder shall provide the information requested
in the corresponding Information Sheets included hereunder.
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Form ELI 1.1

Bidder Information Sheet
Date:

IFB No.:

Page of

pages

. Bidder's Legal Name

. In case of JV, legal name of each party:

. Bidder's actual or intended Country of Registration:

. Bidder's Year of Registration:

. Bidder's Legal Address in Country of Registration:

. Bidder's Authorized Representative Information
Name:

Address:

Telephone/Fax numbers:

Email Address:
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7. Attached are copies of original documents of
Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITB 4.4
In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1

In case of state-owned enterprise or institution, in accordance with ITB 4.6, documents
establishing:

e Legal and financial autonomy

e Operation under commercial law

e Establishing that the Bidder is not under the supervision of the Employer
8. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.

[If required under BDS ITB 47.1, the successtful Bidder shall provide additional information on
beneficial ownership, using the Beneficial Ownership Disclosure Form.]
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Form ELI 1.2

Party to JV Information Sheet
Date:

IFB No.:

Page of_ pages

1. Bidder's Legal Name:

2. JV's Party legal name:

3. JV's Party Country of Registration:

4. JV's Party Year of Registration:

5. JV's Party Legal Address in Country of Registration:

6. JV's Party Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:
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7. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITB 4.4.

In case of a state-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and that they are not
under the supervision of the Employer, in accordance with ITB 4.6.

8. Included are the organizational chart, a list of Board of Directors, and the benéeficial
ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional
information on beneficial ownership for each JV member using the Beneficial Ownership
Disclosure Form.]

Form ELI -1.3

Eligible Materials, Plant, Equipment, Installation and
Other Services Form
(to be completed by the Bidder)

Date:

OCBI No. and title:
Page of pages

Eligible Materials, Plant, Equipment, installation and Other Services: In compliance with ITB 5,
provide the following information for all Materials, Plant, Equipment, Installation and Other
Services included under the Contract. Instead of listing each and every item, broad categories
are listed below. Include all items in these categories unless any item to be supplied is not
covered by any one of them in which case list them separately.
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S. No.

2

Description of Broad Category of
Materials/Plant, Equipment
Installation and Other Services

3

Estimated
Quantity -
[Indicate: "All
quantity as
required” or
quantity by
subcategory of
ftems]

Estimated
Aggregate
Value (US
Dollar
Equivalent)

5

Countries of
Origin

All Construction, Installation and
Testing Materials including raw
materials, Cement, Steel, Timber,
Lime, Sand, Aggregates, Plastics,
Bitumen, Oils, Lubricants, etc. as
per specification

All types of Plants, Equipment
including Laboratory and Testing
Equipment, All types of Vehicles,
Furniture, Fittings and Fixtures,
Pipes, Tools, Steel and Other
Structures, Utensils, Computers

and Other IT Equipment, etc. as per

specification

All Types of Services including
Construction, Installation,
Assembly, Inspection, Supervision,
Care of Sites, Labor (Skilled and
Unskilled), Drilling, Mapping,
Transportation and Insurance, etc.
as per specification
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Form CON -2

Historical Contract Non-Performance
Bidder's Legal Name: Date:

JV Member Legal Name:

IFB No.:

Page of pages

Non-Performed Contracts in accordance with Section Ill, Evaluation and Qualification Criteria

Contract non-performance did not occur since 1 January /insert yearj specified in Section I,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

Contract(s) not performed since 1% January /finsert yearj specified in Section IlI, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate and
US$ equivalent)

[insert [insert amount | Contract Identification: /indicate complete contract \[insert amount]
year] and percentage]| name/ number, and any other identification]

Name of Employer: /insert full name]
Address of Employer: finsert street/city/country]

Reason(s) for nonperformance: /indicate main
reason(s)]

Pending Litigation, in accordance with Section lll, Evaluation and Qualification Criteria

No pending litigation in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-
Factor 2.3.

Pending litigation in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-Factor
2.3 as indicated below.
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Year of
dispute

Amount in
dispute (currency)

Contract Identification

Total Contract
Amount
(currency),
usD
Equivalent
(exchange
rate)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Party who initiated the dispute: ____

Status of dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section lll, Evaluation and Qualification Criteria

No Litigation History in accordance with Section Ill, Evaluation and Qualification
Criteria, Sub-Factor 2.4.

Litigation History in accordance with Section lll, Evaluation and Qualification Criteria,
Sub-Factor 2.4 as indicated below.

Year of
award

Outcome as
percentage of Net
Worth

Contract Identification

Total Contract
Amount
(currency),
usD
Equivalent
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(exchange

rate)
[insert [insert Contract Identification: [indicate linsert
year] percentage] complete contract name, number, and | amount]

any other identification]
Name of Employer: finsert full name]

Address of Employer: finsert
street/city/country]

Matter in dispute: /indicate main issues
in dispute]

Party who initiated the dispute:
[indicate "Employer” or “Contractor’]

Reason(s) for Litigation and award
decision /indlicate main reason(s)]
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Form CON -3

Environmental and Social Performance Declaration

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each
Specialized Subcontractor]

Bidder's Name: finsert full namej

Date: finsert day, month, year]

Joint Venture Member's or Specialized Subcontractor's Name: finsert full name]
IFB No. and title: finsert IFB number and title]

Page [insert page number] of [insert total number] pages

Environmental and Social Performance Declaration

in accordance with Section llI, Qualification Criteria, and Requirements

O No suspension or termination of contract: An employer has not suspended or terminated a contract
and/or called the performance security for a contract for reasons related to Environmental or Social
(ES) performance since the date specified in Section llI, Qualification Criteria, and Requirements,
Sub-Factor 2.5.

Declaration of suspension or termination of contract: The following contract(s) has/have been
suspended or terminated and/or Performance Security called by an employer(s) for reasons related
to Environmental or Social (ES) performance since the date specified in Section Ill, Qualification
Criteria, and Requirements, Sub-Factor 2.5. Details are described below:

Year Suspended Contract Identification Total Contract
or Amount (current
value, currency,
terminated cy,
ortion of exchange rate and
’ US$ equivalent)
contract

[insert |[insert amount |Contract Identification: /indicate complete contract linsert amount]

vear] and percentage]| name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: finsert street/city/country]

Reason(s) for suspension or termination: /indicate
main reason(s) e.g. gender-based violence sexual
exploitation or sexual abuse breaches]
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[insert \[insert amount |Contract Identification: /indicate complete contract [insert amount]
vear] and percentage]| name/ number, and any other identification]

Name of Employer: finsert full namej
Address of Employer: finsert street/city/country]

Reason(s) for suspension or termination: /indicate
main reason(s)]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ES performance

Year Contract Identification Total Contract
Amount (current
value, currency,

exchange rate and
US$ equivalent)

[insert | Contract Identification: /indicate complete contract name/ number, and \[insert amount]
year] | any other identification]

Name of Employer: /insert full name/
Address of Employer: finsert street/city/country]

Reason(s) for calling of performance security: /indicate main reason(s)
eg. for gender-based violence sexual exploitation, or sexual abuse
breaches]
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Form CCC

Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current

commitments on all contracts that have been awarded, or for which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which
an unqualified, full completion certificate has yet to be issued.

Name of Employer, Value of Estimated Average
contract contact outstanding completion monthly
address/tel | work (current date invoicing over
/fax US$ equivalent) last six months
(US$/month)
1.
2.
3.
4.
5.
etc.
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Form FIN - 3.1

Financial Situation

Historical Financial Performance

Bidder's Legal Name: Date:
JV Member Legal Name: IFB  No.:
Page of pages

To be completed by the Bidder and, in case of a JV, by each member

Financial Historic information for previous () years
inf tion i
information in (US$ equivalent in 000s)
Us$
equivalent
Year 1 Year2 | Year3 Year... Yearn Avg. Avg.
Ratio

Information from Balance Sheet

Total Assets
(TA)

Total
Liabilities (TL)

Net Worth
(NW)

Current
Assets (CA)

Current
Liabilities (CL)

Information from Income Statement

Total Revenue

(TR)
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Financial Historic information for previous _____ () years
information in
us$
equivalent

(US$ equivalent in 000s)

Year 1 Year2 | Year3 Year ... Yearn Avg. Avg.
Ratio

Profits Before
Taxes (PBT)

Attached are copies of financial statements (balance sheets, including all related notes, and
income statements) for the years required above complying with the following conditions:

(@) Must reflect the financial situation of the Bidder or member to a JV, and not sister or
parent companies

(b) Historic financial statements must be audited by a certified accountant

(c) Historic financial statements must be complete, including all notes to the financial
statements

(d) Historic financial statements must correspond to accounting periods already
completed and audited (no statements for partial periods shall be requested or
accepted)
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Form FIN - 3.2

Average Annual Turnover

Bidder's Legal Name: Date:
JV Member Legal Name: IFB No.:
Page of pages

Annual turnover data

Year Amount and Currency US$ equivalent

*Average
Annual

Turnover

*Average annual turnover calculated as total certified payments received for work in
progress or completed, divided by the number of years specified in Section Ill, Evaluation
Criteria, Sub-Factor 2.3.2.
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Form FIN 3.3

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets,
lines of credit, and other financial means, net of current commitments, available to meet
the total cash flow demands of the subject contract or contracts as indicated in Section
lll, Evaluation and Qualification Criteria

Source of financing Amount (US$ equivalent)
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Form EXP 4.1

General Experience

Bidder's Legal Name: Date:
JV Member Legal Name: IFB No.:
Page of pages
:;Z:;Eg/ '\ir:iitr;]g/ Contract Identification Role of
Year Year Years* Bidder
Contract name:
Brief Description of the Works performed by the
Bidder:
Name of Employer:
Address:
Contract name:
Brief Description of the Works performed by the
Bidder:
Name of Employer:
Address:
Contract name:
Brief Description of the Works performed by the
Bidder:
Name of Employer:
Address:
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Starting
Month /
Year

Ending
Month /
Year

Years*

Contract Identification

Role of
Bidder

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Name of Employer:

Address:

*List calendar year for years with contracts with at least eight (8) months activity per year
starting with the earliest year
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Form EXP —4.2(a)

Specific Experience

Bidder's Legal Name: Date:
JV Member Legal Name: IFB No.:
Page of pages
Similar Contract Number: ___ of ___ required. Information
Contract Identification
Award date
Completion date
Role in Contract
ole In L-ontrac |:| D DSubcontra
Contractor Management ctor
Contractor

Total contract amount US$
If member in a JV or subcontractor, specify
participation of total contract amount % US$

Employer's Name:

Address:

Telephone/fax number:

E-mail:
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Form EXP —4.2(a) (cont.)

Specific Experience (cont.)

Bidder's Legal Name: Page of pages

JV Member Legal Name:

Similar Contract No. __ [insert specific
number] of [total number of contracts] ___
required

Information

Description of the similarity in accordance
with Sub-Factor 4.2a) of Section llI:

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate
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Form EXP —4.2(b)

Specific Experience in Key Activities

Bidder's Legal Name: Date:

JV Member Legal Name: IFB No.:

Subcontractor’s Legal Name: Page of pages
Information

Contract Identification

Award date

Completion date

Role in Contract

[

Contractor

D DSubcontract

Management or
Contractor

Total contract amount

US$

If member in a JV or subcontractor,
specify participation of total contract
amount

%

Us$

Employer's Name:

Address:

Telephone/fax number:

E-mail:
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Form EXP —4.2 (b)(cont.)

Specific Experience in Key Activities (cont.)

Bidder's Legal Name: Page of pages
JV Member Legal Name:
Subcontractor’s Legal Name:
Information

Description of the key activities in
accordance with Sub-Factor 4.2b) of
Section lll:
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Form EXP —4.2(c)

Specific Experience in Managing ES aspects

Bidder's Legal Name: Date:
JV Member Legal Name: RFB No.:
Subcontractor’s Legal Name: Page pages
1. Key Requirement no 1 in accordance with 4.2 (c):
Contract Identification
Award date
Completion date
Role in Contract Prime Memberin | Management
Subcontractor
Contractor WV Contractor 0
O O O

Total Contract Amount

us$

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (c):

3. Key Requirement no 3 in accordance with 4.2 (c):
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Form of Bid Security

Form of Bid Security — Bank Guarantee

[The bank shall fill in this Bank Guarantee Form in accordance with the instructions indicated.]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: /Employer to insert its name and address]

IFB No.:./Employer to insert reference number for the Invitation for Bids]

Alternative No.: /insert identification No if this is a Bid for an alternative]

Date://nsert date of issue]

BID GUARANTEE No.://nsert guarantee reference number]

Guarantor: /Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that _____ finsert name of the Bidder, which in the case of a joint

venture shall be the name of the joint venture (whether legally constituted or prospective) or

the names of all members thereoff(hereinafter called "the Applicant") has submitted or will

submit to the Beneficiary its Bid (hereinafter called "the Bid") for the execution of
under IFB No.

Furthermore, we understand that, according to the Beneficiary’'s conditions, Bids must be
supported by a Bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ( )
upon receipt by us of the Beneficiary’s complying demand, supported by the Beneficiary's
statement, whether in the demand itself or a separate signed document accompanying or
identifying the demand, stating that either the Bidder:

(@) has withdrawn its Bid during the period of Bid validity set forth in the Bidder's Letter of
Bid (“the Bid Validity Period"), or any extension thereto provided by the Bidder; or
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(b) having been notified of the acceptance of its Bid by the Beneficiary during the Bid
Validity Period or any extension thereto provided by the Applicant, (i) has failed to
execute the Contract Agreement, or (ii) has failed to furnish the Performance Security, in
accordance with the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding
document.

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security issued
to the Beneficiary in relation to such contract agreement; or (b) if the Applicantis not the
successful Bidder, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification
to the Applicant of the results of the Bidding process; or (ii)twenty-eight days after the end of
the Bid Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758.

[Signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final
product.
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Form of Bid Security- Bid Bond

BOND NO.

BY THIS BOND as Principal (hereinafter called "the Principal”), and
,authorized to transact business in , as Surety (hereinafter

called “the Surety”), are held and firmly bound unto as Obligee (hereinafter

called “the Employer”) in the sum of 2( ), for the payment of which sum,

well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS the Principal has submitted a written Bid to the Employer dated the ___ day of ,
20__, for the construction of (hereinafter called the “Bid").

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
(@) withdraws its Bid during the period of Bid validity specified in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by the Employer during the period of
Bid validity; (i) fails or refuses to execute the Contract Form, if required; or (ii) fails or
refuses to furnish the Performance Security in accordance with the Instructions to
Bidders;

then the Surety undertakes to immediately pay to the Employer up to the above amount upon
receipt of the Employer’s first written demand, without the Employer having to substantiate
its demand, provided that in its demand the Employer shall state that the demand arises from
the occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and
including the date 28 days after the date of expiration of the Bid Validity Period set forth in
the Principal’s Letter of Bid or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be
executed in their respective names this ____ day of 20__

2 The amount of the Bond shall be denominated in the currency of the Employer’s Country or the equivalent amount in a
freely convertible currency.
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Principal: Surety:
Corporate Seal (where appropriate)

(Signature) (Signature)

(Printed name and title) (Printed name and title)
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Form of Bid-Securing Declaration

Date:

IFB No.:
Alternative No.:

To:

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid-Securing
Declaration.

We accept that we will automatically be suspended from being eligible for Bidding or
submitting proposals in any contract with the Employer for the period of time of [insert

number of months or years consistent with BDS 20.9] , starting on /Employer
to insert date] , if we are in breach of our obligation(s) under the Bid conditions,
because we:

(@) have withdrawn our Bid during the period of Bid validity specified in the Letter of Bid or
any extension thereto provided by us; or

(b) having been notified of the acceptance of our Bid by the Employer during the period of
Bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the ITB.

The start date of suspension shall be the first date we perform any of the actions mentioned
in paragraphs (a) and (b) above. We understand this Bid-Securing Declaration shall expire if
we are not the successful Bidder, upon the earlier of (i) our receipt of your notification to us
of the name of the successful Bidder; or (ii) twenty-eight days after the expiration of our Bid.

Signed:

In the capacity of

Name:

Duly authorized to sign the Bid for and on behalf of:

Dated on day of

Corporate Seal (where appropriate)
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Manufacturer’'s Authorization

Date:
IFB No.:
To:
WHEREAS
We , who are official manufacturers of , having factories
at , do hereby authorize to submit a Bid the purpose
of which is to provide the following goods, manufactured by us ,and to

subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General
Conditions, with respect to the goods offered by the above firm.

Signed:

Name:

Title:

Duly authorized to sign this Authorization on behalf of:

Dated on day of
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Non-Consulting Services in
Bank-Financed Procurement

A. Provisions under Section 5 “Eligibility” of the Procurement Policy for Bank Group Funded
Operations and Chapter A2 of the Operations Procurement Manual under Procurement
Framework of the African Development Bank

The African Development Fund (ADF) permits firms and individuals from all countries to offer
goods, works and services for ADF funded projects. However, the proceeds of any Financing
undertaken in the operations of the African Development Bank (ADB) and the Nigeria Trust
Fund (NTF) shall be used for procurement of goods and works, including the related services,
provided by bidders from Eligible' Countries.? Any conditions for participation shall be limited
to those that are essential to ensure the firm's capability to fulfill the contract in question. In
the case of ADB and NTF, bidders from non-Member Countries offering goods, works and
related services (including transportation and insurance) are not eligible even if they offer
these from Eligible Member Countries. Any waiver to this rule will be in accordance with the
Articles 17(1) (d) of the Agreement Establishing the African Development Bank and 4.1 of the
Agreement Establishing the Nigeria Trust Fund.

B. Rules and Procedures for Procurement of Goods and Works
Overview

1. The eligibility criteria for participation in the supply of goods, works and related services,
to be procured through the ADB and NTF Financing, derive from the requirements of the
Agreement Establishing the African Development Bank, Article 17.1.d, and the Agreement
Establishing the Nigeria Trust Fund, Article 4.1. The foregoing requirements basically
prescribe two types of eligibility criteria:

1. The eligibility of the bidder;

* Refer to Bank Procurement Framework for additional information on Eligibility.

2 “Eligible Countries" shall mean: (a) in the case of the African Development Bank and the Nigeria trust Fund, the
Member Countries of the African Development Bank; and (b) in the case of the African Development Fund, any
country.
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2. The eligibility of the goods, works and related services.

Eligibility of the Bidder

2.

The eligibility of the bidder shall be based on nationality, in accordance with the following
rules:

(@) Natural Persons: A natural person is eligible if he or she is a national of a Member
Country of the Bank, or a State Participant of the Fund. Where a person has more
than one nationality, such a person shall be eligible if the nationality indicated in his
or her bid is that of a Member Country of the Bank, or a State Participant of the
Fund.

(b) Corporations: A corporation is eligible if it satisfies the following criteria:

1. it is incorporated in a country that is a Member of the Bank, or State Participant
of the Fund;

2. it is a national of a country that is a Member of the Bank, or State Participant of
the Fund, as determined by the law of its place of incorporation;

3. it has its principal place of business in a country that is a Member of the Bank, or
State Participant of the Fund.

(c) Joint Ventures and Associations: An unincorporated joint venture, partnership, or
association, shall be eligible if more than 50% of the value of its works and/or
services is executed by its members satisfying the eligibility requirements for
individuals or corporations.

Eligibility of the Goods, Works and Related Services

3.

In order to be eligible, the goods to be procured must have been mined, grown, or
produced, in the form in which they are purchased, in an Eligible Member Country.

For works contracts, which may include civil works, plant construction, or turnkey
contracts, the contractor must satisfy the nationality criteria of eligibility, either as a
natural person, or corporation, or joint venture and association. Labour, equipment, and
materials needed for carrying out the works contract, shall be supplied from Eligible
Member Countries.

For contracts, which have been awarded on the basis of Cost, Insurance and Freight (CIF),
or Carriage and Insurance Paid (CIP), bidders shall be free to arrange for ocean and other
transportation, and the related insurance, from any Eligible Member Country. On the other
hand, where goods are shipped on FOB basis, and the Bank has agreed to finance
transportation and insurance separately, which are arranged by the purchaser, under a
separate contract, the Bank shall be satisfied that the services are supplied from Eligible
Member Countries.

List of Eligible Countries
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6. List of Eligible countries can be found in African Development Bank's website:
https.//www.afdb.org/en/about-us/corporate-information/members,

Ineligible Countries in reference to ITB 4.8 and ITB 5.1

7. Inreference to ITB 4.8 and ITB 5.1, for the information of the Bidders, at the present time
firms, goods and services from the following countries are excluded from this Bidding
process:

Under ITB 4.8(a) and ITB 5.1: None

Under ITB 4.8(b) and ITB 5.1: None
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Section VI - Fraud and Corruption

(this Section shall not be changed)
1. Purpose

1.1 The Bank’s Integrity Framework and this annex apply with respect to procurement under
Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants), consultants, contractors and suppliers; any sub-contractors, sub-consultants,
service providers or suppliers; any agents (whether declared or not); and any of their
personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

ii. "fraudulent practice” is any act or omission, including misrepresentation, that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

v. "obstructive practice” is:

(@) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
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knowledge of matters relevant to the investigation or from pursuing the
investigation; or

(b) acts intended to materially impede the exercise of the Bank's inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants,
sub-contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank
determines at any time that representatives of the Borrower or of a recipient of any
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices during the procurement process, selection and/or execution of
the contract in question, without the Borrower having taken timely and appropriate
action satisfactory to the Bank to address such practices when they occur, including
by failing to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank's Integrity Framework and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;' (i) to be a nominated® sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding documents and in contracts financed
by a Bank loan, requiring (i) bidders (applicants), consultants, contractors, and
suppliers, and their sub-contractors, sub-consultants, service providers, suppliers,

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i)
applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-
contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of
such contract, and (i) entering into an addendum or amendment introducing a material modification to any existing
contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
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agents personnel, permit the Bank to inspect® all accounts, records and other
documents relating to the procurement process, selection and/or contract execution,
and to have them audited by auditors appointed by the Bank.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms.
Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other documents, data and
information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and
obtaining third party verification of information.
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Scope of Supply of Plant and Installation Services by the Contractor

The Scope of Works are described in Detail Specifications for the SCADA and Telemetry of
the LUSIP Scheme Volume 2 of the bidding Document.

Specification
Specifications are included Volume 2 of the Bidding Documents comprising:

. Detail Specifications for the SCADA and Telemetry of the LUSIP Scheme (Book 1
of 2)

. Standard Specifications for the SCADA and Telemetry of the LUSIP Scheme
(Book 2 of 2)

. Additional Detail Specifications for Package 2 GSM Telemetry SCADA System
for LUSIP-II Scheme are provided below.

I.  Technical specification of Equipment for Automation System

1. The successful bidder shall design, supply, install, integrate, test and commission a
remote monitoring and control system interfacing with Supervisory Control and
Data Acquisition (SCADA) system for the measurement of water flows of:
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(A) Database:

i. 78 flow measuring equipment
i. 5 dam water level measuring instruments
iii. 5 dam gauging stations instruments

SCADA shall provide an interactive HMI (Human Machine Interface), data
communication from the measuring equipment and instruments described in 1.
above, current and historian status of selected parameters, hydraulic or otherwise
of all measurement details of LUSIP in graphical and tabular forms. All data
observed/recorded/computed shall be part of the structured relational database,
which may support the operator, if required in making decisions for operation of
the measurement equipment and instruments.

SCADA details need to be designed considering various hydraulic and physical
features of all the measuring equipment and instruments and in consultation with
the Purchaser.

The measurement equipment and instruments will measure water flows and levels,
collect, and transmit measurement data to the Lubovane Dam Offices Control
Room and perform remote monitoring and measurement functions.

The SCADA Software shall be a complete package. No additional software shall be
required to configure or run all the features of the SCADA system.

The Contractor shall furnish and install all materials necessary to mount and
interconnect the SCADA systems specified.

Completely developed Operational Database Management System (ODMS)/
Operational Historian shall be provided for the Package 2, which shall be interfaced
with SCADA for complete information management of the Purchaser’s operations.

The SCADA software database shall be of true relational database/historian
designed and optimized for real-time SCADA operation.

The database/historian builder and editor (DBE) shall be an integral part of the
SCADA commercial package. The DBE shall allow the user to examine the contents
of an existing database, monitor the running database, edit an existing database
or create a new database, add, delete or change an existing tag’s name, data type,
I/O address, source ID, I/O interface or any other tag attribute or characteristic in
the database. All changes made to the system should be promptly reflected by
revising the documentation and the database and distributing copies of the revised
documentation and updated database to the field.
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4. General features and database/historian functions:

a)

b)

o)

d)

e)

9)
h)

The databases shall include all measured and operational data fully
synchronized time stamping system.

This database should have administrator window like user interface that
permits to monitor, supervise, archive, retrieve and control data gathering
functions from the SCADA system.

It should have facility to exchange information from various sources like
SCADA software, CSS outputs, relational database servers, MS Excel files, CSV
files, XML files etc.

The SCADA software shall be configurable as a single global database
regardless of the number of nodes or points in the system.

The SCADA software shall provide the capability to make configuration
changes to the global process database from the SCADA software manager's
station at the Lubovane Dam Offices Control Room. This function will be
protected by password.

Historical process Graphics Display; Real-time screen updates
Report generation using SQL type queries to the archive.

Database shall be logging and archiving of observed data into a structured
database, displaying them in user friendly formats, editing, running operation
and for exchanging data with CSS.

Repetitive tasks are to be automated through macros with point-and-click
options. Database shall be capable for being placed on a network and have
multiple users sharing and updating data without overwriting each other's
work. Data is to be locked at the record level.

The SCADA software shall contain project level databases in a form necessary for editing,
running in operation and for exporting to other applications.

(B) Processing in database

Section VII: Employer’s Requirements

a) The SCADA system shall be able to manage the amount of variables
requested by the number of-sites of the project.

b) The SCADA software shall have a single global database. The physical
implementation of the database can rely on several files but does not
depend on the number of nodes or points in the system.
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d)

e)

9)

Administration of the database shall be performed through dedicated
windows and menus allowing listing, adding, deleting or modifying the
definition of process variables.

Changes to the global process database shall be made from Master
Controller Workstation at Lubovane Dam Offices Control Room. This
function shall be protected by password.

The process database shall have facility of remote administration.

The database shall have facility to retrieve past archives for the process
variables.

The same database shall integrate both process data and alarm/events
data.

(C) Database Builder and Editor (DBE)

The Database Builder and Editor shall be delivered as part of the SCADA software package. It
will be used to: (a) create a new database (b) edit an existing database: i.e., add new variable
definitions, remove existing variable definitions, edit existing variable definitions, or browse
an existing database. With the DBE, it shall be possible to import/export an existing database
via an ASCIl readable file in CSV format. Changes in the SCADA database are automatically
communicated to the other SCADA server, as decided by customization.

(D) General features of historical data management

The SCADA software shall include features for the management of historical data collections.

(E) HMI for curves management

a)

b)

o)

d)

The SCADA software shall record historical values of analog variables
on a periodic basis and values of digital variables on an event basis
(change of state).

There shall be no limit by the SCADA software for the number of data
values recorded in a historical collection.

The SCADA software shall support recording of historical data on one
or more files, defined by the user.

The database files holding the historical values shall be automatically
sent towards a distant secured designated server on a periodical basis.
Periodicity shall be a customizable value initially set to 1 week. This
function shall be available when internet is available at Lubovane Dam
Offices Control Room.
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The HMI shall provide the capability for display/plotting of real-time and historical data as
curves:

a) The plot function shall provide pre-scaled display of selected process
variables (pre-defined scales on type curves).

b) The operator shall select subsets of the displayed data. The plot
function shall automatically scale the requested data to fit the time
frame requested by the operator. The plot function shall display these
data as a multiline chart with each variable easily determined by colour.

c) The SCADA HMI software shall support curve display with the following
features:

Line graphs with time on a linear, continuous horizontal axis and the trended variable
on the vertical axis.

Simultaneous display of up to six plots, reporting up to 10,000 points within a user
specified time range.

Capability to pan backward and forward within a selected time range to read the exact
value of any displayed variable, by selecting a point on the graph or chart.

Display of historical information as far back in time as desired, as is available in the
history log.

"Zoom" and "Pan "facilities for both the trended variable range and the time axis range.
The software shall allow a user to define the zoom area by dragging a mouse across
the trend.

Export of trending data from the historical database to disk files: it shall be possible to
define the section of the trend to be exported by clicking and dragging the mouse
across the trend. Data shall be exported to CSV or TXT formatted files.

Export of any portion of the historical trend database CSV or TXT formats.

Printing of the trends or plots generated above to a designated printer.

(F) Alarm management

General features of alarm management

Section VII: Employer’s Requirements

a) The SCADA software shall support alarm and event logging, including
description text and time stamp.

b) The alarms shall be logged to the SCADA database without any limit
on the number of alarm occurrences.
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d)

e)

In order to logically divide process into smaller units, it shall be possible
to define alarm groups.

The SCADA software shall allow viewing of alarms without disrupting
data collection or alarm processing.

Alarm data shall be stored on the shared disk unit to allow
uninterrupted logging.

Principles for ‘Alarm’ generation

Alarms shall be either generated by the PLCs/RTUs or by the SCADA software. The SCADA
software shall allow input of events by the operator. The logged information shall include:
username, action, date & time, value, and free-format comment.

a)

b)

Q

d)

To enable alarm generation at structure level, the thresholds on analog
variables (e.g. high level, low level) shall be sent by the SCADA software
to the PLCs/RTUs.

The SCADA software shall monitor analog and digital variables and
calculate conditions, to determine if a variable is in an alarm condition.

For each analog variable, the SCADA software shall trigger an alarm for
each of the following conditions: variable LOW-LOW, variable LOW,
variable Hl, variable HI-HI, rate of change, bad sensor input. Adjustable
dead bands shall be managed. It shall also be possible to disable alarm
generation for a variable. All analog alarm properties shall be modified
without restarting the SCADA software. Changes shall be automatically
saved to the database so that if the system is restarted, the alarm
settings shall be as last adjusted.

For each digital variable, the SCADA software shall trigger an alarm for
each of the following conditions: variable ON, variable OFF.

HMI for alarm management

The SCADA HMI shall include features for alarms display and processing, including operator

acknowledgement.

a)

The HMI shall notify the operator with graphical screen indication of
the presence of an unacknowledged or new alarm. These indications
shall be organized in an alarm window that shall be made always
visible, if customized so. This window shall allow easy identification of
a new alarm, an unacknowledged alarm and acknowledged alarms, and
shall allow review of all alarms.
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b) Alarms acknowledged from one Operator Workstation, shall
automatically appear as acknowledged on the other Operator
Workstations. To avoid confusion, it is recommended to have alarms
on one geographical area acknowledged from the Monitoring
Workstation responsible for that area or from operators at the
Lubovane Dam Offices Control Room.

c¢) The SCADA HMI software shall provide alarms viewing and processing
with the following features:

- Display as a list in a standard alarm window, with the facility for scrolling up and down
the list.

- Possibility of acknowledgment of individual alarms.

- Possibility to disable alarms on an individual basis, by page or by alarm category or all
alarms.

- Possibility to attach operator comments to any alarm at any time.

- Management of multiple levels of alarm priority or category with capability to display
each category/priority in a different color (including flashing colors) depending on the
alarm status.

- Capability to automatically display one graphic display when an alarm occurs or to
dynamically change the appearance (color, shape, blinking) of a graphical object based
on alarm status.

- Capability of for providing audible alarm notification configurable for each alarm by
category.

- Display of information of each alarm includes: alarm tag name, alarm description, value
of the variable, trip point (threshold), alarm status (disabled, acknowledged,
unacknowledged), alarm category, alarm priority, time & date, operator comments,
computed information.

(G) SMS messaging software

The SCADA software shall be able to send SMS using dedicated gateway including a SIM card.
The features are as follows:

a) SMS shall be sent to specified list of mobile phone numbers or a list,

b) The lists of phone numbers for customization can be imported from a
text file. Duplicate entries shall be detected.

¢) In case of a list of phone numbers, delay between messages shall be
customized to minimize load of SMS.
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d) Sent messages shall recorded, documented and stored in computer
servers for future reference (storage to archive file)

(H) Web Server

a) A web server if decided by Authority may be added to the system to
allow data display in remote sites in the framework of the project. This
web server is not installed and data display is performed on the
Monitoring Workstations only.

b) This server allows the viewing of real-time and historical data from
multiple locations managed by the SCADA software (mimics, curves).

c) Information displayed in the web server window can be personalized
using access configuration.

() Human Machine Interface (HMI)

The SCADA HMI applications shall present the operators with control screens that provide for
all the control interaction to operate the measuring equipment and instruments. The HMI shall
present an overview and detailed state of the operational conditions of the measuring
equipment and instruments based on customized views of the project area ("mimics").

It shall allow users to input commands to the measuring equipment and instruments and
access the historical data for reporting or trending. The mimics are created using a graphics
editor. They will display key process variables as digital and graphical data. Navigation
between mimics is made by selection in a menu or selection of buttons or similar graphic
objects.

The HMI part of SCADA software shall be based on requirements of LUSIP-II Project and shall
be duly customized as per the operational and other requirements of the Project, as explained
by Purchaser. The SCADA screen builder and editor shall be an integral part of the SCADA
package, supporting user building and editing of user-friendly control screens in the project.

The Purchaser shall provide full explanation of tags and assigned registers and their associated
recommended values that need to be designed and displayed in HMI. The screen builder shall
allow users to edit existing screens, create new screens or save existing screens to new screen
definitions. Besides others, at least following screens shall be developed:

a) Project Overview Display Screens for the whole Project at the Main
Master Controller Server Station at Lubovane Dam Offices Control

Section VII: Employer’s Requirements Page | 177



Room and one monitoring station at EWADE Head Office at
Siphofaneni.

b) A graphical representation of entire LUSIP Project with display of real-
time data as well as all developed mimics as approved by the
Purchaser.

c) Real time transmission of data for executing instructions through HMI.
Cross regulator control screens (one for each regulator or explained by
the Purchaser shall provide the operator with the necessary
information to monitor and obtain data from the measuring
equipment and instruments.

d) Automatic faulty/non-compliant/un-authorized/unplanned
measurements detection for immediate action for rectification of
operation. A set of suggestive default values shall be prepared in
consultation with the Purchaser for various scenarios that shall be
applied in absence of ready instructions.

e) The SCADA HMI shall provide for operator input of alphanumeric data,
checking numeric entered data for valid range and reject out-of-range
information entered.

f) The SCADA HMI software must support real-time and historical trend
graphic displays with up to eight variables trends per graph. The plot
function shall automatically scale the requested data to fit the time
frame requested by the operator and display as a multiline chart with
each variable easily determined by colour, pattern or combination.

g) Automatic measurements - The software shall allow users to create
scheduled measurements and automatic measurements in response to
date, time, value, or event.

(J)) General features of HMI for LUSIP-II Project

a) The SCADA HMI shall not limit the number of possible mimics. It does not limit either
the number of opened windows at any time.

b) The SCADA HMI software shall includes support for real-time and historical trend
graphic displays.

c) Popup windows shall be used by the SCADA HMI software to display, for instance,
device control information and trend curves.
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d) Graphical objects shall be associated with any variable in the system. The SCADA

e)

HMI software shall display or represent the value of the variable associated with
graphical objects as could be read from the database source field at all times.

Runtime graphics in the mimics shall include: freehand lines, lines, poly lines,
rectangles, ellipses, pie slices, text, 3D style objects, and bitmaps.

Objects’ support, when relevant, singly or concurrently, the following dynamic
properties that shall modify the attributes of the object according to the value of the
variable attached to the object:

movement (horizontal, vertical and rotational),

filling (fill level, fill foreground, fill background),

color change for foreground or background (on/off, multi-state, integer, threshold),

scale.

g) This shall be applied to single objects or grouped objects.

h) The appearance of objects shall also depend on the status of the variable. If

)

(K) Graphics editor

k)

communications to a particular measuring equipment has failed for any reason, then
the HMI software shall posts a visual indication that the point is not valid.

The SCADA HMI shall be capable of refreshing and display mimics with a minimum
of 50 analog variables in less than one second (Local Display on the Master
Controller Server Workstation' Lap Top Computer and 110 inch Display Screen/
video wall) at Lubovane Dam Offices Control Room.

The SCADA HMI shall allow operator input of alphanumeric data including range
check.

The SCADA HMI software shall support keyboard entry that allows adjustment of the
variable associated with the selected object. Operator entered values are not
displayed until read back from the SCADA database.

The graphics editor shall be delivered as part of the SCADA package. It shall allow creation
and update of mimics by positioning graphical objects, associating variables of the SCADA
database with them, and defining their behavior. Graphical objects shall be managed
individually or as groups.

With the drawing tools, it shall be possible to draw circles, ovals, arcs, lines, connected lines,
open polygons, closed polygons, boxes or squares. Line style and width shall be customized.
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The editor shall be used to change the appearance of objects: position, aspect ratio, scale,
rotation. The graphics editor shall also support the standard HMI objects, including buttons,
pull down menus, dialog boxes, sliders, icons and images.

(L) Monitoring workstations

A SCADA Software system shall be installed at two locations on dedicated PCs named
"Monitoring work stations". The Main Master Controller Server with 110 “LED Video wall of
single screen monitor would be at the Lubovane Dam Offices Control Room.

These Monitoring workstations shall be connected to the SCADA Server using INSAT/VSAT
and GSM/GPRS communication modules, which shall be available at the chosen site at EWADE
Head Office at Siphofaneni or whichever location as indicated by the Purchaser.

The Monitoring workstations shall have the HMI of the SCADA software. From this HMI, the
users shall monitor and obtain data from measuring equipment and instruments under their
management (possibility to enter commands to obtain data remotely in a dedicated area). The
data acquisition shall be performed in a centralized manner at the Lubovane Dam Offices
Control Room, where communication equipment will be made available, and then dispatched
for display to the Monitoring Workstations. The SCADA HMI will be protected by access
control (login) by Bio Metric System.

(M) System security

Security of software is vital to the operation of the Remote Monitoring and data acquisition
System, ensuring that the facilities meet the Purchaser’s security requirements (data security,
database security and system security) as of utmost importance.

The contractor shall map the Remote Monitoring and Control Systems risk profile to an
appropriate security policy. The contractor shall design the system security policy including
the network security giving due consideration to the application services hosted, the level of
security that these demands and the services/protocols the system needs to support.

Safety of operation

The contractor shall provide security of software storage in encrypted database and
secured Firewall, protected network from all virus and malwares.

Redundancy — provide software running on a pair of identical servers. The two servers are
installed, and the SCADA software will run on one server (active server) while the other
shall be in standby.

The SCADA database shall be updated by the active server. Database integrity is ensured
by redundant disk architecture (RAID disk unit in each server) and by redundant computers
(real-time update of the databases on both servers).

Section VII: Employer’s Requirements
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iv.  In case of failure of the application on the active server, the application is automatically
started on the other server (operation of each server is observed by the second one). The
contractor shall submit the system security plan as a part of the SCADA system design
document for Purchaser's approval.

a) The SCADA system shall provide for security to allow access to any individual part of the
system only to users with appropriate security levels. The security levels shall be defined
for each user or group of users in the system.

b) The SCADA system software shall provide the capability to define the following privilege
levels: operator, skilled operator and system administrator.

c) The actions by the user are checked by the SCADA software and an error message shall
be displayed in case of insufficient privilege.

d) The restriction of access to specific areas of the project shall be performed by
customization of the Client SCADA software installed at each Monitoring Workstation.

To control operator access to unauthorized software or to the operating system, access to
Windows "hot" keys such as Ctrl Esc, Ctrl Alt Del etc. will be limited by specific customization
of users by the windows system administrator only.

(N) Report management

The SCADA software shall perform all report generation, report scheduling and management
using its built-in capabilities. Reports shall be defined based on historical data.

a) Reports shall be generated into files under CSV or TXT format and can be displayed on
the users' screens.

b) The contents of the reports shall be defined from the Engineering Workstation.

c) The reports shall be either "single-point-in-time" (online and historical) or "time-range”,
with no software limit on the number of points in one report.

d) Reports shall be scheduled for a specific time of day, on a periodic basis, upon operator
request, or event initiated (e.g., alarm condition).

e) The reports shall be automatically sent to a designated printer when generated.
The contents of the reports shall be defined together with the Purchaser.
(O) Specification for Cabling and Connecting

a) The term cable shall always include necessary type of connectors at both the ends for
connecting between two equipments. The connectors shall be properly anchored with
protective sheathing of the cable in such a way that the loads due to pulling and twisting
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shall be borne by the protective sheathing and the conductors shall not be subjected to
any stress.

b) The connectors shall be so fixed on the individual components of the system that the
metal/ plastic connector shall always transfer the loads due to pulling and twisting
directly to the protective body of the component and the internal interface cards /
connections shall not be subjected to any load.

c) Laying of necessary data and power supply cables connecting various components and
embedding them or protecting them with necessary conduits.

d) Wherever the cables are to be laid indoors and the length of the individual cable run
exceeds 1 meter, the cable shall be housed in a protective conduit made of electrical
supply grade conduit of appropriate diameter and the conduit shall be fixed with the wall
at a height not less than 1 meter above the floor surface. Whenever the indoor cable is
required to cross the floor, it shall be housed in a Galvanized Iron pipe of 12.5 mm
internal diameter and the pipe shall be fixed to the floor with suitable protective covering
to avoid tripping of personnel using the area or disturbance to the pipe due to such
movement.

e) Wherever cables are to run through open ground including the public road and
pathways, the cable shall be armoured and shall be water ingress proof up to static water
pressure of 5 kg/cm2. All joints made in cable shall also meet the water proofing criteria.
In addition, the cable shall be protected by housing the same in 12.5 mm Galvanized Iron
pipe embedded at a depth of not less than 0.3 meter below the ground surface with a
cable marker on the same. A sketch of the cable layout with respect to the identifiable
marks of the area shall be prepared and handed over to the Purchaser for each such
cable run on completion of the work of cable laying operation.

f) The joints in the cable connecting between the sensor and data collection unit shall be
avoided by measuring the appropriate length of the cable required and attaching the
same in one piece. If the cable joints become necessary, prior permission of the Purchaser
shall be obtained before executing the same. The joint fabricated through a splicing and
jointing kit shall be stronger than the parent cable.

g) The cable carrying data and electrical power shall be housed separately in different
conduits separated by adequate distance to prevent leakage currents. The data cables
shall also be laid out in such a way that the data integrity is not compromised due to
mutual interference.

ll.  Technical specification of Equipment for Automation System
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1. General

All measuring equipment and instruments to be used should be best suited to deal with the
site conditions and provide precise and accurate reliable data in extreme weather. Like
submergence due to Floods/ other conditions, and as such acceptable international protection
marking standards are required.

2. Water Level Measuring Sensor — Non-contact Radar Type

The Contractor shall design, supply and install radar type water level sensors at 5 dams for
dam level measurement. The installation points at dams shall be selected in consultation with
the Purchaser, so that most accurate measurement of dam level is measured.

All accessories along-with cage to avoid theft and animal menace and also proper mounting
of these instruments will be supplied by the contractor. All necessary instruments,
interconnecting wiring, HDPE/GI pipe work, housing, cabling, panel, etc., shall be provided
according to the type of equipment proposed to be supplied/ accepted in the Contract.

Adequate safety measures shall be included in the design of these sensors to negate the
effects of disturbances due to turbulence of water levels, strong air currents & electromagnetic
waves etc.

Technical Details:

S. no | Components and its | Requirement as per RFP Specifications
specifications offered by bidder
1 Type Microwave RADAR
2 Manufacturer Endress + Hauser / Siemens
/ P+F
3 Range 0.0 to 30.00 m
4 Accuracy 0.02% FSO
5 Resolution 3 mm or less
6 Type of Mounting MS  Steel/High  Density
Plastic
7 Temperature operation range 0°C to +60°C
8 Type of wiring CAT6/Any Other
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9 Casing of wiring HDPE/GI

10 Humidity operation range 0 to 98%, non-condensing

11 Battery 9 to 15 Vdc with internal
rechargeable battery pack
with service life exceeding
12 months.

12 Protection Minimum IP65 enclosure

13 Interfaces SDI-12 or approved equal
serial digital interface (RS
232, RS 485 or RS 422)
output signal

14 Power 10-15 VDC

15 Display read out 4-20 mA.

16 Method of Communication GSM/GPRS

17 Common Protocol Compatible with SCADA

3. Data Logger Specifications

Data Logger Specifications will need to be adjusted based on the required GSM telemetry. It
is recommended that the data logger be able to communicate simultaneously with at least
two different data communication devices. The Data Collection Platform shall be a well proven
and widely used model, produced by a primary brand name and tested in a large number of
installations.

A manufacturer ‘s certificate shall be provided that the model proposed has been in
production at least 2 years by reputed manufacturer as per German DIN/American Standards.

The data logger should work as SLAVE with RTU-BUS combination protocol with SLAVE ID
Specialties.

It should have the RS 485 port to support communication modules like INSAT, Ethernet,
GSM/GPRS with inbuilt robust software.

It should have the sensor type defining and calibration specialties through USB port and RTU
MODBUS through master controller.

The data logger should pole (periodically as programmed) the signals from the sensor (in 4 to
20mAmp) and convert into FLOT (SCADA data format). Each sensor should have defined ID.
On enquiry from the master controller for data on defined ID it should transmit the data in
RTU MODBUS-PROFIBUS format.
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Features Specifications Specifications
offered by the
bidder

Analog inputs 8 and above

Analog input range Analog 00to 5.0V

input range

Analog input accuracy +0.02% of full scale

Digital inputs/outputs 4 bidirectional

Digital input range Digital 00to50V

input range

Digital output range 0.4V to 3.5V (at maximum 5

mA current)

Switched voltages 1,12V

Telemetry options GSM/GPRS, CDMA (optional),

compatible with external
GOES/METEOSAT/INSAT/VSAT
Modem
Communication interfaces USB1, RS-485
SDI-12 Support Version 1.3 compliant
Power consumption Without internal modem:
Typically 3.5 mA standby, 50
mA active
With internal modem:
Typically 4.5 mA standby, 100
mA active

Common Protocol SCADA Compatible

Other features:
1. Multi-tasking operating system capable of simultaneous data collection and data

transmission.
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2. The Data Collection Platforms shall be capable of unattended operation for up to one
year. The continuous power is not available for most of the network, so the power
will need to be supplied on-site with the use of solar panels.

3. Unlimited licenses for the software used for data communication.

4. Memory for data storage shall be non-volatile. Data stored will not be lost in the
event of power interruption or system reset.

5. If Data Collection Platform power is interrupted the platform will have the option to
restart data collection and transmissions automatically, and without technician
intervention.

6. 1 input/output interface for the programming of the data collection platform. This
must be in addition to the two input/output interfaces used for data communication.
Cables for programming shall be included with each data logger.

7. Software compatible with Windows 10 and higher OS compatible
4. Tele-metering and Supervisory Control

The Contractor shall provide the digital transmitters and indications, and terminal strips via
the bus system. The Real Time Data Acquisition System software should have the facility to
track the non-functional sensors on daily basis and display on the web. Contractor shall
provide GSM for necessary real time communications of data transmission from remote
stations to Lubovane Dam Office Control Room.

The GSM/GPRS data radio communications equipment shall meet the requirements of
regulating agencies in Eswatini. Evidence of meeting these requirements of certification will
be required as part of contract pre-award requirements. The GSM/GPRS technology will allow
for on-demand data collection and reprogramming of the data collection platform. This
functionality may be requested to be demonstrated as part of the bid acceptance process at
the request of the Purchaser. The GSM/GPRS antenna shall also meet the requirements of the
GSM/GPRS provider and regulatory agencies of Eswatini. The bidder will make all
arrangements for GSM/GPRS access.

The bidder shall be responsible for all civil works related to the installation of the sensor/ GSM
communication, mounts, base, frames & fittings, though plan for civil work must be approved
by the Purchaser prior to the acquisition, installation, and commissioning of the sensor.
Regardless of the sensor solution, the flows past the measuring equipment and instruments
must be accurate to within 5% of the actual flow. Examples of similar installations by the bidder
must be produced in the bid document with comparisons between actual and calculated
discharge for the given sensor solution.

h) Tele-metering Items
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- Digital type flow indications.

- Digital type water level indication.
- Digital type gauges.

5. Solar Power and Battery

All equipment and control panels, server will rely firstly on solar power charging system and
battery backup except for extended operation during periods of extreme cloudiness or loss of
charging system. The solar panel and battery system shall satisfy the following specifications:

Solar Power arrangement at Lubovane Dam Office Control Room is to be installed of 10 KVA
of minimum 72 hr backup without sunshine to run all the panels and provide lighting
arrangement at the Lubovane Dam Office Control Room 24X7. The Solar Panels shall be
provided in anodized aluminum frame with tubular batteries, preferably Power Solar Panel
and batteries of reputable manufacturers as approved by the Purchaser after due
consideration of performance of equipment. Solar panel should conform to IEC- 61730, 61215
and 61701

Additional one Solar Power Panel per station for Flood Warning System power supply located
at the 5 dam gauging stations suitably on mounts, frames, with fencing and enclosure in IP 67
box. A solar regulator will also be supplied at these remote stations to regulate power and
maintain optimum battery and data collection platform operation with one 280 Watt Solar
Panel with battery (12V solar photo voltaic system) with the capacity to provide power to all
equipment associated with the station. The battery system must be capable of operating all
components of the monitoring station for 20 days without charging.

- Both solar panels shall be capable of not only powering the equipment but charging
the batteries to provide continuous operation.

- The solar panel system shall be capable of full charging the battery system that has
gone 20 days without charge within 2 days in full sunlight.

Environmental and Social (ES) requirements

[The Employer’s team preparing the ES requirements should include a suitably qualified
Environmental and Social specialist/s.

In preparing detailed specifications for ES requirements the Borrower should refer to and
consider the applicable environmental and social standards in the Integrated Safeguards
Systems including the specific requirements set out in the Operational Safeguards
ESIA/ESA/ESMP, EHSGs and other GIIP as well as SEA and SH prevention and management
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obligations. The detail specification for ES should, to the extent possible, describe the intended
outcome rather than the method of working.

The ES requirements should be prepared in manner that does not conflict with the relevant
General Conditions of Contract (and the corresponding Particular Conditions of Contract if
any) and other parts of the specifications.

The following is a non-exhaustive list of Sub-Clauses of the Conditions of Contract that make
reference to ES matters stated in the Specification.]

GCC Sub-Clause/Clause Remarks

9.10 Traning of Contractor’s and its Specify, as appropriate, details of any
Subcontractors’ Personnel training to relevant Contractor’s and

its Subcontractors’ Personnel to be
provided by the Employer’s personnel
and/or Project Manager and/or other
personnel assigned by the Employer
on environmental and social aspects.

20 Design and Engineering State any:

e applicable technical standards and
requirements including to address:

e climate change considerations,
e universal access,

e risks of the public’s potential
exposure to operational accidents
or natural hazards, including
extreme weather events,
applicable certification or approval
requriements

[ Refer to ESS4 on requirements for

design]
22.24 Rates of wages and conditions of State any applicable requirement in
labor accordance with the labor

management procedure.

22.2.6 Facilities for Staff and Labor Indicate if access to or provision of
services that accommodate physical,
social and cultural needs of
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GCC

Sub-Clause/Clause Remarks

Contractor's and Subcontractor’s
personnel is required.

22.8

Security of the Site State any requirements for the
security arrangements.

22.9

Protection of the Environment Specify any values for emissions,
surface discharges, effluent and any
other pollutants from the Contractor's
activities that shall not be exceeded.
The Contractor’'s MSIP/CESMP shall
set out the measures the Contractor
will take to ensure compliance with
these limit values.

22.12

Cultural Heritage Findings Specify other requirements if any in
accordance with the ISS

Management and Safety of Hazardous Materials

As applicable, specify requirements for the management and safety of hazardous materials
(see ISS and relevant guidance notes).

Resource Efficiency and Pollution Prevention and Management

As applicable specify Resource Efficiency and Pollution Prevention and Management measures
(see ISS and relevant guidance notes).

e Resource efficiency
The Employer shall specity, as applicable, measures for improving efficient consumption
of energy, water and raw materials, as well as other resources.

Energy:, specify any applicable measures to optimize energy usage.

Water: specify any applicable measures that avoid or minimize water usage, to
minimize significant adverse impacts on communities, other users and the
environment. Raw materials: When the Facilities have been assessed to involve a
potentially significant use of raw materials, specify any applicable measures to support
efficient use of raw materials.
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e Pollution prevention and management (See also GCC Sub-Clause 22.9 and the table
above)

® Management of air pollution: specify any measure to avoid or minimize the air
pollution.

® Management of hazardous and nonhazardous wastes: specify any applicable measures
to minimize the generation of waste, and reuse, recycle and recover waste in a manner
that is safe for human health and the environment including storage, transportation
and disposal of hazardous wastes.

® Management of chemicals and hazardous materials: specify any applicable measures
to minimize and control the release and use of hazardous materials.

e Biodlversity, renewable resources and ecosystem services The Employer shall specify any
applicable Biodjversity, renewable resources and ecosystem services (see 1SS and relevant
guidance notes).

e Road Safety
e State any specific traffic and road safety requirement, as applicable. See also GCC Sub-
Clause 22.10. For details, refer to the Guidance Note on Road safety.
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Contractor’s Representative and Key Personnel

[Note: Insert in the following table, the minimum key specialists required to execute the
contract, taking into account the nature, scope, complexity and risks of the contract.

Where a Project SEA risks are assessed to be substantial or high, the Employer shall include
Sexual Exploitation, Abuse and Harassment expert(s]

Contractor’s Representative and Key Personnel

Electrical/ Electronics &
telecommunication or
related engineering field
with professional
registration. Registered with
Architects, Engineers,
Surveyors & Allied
Professionals (AESAP) as a
Professional Engineer or
equivalent body.

Item . e Relevant academic Minimum years of
Position/specialization e s )
No. qualifications relevant work experience
1 Contractor's Representative| Bachelor's degree, Electrical | Minimum 5 years working
and Communication in
Engineering. Registered eirrigation/water supply
with Architects, Engineers, SCADA and Automation
Surveyors & Allied systems.
Professionals (AESAP) as a eContractor's
Professional Engineer or Representative should
equivalent body. have Project
Manager/Team Leader
Experience on at least
two SCADA systems
projects.
2 | SCADA Engineer Bachelor's degree in Minimum 5 years'

experience n
eirrigation/water supply
SCADA and Automation
systems.
einstallation, Testing,
Commissioning and
Customer support
during defect Liability
period of SCADA system.
eThe SCADA engineer
should have designed
and commissioned at
least two SCADA
systems.
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3 | SCADA Systems Analyst

Bachelor's degree

in information technology,
computer science, or related
field.

Minimum 5 years'
experience in
eproviding professional
support to a SCADA
technology system.
elnstall, configure,
maintain, and administer
networked systems
hardware and
software including servers

4 | Site Civil Engineer

Bachelor's degree

in Civil Engineering or
related engineering field.
Registered with Architects,
Engineers, Surveyors & Allied
Professionals (AESAP) as a
Professional Engineer or
equivalent body.

Minimum 5 years'
experience including
experince in
SCADA/Telemetry civil
works.
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Forms and Procedures

Form of Completion Certificate

Date:

Loan/Credit N°:

IFB N°:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the
Contract entered into between yourselves and the Employer dated , relating to the
we hereby notify you that the following part(s) of the Facilities was (were)
complete on the date specified below, and that, in accordance with the terms of the Contract,
the Employer hereby takes over the said part(s) of the Facilities, together with the responsibility
for care and custody and the risk of loss thereof on the date mentioned below.

1. Description of the Facilities or part thereof:

2. Date of Completion:

However, you are required to complete the outstanding items listed in the attachment hereto
as soon as practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities
in accordance with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

Title

(Project Manager)
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Form of Operational Acceptance Certificate

Date:

Loan/Credit N°:

IFB N°:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the
Contract entered into between yourselves and the Employer dated , relating to
the , we hereby notify you that the Functional Guarantees of the
following part(s) of the Facilities were satisfactorily attained on the date specified below.

1. Description of the Facilities or part thereof:

2. Date of Operational Acceptance:

This letter does not relieve you of your obligation to complete the execution of the Facilities
in accordance with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

Title

(Project Manager)
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Change Order Procedure and Forms

Date:

Loan/Credit N°:

IFB N°:

CONTENTS

1. General

2. Change Order Log

3. References for Changes

ANNEXES

Annex 1
Annex 2
Annex 3
Annex 4
Annex 5
Annex 6

Annex 7

Request for Change Proposal
Estimate for Change Proposal
Acceptance of Estimate

Change Proposal

Change Order

Pending Agreement Change Order

Application for Change Proposal
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Change Order Procedure

1. General

This section provides samples of procedures and forms for implementing changes in the
Facilities during the performance of the Contract in accordance with GCC Clause 39
(Change in the Facilities) of the General Conditions.

2.  Change Order Log

The Contractor shall keep an up-to-date Change Order Log to show the current status
of Requests for Change and Changes authorized or pending, as Annex 8. Entries of the
Changes in the Change Order Log shall be made to ensure that the log is up-to-date.
The Contractor shall attach a copy of the current Change Order Log in the monthly
progress report to be submitted to the Employer.

3.  References for Changes

(1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-
X-nnn.

(2) Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially
numbered CN-X-nnn.

(3) Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered
CA-X-nnn.

(4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-
nnn.

(5) Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-
nnn.

Note: (a) Requests for Change issued from the Employer's Home Office and the Site
representatives of the Employer shall have the following respective
references:

Home Office CR-H-nnn

Site CR-S-nnn

(b) The above number “"nnn” is the same for Request for Change, Estimate for
Change Proposal, Acceptance of Estimate, Change Proposal and Change
Order.
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Annex 1. Request for Change Proposal

(Employer’s Letterhead)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to the captioned Contract, you are requested to prepare and submit a Change
Proposal for the Change noted below in accordance with the following instructions within
days of the date of this letter

1. Title of Change:

2. Change Request No.

3. Originator of Change: Employer:

Contractor (by Application for Change Proposal No. '

4.  Brief Description of Change:

5.  Facilities and/or Item No. of equipment related to the requested Change:
6.  Reference drawings and/or technical documents for the request of Change:

Drawing No./Document No. Description
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(a)

(b)

(©

(d)

(e)

Detailed conditions or special requirements on the requested Change:

General Terms and Conditions:

Please submit your estimate to us showing what effect the requested Change will
have on the Contract Price.

Your estimate shall include your claim for the additional time, if any, for completion
of the requested Change.

If you have any opinion negative to the adoption of the requested Change in
connection with the conformability to the other provisions of the Contract or the
safety of the Plant or Facilities, please inform us of your opinion in your proposal
of revised provisions.

Any increase or decrease in the work of the Contractor relating to the services of
its personnel shall be calculated.

You shall not proceed with the execution of the work for the requested Change
until we have accepted and confirmed the amount and nature in writing.

(Employer’'s Name)

(Signature)

(Name of signatory)

(Title of signatory)
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Annex 2. Estimate for Change Proposal

(Contractor’s Letterhead)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to your Request for Change Proposal, we are pleased to notify you of the
approximate cost of preparing the below-referenced Change Proposal in accordance with GCC
Sub-Clause 39.2.1 of the General Conditions. We acknowledge that your agreement to the
cost of preparing the Change Proposal, in accordance with GCC Sub-Clause 39.2.2, is required
before estimating the cost for change work.

1. Title of Change:

2. Change Request No./Rev.:

3. Brief Description of Change:

4.  Scheduled Impact of Change:

5. Cost for Preparation of Change Proposal: 2
(@) Engineering (Amount)
(i) Engineer _ _hrsx____ rate/hr =
(i) Draftsperson _ hrsx___ rate/hr =

2 Costs shall be in the currencies of the Contract.
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Sub-total hrs
Total Engineering Cost
(b) Other Cost

Total Cost (a) + (b)

(Contractor’'s Name)

(Signature)

(Name of signatory)

(Title of signatory)
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Annex 3. Acceptance of Estimate

(Employer’s Letterhead)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We hereby accept your Estimate for Change Proposal and agree that you should proceed with
the preparation of the Change Proposal.

1. Title of Change:

2. Change Request No./Rev.:

3. Estimate for Change Proposal No./Rev.:

4.  Acceptance of Estimate No./Rev.:

5.  Brief Description of Change:

Section VII: Employer’s Requirements Page | 201



6. Other Terms and Conditions: In the event that we decide not to order the Change
accepted, you shall be entitled to compensation for the cost of preparation of Change
Proposal described in your Estimate for Change Proposal mentioned in para. 3 above in
accordance with GCC Clause 39 of the General Conditions.

(Employer’'s Name)

(Signature)

(Name and Title of signatory)
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Annex 4. Change Proposal

(Contractor’s Letterhead)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

In response to your Request for Change Proposal No. , we hereby
submit our proposal as follows:

1. Title of Change:

2. Change Proposal No./Rev.:

3. Originator of Change: Employer: [

Contractor:

4.  Brief Description of Change:

5. Reasons for Change:

6.  Facilities and/or Item No. of Equipment related to the requested Change:

7. Reference drawings and/or technical documents for the requested Change:

Drawing/Document No. Description
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8.  Estimate of increase/decrease to the Contract Price resulting from Change Proposal:?

(Amount)

(a) Direct material

(b)  Major construction equipment

(¢) Direct field labor (Total hrs)

(d) Subcontracts

(e) Indirect material and labor

(f)  Site supervision

(9) Head office technical staff salaries

Process engineer hrs @ rate/hr
Project engineer hrs @ rate/hr
Equipment engineer hrs @ rate/hr
Procurement hrs @ rate/hr
Draftsperson hrs @ rate/hr
Total hrs

(h)  Extraordinary costs (computer, travel, etc.)

(i)  Fee for general administration, % of Items

() Taxes and customs duties

Total lump sum cost of Change Proposal

(Sum of items (a) to (j))

Cost to prepare Estimate for Change Proposal

(Amount payable if Change is not accepted)

3 Costs shall be in the currencies of the Contract.
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10.

11.

12.

13.

Additional time for Completion required due to Change Proposal
Effect on the Functional Guarantees
Effect on the other terms and conditions of the Contract

Validity of this Proposal: within /Number] days after receipt of this Proposal by the
Employer

Other terms and conditions of this Change Proposal:

(@) You are requested to notify us of your acceptance, comments or rejection of this
detailed Change Proposal within days from your receipt of this
Proposal.

(b) The amount of any increase and/or decrease shall be taken into account in the
adjustment of the Contract Price.

()  Contractor's cost for preparation of this Change Proposal:?

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)

2 Specify where necessary.
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Annex 5. Change Order

(Employer’s Letterhead)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We approve the Change Order for the work specified in the Change Proposal (No. ), and
agree to adjust the Contract Price, Time for Completion and/or other conditions of the
Contract in accordance with GCC Clause 39 of the General Conditions.

1. Title of Change:

2. Change Request No./Rev.:

3. Change Order No./Rev.:

4.  Originator of Change: Employer:

Contractor:
5. Authorized Price:
Ref. No.: Date:
Foreign currency portion plus Local currency portion

6.  Adjustment of Time for Completion
None Increase days Decrease days

7. Other effects, if any
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Authorized by: Date:

(Employer)

Accepted by: Date:

(Contractor)
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Annex 6. Pending Agreement Change Order
(Employer's Letterhead)

To: Date:

Attention:

Contract Name:

Contract Number: [

Dear Ladies and/or Gentlemen:

We instruct you to carry out the work in the Change Order detailed below in accordance with
GCC Clause 39 of the General Conditions.

1. Title of Change:

2. Employer's Request for Change Proposal No./Rev.: dated:

3. Contractor’'s Change Proposal No./Rev.: dated:

4.  Brief Description of Change:

5.  Facilities and/or Item No. of equipment related to the requested Change:

6.  Reference Drawings and/or technical documents for the requested Change:

Drawing/Document No. Description

7. Adjustment of Time for Completion:
8.  Other change in the Contract terms:

9. Other terms and conditions:

Section VII: Employer’s Requirements Page | 208



(Employer's Name)

(Signature)

(Name of signatory)

(Title of signatory)
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Annex 7. Application for Change Proposal

(Contractor’s Letterhead)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We hereby propose that the below-mentioned work be treated as a Change in the Facilities.

1. Title of Change:

2. Application for Change Proposal No./Rev.: dated:

3. Brief Description of Change:

4.  Reasons for Change:

5. Order of Magnitude Estimation (in the currencies of the Contract):

6.  Scheduled Impact of Change:

7. Effect on Functional Guarantees, if any:

Section VII: Employer’s Requirements Page | 210



8.  Appendix:

(Contractor’'s Name)

(Signature)

(Name of signatory)

(Title of signatory)
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Drawings

1. This bidding document includes the Scheme 1 (LUSIP — I) Book of Drawings as
Volume 3.

2. Scheme 2 (LUSIP -Il) Drawings shall be prepared by the Contractor and submitted
within 3 weeks from the issue of Letter of Acceptance of offer and same shall be
approved by the Purchaser.

3. The typical drawing for the gauging stations instrumentation and equipment shelter
for the 5 dams shall be as indicated below.

]

SECTION
SCALE 1:50

| —

L
—

FOUNDATION LAYOUT FLOOR LAYOUT PLAN
SCALE 1 :50 SCALE 1 :50

Supplementary Information
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1.

General Conditions of Contract

Definitions

1.1

A. Contract and Interpretation

The following words and expressions shall have the meanings hereby
assigned to them:

“Contract” means the Contract Agreement entered into between the
Employer and the Contractor, together with the Contract Documents
referred to therein; they shall constitute the Contract, and the term “the
Contract” shall in all such documents be construed accordingly.

"Contract Documents” means the documents listed in Article 1.1
(Contract Documents) of the Contract Agreement (including any
amendments thereto).

“GCC" means the General Conditions of Contract hereof.
“PCC" means the Particular Conditions of Contract.
“day” means calendar day.

“year” means 365 days.

“month” means calendar month.

“Party” means the Employer or the Contractor, as the context requires,
and "Parties” means both of them.

“Employer” means the person named as such in the PCC and includes
the legal successors or permitted assigns of the Employer.

“Project Manager” means the person appointed by the Employer in the
manner provided in GCC Sub-Clause 17.1 (Project Manager) hereof and
named as such in the PCC to perform the duties delegated by the
Employer.

“Contractor” means the person(s) whose Bid to perform the Contract
has been accepted by the Employer and is named as Contractor in the
Contract Agreement, and includes the legal successors or permitted
assigns of the Contractor.

“Contractor’'s Representative” means any person nominated by the
Contractor and approved by the Employer in the manner provided in
GCC Sub-Clause 17.2 (Contractor’s Representative and Construction
Manager) hereof to perform the duties delegated by the Contractor.
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“Construction Manager” means the person appointed by the
Contractor’s Representative in the manner provided in GCC Sub-Clause
17.2.4.

“Subcontractor,” including manufacturers, means any person to whom
execution of any part of the Facilities, including preparation of any
design or supply of any Plant, is sub-contracted directly or indirectly by
the Contractor, and includes its legal successors or permitted assigns.

“Dispute Board” (DB) means the person or persons named as such in
the PCC appointed by agreement between the Employer and the
Contractor to make a decision with respect to any dispute or difference
between the Employer and the Contractor referred to him or her by the
Parties pursuant to GCC Sub-Clause 46.1 (Dispute Board) hereof.

“The Bank” means the financing institution named in the PCC.

“Contract Price” means the sum specified in Article 2.1 (Contract Price)
of the Contract Agreement, subject to such additions and adjustments
thereto or deductions therefrom, as may be made pursuant to the
Contract.

"Facilities” means the Plant to be supplied and installed, as well as all
the Installation Services to be carried out by the Contractor under the
Contract.

“Plant” means permanent plant, equipment, machinery, apparatus,
materials, articles and things of all kinds to be provided and
incorporated in the Facilities by the Contractor under the Contract
(including the spare parts to be supplied by the Contractor under GCC
Sub-Clause 7.3 hereof), but does not include Contractor’s Equipment.

“Installation Services” means all those services ancillary to the supply
of the Plant for the Facilities, to be provided by the Contractor under
the Contract, such as transportation and provision of marine or other
similar insurance, inspection, expediting, site preparation works
(including the provision and use of Contractor's Equipment and the
supply of all construction materials required), installation, testing,
precommissioning, commissioning, operations, maintenance, the
provision of operations and maintenance manuals, training, etc... as the
case may require.

“Contractor’'s Equipment” means all facilities, equipment, machinery,
tools, apparatus, appliances or things of every kind required in or for
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installation, completion and maintenance of Facilities that are to be
provided by the Contractor, but does not include Plant, or other things
intended to form or forming part of the Facilities.

“Country of Origin” means the countries and territories eligible under
the rules of the Bank as further elaborated in the PCC.

“Site” means the land and other places upon which the Facilities are to
be installed, and such other land or places as may be specified in the
Contract as forming part of the Site.

"Effective Date” means the date of fulfillment of all conditions stated in
Article 3 (Effective Date) of the Contract Agreement, from which the
Time for Completion shall be counted.

“Time for Completion” means the time within which Completion of the
Facilities as a whole (or of a part of the Facilities where a separate Time
for Completion of such part has been prescribed) is to be attained, as
referred to in GCC Clause 8 and in accordance with the relevant
provisions of the Contract.

“"Completion” means that the Facilities (or a specific part thereof where
specific parts are specified in the Contract) have been completed
operationally and structurally and put in a tight and clean condition,
that all work in respect of Precommissioning of the Facilities or such
specific part thereof has been completed, and that the Facilities or
specific part thereof are ready for Commissioning as provided in GCC
Clause 24 (Completion) hereof.

“Precommissioning” means the testing, checking and other
requirements specified in the Employer’'s Requirements that are to be
carried out by the Contractor in preparation for Commissioning as
provided in GCC Clause 24 (Completion) hereof.

“Commissioning” means operation of the Facilities or any part thereof
by the Contractor following Completion, which operation is to be
carried out by the Contractor as provided in GCC Sub-Clause 25.1
(Commissioning) hereof, for the purpose of carrying out Guarantee
Test(s).

“Guarantee Test(s)” means the test(s) specified in the Employer's
Requirements to be carried out to ascertain whether the Facilities or a
specified part thereof is able to attain the Functional Guarantees
specified in the Appendix to the Contract Agreement titled Functional
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Guarantees, in accordance with the provisions of GCC Sub-Clause 25.2
(Guarantee Test) hereof.

"Operational Acceptance” means the acceptance by the Employer of
the Facilities (or any part of the Facilities where the Contract provides
for acceptance of the Facilities in parts), which certifies the Contractor’s
fulfillment of the Contract in respect of Functional Guarantees of the
Facilities (or the relevant part thereof) in accordance with the provisions
of GCC Clause 28 (Functional Guarantees) hereof and shall include
deemed acceptance in accordance with GCC Clause 25 (Commissioning
and Operational Acceptance) hereof.

"Defect Liability Period” means the period of validity of the warranties
given by the Contractor commencing at Completion of the Facilities or
a part thereof, during which the Contractor is responsible for defects
with respect to the Facilities (or the relevant part thereof) as provided
in GCC Clause 27 (Defect Liability) hereof.

“ES" means Environmental and Social (including Sexual Exploitation
and Abuse (SEA), and Sexual Harassment (SH)).

“Sexual Exploitation and Abuse” “(SEA)” means the following:

Sexual Exploitation is defined as any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual
purposes, including, but not limited to, profiting monetarily, socially
or politically from the sexual exploitation of another.

Sexual Abuse is defined as the actual or threatened physical intrusion
of a sexual nature, whether by force or under unequal or coercive
conditions;

"Sexual Harassment” “(SH)" is defined as unwelcome sexual advances,
requests for sexual favors, and other verbal or physical conduct of a
sexual nature by the Contractor's Personnel with other Contractor’s
Personnel or Employer’s Personnel.

“Contractor’s Personnel” means all personnel whom the Contractor
utilizes in the execution of the Contract, including the staff, labor and
other employees of the Contractor and each Subcontractor; and any
other personnel assisting the Contractor in the execution of the
Contract; and

"Employer’s Personnel” means all staff, labor and other employees of
the Project Manager and of the Employer engaged in fulfilling the
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2. Contract
Documents
3. Interpretation

2.1

3.1

3.2

Employer’'s obligations under the Contract; and any other personnel
identified as Employer’'s Personnel, by a notice from the Employer to
the Contractor.

Subject to Article 1.2 (Order of Precedence) of the Contract Agreement,
all documents forming part of the Contract (and all parts thereof) are
intended to be correlative, complementary and mutually explanatory.
The Contract shall be read as a whole.

In the Contract, except where the context requires otherwise:
(@) words indicating one gender include all genders;

(b) words indicating the singular also include the plural and
words indicating the plural also include the singular;

(c) provisions including the word "agree,” “agreed,” or
"agreement” require the agreement to be recorded in
writing;

(d) the word “tender” is synonymous with “Bid,” “tenderer,”

with “Bidder,” and “tender documents” with “Bidding
Document,” and

(e) “written” or “in writing” means hand-written, type-written,
printed or electronically made, and resulting in a
permanent record.

The marginal words and other headings shall not be taken into
consideration in the interpretation of these Conditions.

Incoterms

Unless inconsistent with any provision of the Contract, the meaning of
any trade term and the rights and obligations of Parties thereunder
shall be as prescribed by /ncoterms.

Incoterms means international rules for interpreting trade terms
published by the International Chamber of Commerce (latest edition),
38 Cours Albert 1°", 75008 Paris, France.
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33

34

35

3.6

Entire Agreement

Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the
entire agreement between the Employer and Contractor with respect
to the subject matter of Contract and supersedes all communications,
negotiations and agreements (whether written or oral) of Parties with
respect thereto made prior to the date of Contract.

Amendment

No amendment or other variation of the Contract shall be effective
unless it is in writing, is dated, expressly refers to the Contract, and is
signed by a duly authorized representative of each Party hereto.

Independent Contractor

The Contractor shall be an independent contractor performing the
Contract. The Contract does not create any agency, partnership, joint
venture or other joint relationship between the Parties hereto. Subject
to the provisions of the Contract, the Contractor shall be solely
responsible for the manner in which the Contract is performed. All
employees, representatives or Subcontractors engaged by the
Contractor in connection with the performance of the Contract shall be
under the complete control of the Contractor and shall not be deemed
to be employees of the Employer, and nothing contained in the
Contract or in any subcontract awarded by the Contractor shall be
construed to create any contractual relationship between any such
employees, representatives or Subcontractors and the Employer.

Non-Waiver

3.6.1 Subject to GCC Sub-Clause 3.6.2 below, no relaxation,
forbearance, delay or indulgence by either Party in enforcing any
of the terms and conditions of the Contract or the granting of
time by either Party to the other shall prejudice, affect or restrict
the rights of that Party under the Contract, nor shall any waiver
by either Party of any breach of Contract operate as waiver of any
subsequent or continuing breach of Contract.

3.6.2 Any waiver of a Party's rights, powers or remedies under the
Contract must be in writing, must be dated and signed by an
authorized representative of the Party granting such waiver, and
must specify the right and the extent to which it is being waived.
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4. Communica-
tions

5. Law and
Language

6. Fraud and
Corruption;
and Eligibility

3.7

3.8

4.1

5.1

5.2
5.3

6.1

Severability

If any provision or condition of the Contract is prohibited or rendered
invalid or unenforceable, such prohibition, invalidity or unenforceability
shall not affect the validity or enforceability of any other provisions and
conditions of the Contract.

Country of Origin

“Origin” means the place where the plant and component parts thereof
are mined, grown, produced or manufactured, and from which the
services are provided. Plant components are produced when, through
manufacturing, processing, or substantial or major assembling of
components, a commercially recognized product results that is
substantially in its basic characteristics or in purpose or utility from its
components.

Wherever these Conditions provide for the giving or issuing of
approvals, certificates, consents, determinations, notices,
requests and discharges, these communications shall be:

(@) inwriting and delivered against receipt; and

(b) delivered, sent or transmitted to the address for the
recipient’'s communications as stated in the Contract
Agreement.

When a certificate is issued to a Party, the certifier shall send a copy to
the other Party. When a notice is issued to a Party, by the other Party
or the Project Manager, a copy shall be sent to the Project Manager or
the other Party, as the case may be.

The Contract shall be governed by and interpreted in accordance with
laws of the country specified in the PCC.

The ruling language of the Contract shall be that stated in the PCC.

The language for communications shall be the ruling language unless
otherwise stated in the PCC.

The Bank requires compliance with the Integrity Framework comprising
the African Development Bank Group’s Sanctions Procedures, the
Bank’s Whistleblowing and Complaints Policy, the Bank’s Procurement
Policy under the Procurement Framework and any other applicable
Policies and Procedures including their updates, as set forth in
Appendix B to the GCC.
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6.2

6.3

The Employer requires the Contractor to disclose any commissions or
fees that may have been paid or are to be paid to agents or any other
party with respect to the Bidding process or execution of the Contract.
The information disclosed must include at least the name and address
of the agent or other party, the amount and currency, and the purpose
of the commission, gratuity or fee.

The Contractor and its Subcontractor or Suppliers shall have the
nationality of an eligible country of the Bank in accordance with the
Bank’s Procurement Policy for the Bank Group Funded Operation
described under the Bank’s Procurement Framework, and as listed in
Section V, Eligible Countries. The Contractor shall be deemed to have
the nationality of a country if the Contractor is constituted,
incorporated or registered in and operates in conformity with the
provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also
shall apply to the determination of the nationality of proposed
subcontractors or subconsultants for any part of the Contract including
related Services. All materials, equipment and services to be supplied
under the Contract shall have their country of origin in an eligible
country of the Bank in accordance with the Bank’s Procurement Policy
for Bank Group Funded Operations described under the Bank's
Procurement Framework, and as listed in Section V, Eligible Countries
under Appendix D.
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B. Subject Matter of Contract
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7. Scope of
Facilities

7.1

7.2

7.3

Unless otherwise expressly limited in the Employer's Requirements,
the Contractor’s obligations cover the provision of all Plant and the
performance of all Installation Services required for the design, and
the manufacture (including procurement, quality assurance,
construction, installation, associated civil works, Precommissioning
and delivery) of the Plant, and the installation, completion and
commissioning of the Facilities in accordance with the plans,
procedures, specifications, drawings, codes and any other documents
as specified in the Section, Employer's Requirements.  Such
specifications include, but are not limited to, the provision of
supervision and engineering services; the supply of labor, materials,
equipment, spare parts (as specified in GCC Sub-Clause 7.3 below)
and accessories; Contractor's Equipment; construction utilities and
supplies; temporary materials, structures and facilities; transportation
(including, without limitation, unloading and hauling to, from and at
the Site); and storage, except for those supplies, works and services
that will be provided or performed by the Employer, as set forth in
the Appendix to the Contract Agreement titled Scope of Works and
Supply by the Employer.

The Contractor shall, unless specifically excluded in the Contract,
perform all such work and/or supply all such items and materials not
specifically mentioned in the Contract but that can be reasonably
inferred from the Contract as being required for attaining Completion
of the Facilities as if such work and/or items and materials were
expressly mentioned in the Contract.

In addition to the supply of Mandatory Spare Parts included in the
Contract, the Contractor agrees to supply spare parts required for the
operation and maintenance of the Facilities for the period specified
in the PCC and the provisions, if any, specified in the PCC. However,
the identity, specifications and quantities of such spare parts and the
terms and conditions relating to the supply thereof are to be agreed
between the Employer and the Contractor, and the price of such
spare parts shall be that given in Price Schedule No. 6, which shall be
added to the Contract Price. The price of such spare parts shall
include the purchase price therefor and other costs and expenses
(including the Contractor’s fees) relating to the supply of spare parts.
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8. Time for 8.1
Commencement
and Completion

8.2

9. Contractor's 9.1
Responsibilities

9.2

9.3

94

The Contractor shall commence work on the Facilities within the
period specified in the PCC and without prejudice to GCC Sub-Clause
26.2 hereof, the Contractor shall thereafter proceed with the Facilities
in accordance with the time schedule specified in the Appendix to the
Contract Agreement titled Time Schedule.

The Contractor shall attain Completion of the Facilities or of a part
where a separate time for Completion of such part is specified in the
Contract, within the time stated in the PCC or within such extended
time to which the Contractor shall be entitled under GCC Clause 40
hereof.

The Contractor shall design, manufacture including associated
purchases and/or subcontracting, install and complete the Facilities
in accordance with the Contract. When completed, the Facilities
should be fit for the purposes for which they are intended as defined
in the Contract.

The Contractor confirms that it has entered into this Contract on the
basis of a proper examination of the data relating to the Facilities
including any data as to boring tests provided by the Employer, and
on the basis of information that the Contractor could have obtained
from a visual inspection of the Site if access thereto was available and
of other data readily available to it relating to the Facilities as of the
date twenty-eight (28) days prior to Bid submission. The Contractor
acknowledges that any failure to acquaint itself with all such data and
information shall not relieve its responsibility for properly estimating
the difficulty or cost of successfully performing the Facilities.

The Contractor shall acquire and pay for all permits, approvals and/or
licenses from all local, state or national government authorities or
public service undertakings in the country where the Site is located
which such authorities or undertakings require the Contractor to
obtain in its name and which are necessary for the performance of
the Contract, including, without limitation, visas for the Contractor’s
and Subcontractor’s personnel and entry permits for all imported
Contractor's Equipment. The Contractor shall acquire all other
permits, approvals and/or licenses that are not the responsibility of
the Employer under GCC Sub-Clause 10.3 hereof and that are
necessary for the performance of the Contract.

The Contractor shall comply with all laws in force in the country
where the Facilities are to be implemented. The laws will include all
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9.5

9.6

9.7

local, state, national or other laws that affect the performance of the
Contract and bind upon the Contractor. The Contractor shall
indemnify and hold harmless the Employer from and against any and
all liabilities, damages, claims, fines, penalties and expenses of
whatever nature arising or resulting from the violation of such laws
by the Contractor or its personnel, including the Subcontractors and
their personnel, but without prejudice to GCC Sub-Clause 10.1
hereof.

Any Plant and Installation Services that will be incorporated in or be
required for the Facilities and other supplies shall have their origin as
specified under GCC Clause 1 (Country of Origin). Any subcontractors
retained by the Contractor shall be from a country as specified in GCC
Clause 1 (Country of Origin).

(a) If the Contractor is a joint venture, or association (JV) of two or
more persons, all such persons shall be jointly and severally bound to
the Employer for the fulfillment of the provisions of the Contract
unless otherwise specified in the PCC; (b) The JV shall designate one
of such persons to act as a leader with authority to bind the JV; (c)
The composition or the constitution of the JV shall not be altered
without the prior consent of the Employer; (d) As specified in the PCC,
there is a limit on the number of members in a JV; and (e)
Participation by value of the contract as share of each of the JV
partner (member) shall not be less than the percentage specified in
the PCC.

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions
the Contractor shall permit and shall cause its subcontractors and
subconsultants to permit, the Bank and/or persons appointed by the
Bank to inspect the Site and/or the accounts and records relating to
the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by
the Bank if requested by the Bank. The Contractor's and its
Subcontractors’ and subconsultants’ attention is drawn to Sub-Clause
6.1 which provides, inter alia, that acts intended to materially impede
the exercise of the Bank's inspection and audit rights constitute a
prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Bank's prevailing
sanctions procedures).

Section VIII: General Conditions of Contract _____ Page | 231



9.8 The Contractor shall conform to the sustainable procurement
contractual provisions, if and as specified in the PCC.

9.9 Contractor's Environmental and Social Management Plan (C-ESMP)

The Contractor shall not carry out mobilization to Site unless the
Project Manager gives approval, an approval that shall not be
unreasonably delayed, to the measures the Contractor proposes to
address environmental and social risks and impacts including the
code of conduct, in accordance with GCC Sub-Clause 22.4.

The Contractor shall submit, to the Project Manager for Review, any
additional Management Strategies and Implementation Plans as are
necessary to manage the ES risks and impacts of the Facilities. These
Management Strategies and Implementation Plans collectively
comprise the Contractor's Environmental and Social Management
Plan (C-ESMP).

The Contractor shall review the C-ESMP, periodically (but not less
than every six (6) months), and update it as required to ensure that
it contains measures appropriate to the Facilities. The updated C-
ESMP shall be submitted to the Project Manager for its approval.

9.10 Training of Contarctor's Personnel

The Contractor shall provide appropriate training to relevant
Contractor’'s Personnel on ES aspects of the Contract, including
appropriate sensitization on prohibition of SEA and health and safety
training referred to in GCC Sub-Clause 22.2.7.

As stated in the Employer’'s Requirements or as instructed by the
Project Manager, the Contractor shall also allow appropriate
opportunities for the relevant Contractor’s Personnel to be trained
on ES aspects of the Contract by the Employer's personnel and/or
other personnel assigned by the Employer.

9.11 Stakeholder engagements

The Contractor shall provide relevant contract- related information,
as the Employer and/or Project Manager may reasonably request to
conduct contract stakeholder engagement. “Stakeholder” refers to
individuals or groups who:

(a) are affected or likely to be affected by the Contract; and

(b) may have an interest in the Contract.
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9.12

The Contractor may also directly participate in contract stakeholder
engagements, as the Employer and/or Project Manager may
reasonably request.

Forced Labor

9.13

The Contractor, including its Subcontractors, shall not employ or
engage forced labour. Forced labour consists of any work or service,
not voluntarily performed, that is exacted from an individual under
threat of force or penalty, and includes any kind of involuntary or
compulsory labour, such as indentured labour, bonded labour or
similar labour-contracting arrangements.

No persons shall be employed or engaged who have been subject
to trafficking. Trafficking in persons is defined as the recruitment,
transportation, transfer, harbouring or receipt of persons by means
of the threat or use of force or other forms of coercion, abduction,
fraud, deception, abuse of power, or of a position of vulnerability, or
of the giving or receiving of payments or benefits to achieve the
consent of a person having control over another person, for the
purposes of exploitation.

The Contractor shall also take measures to require its suppliers
(other than Subcontractors) not to employ or engage forced labour
including trafficked persons. If forced labour/trafficking cases are
identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall within a
reasonable period substitute the supplier with a supplier that is able
to manage such risks.

Child Labor

The Contractor, including its Subcontractors, shall not employ or
engage a child under the age of 14 unless the national law specifies
a higher age (the minimum age).

The Contractor, including its Subcontractors, shall not employ or
engage a child between the minimum age and the age of 18 in a
manner that is likely to be hazardous, or to interfere with, the child’s
education, or to be harmful to the child’s health or physical, mental,
spiritual, moral, or social development.
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The Contractor including its Subcontractors, shall only employ or
engage children between the minimum age and the age of 18 after
an appropriate risk assessment has been conducted by the
Contractor with the Engineer's consent. The Contractor shall be
subject to regular monitoring by the Project Manager that includes
monitoring of health, working conditions and hours of work.

Work considered hazardous for children is work that, by its nature or
the circumstances in which it is carried out, is likely to jeopardize the
health, safety, or morals of children. Such work activities prohibited
for children include work:

(@) with exposure to physical, psychological or sexual abuse;

(b) underground, underwater, working at heights or in confined
spaces;

(c) with dangerous machinery, equipment or tools, or involving
handling or transport of heavy loads;

(d) in unhealthy environments exposing children to hazardous
substances, agents, or processes, or to temperatures, noise or
vibration damaging to health; or

(e) under difficult conditions such as work for long hours, during
the night or in confinement on the premises of the employer.

The Contractor shall also take measures to require its suppliers
(other than Subcontractors) not to employ or engage child labor. If
child labor cases are identified, the Contractor shall take measures
to require the suppliers to take appropriate steps to remedy them.
Where the supplier does not remedy the situation, the Contractor
shall within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.

9.14  Serious Safety Issues

The Contractor, including its Subcontractors, shall comply with all
applicable safety obligations. The Contractor shall also take
measures to require its suppliers (other than Subcontractors) to
adopt procedures and mitigation measures adequate to address
safety issues related to their personnel. If serious safety issues are
identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall within a
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10. Employer’s
Responsibilities

9.15

10.1

10.2

10.3

reasonable period substitute the supplier with a supplier that is able
to manage such risks.

Obtaining natural resource materials

The Contractor shall obtain natural resource materials from suppliers
that can demonstrate, through compliance with the applicable
verification and/ or certification requirements, that obtaining such
materials is not contributing to the risk of significant conversion or
significant degradation of natural or critical habitats such as
unsustainably harvested wood products, gravel or sand extraction
from river beds or beaches.

If a supplier cannot continue to demonstrate that obtaining such
materials is not contributing to the risk of significant conversion or
significant degradation of natural or critical habitats, the Contractor
shall within a reasonable period substitute the supplier with a supplier
that is able to demonstrate that they are not significantly adversely
impacting the habitats.

All information and/or data to be supplied by the Employer as
described in the Appendix to the Contract Agreement titled Scope of
Works and Supply by the Employer, shall be deemed to be accurate,
except when the Employer expressly states otherwise.

The Employer shall be responsible for acquiring and providing legal
and physical possession of the Site and access thereto, and for
providing possession of and access to all other areas reasonably
required for the proper execution of the Contract, including all
requisite rights of way, as specified in the Appendix to the Contract
Agreement titled Scope of Works and Supply by the Employer. The
Employer shall give full possession of and accord all rights of access
thereto on or before the date(s) specified in that Appendix.

The Employer shall acquire and pay for all permits, approvals and/or
licenses from all local, state or national government authorities or
public service undertakings in the country where the Site is located
which (a) such authorities or undertakings require the Employer to
obtain in the Employer’'s name, (b) are necessary for the execution of
the Contract, including those required for the performance by both
the Contractor and the Employer of their respective obligations under
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the Contract, and (c) are specified in the Appendix (Scope of Works
and Supply by the Employer).

10.4 If requested by the Contractor, the Employer shall use its best
endeavors to assist the Contractor in obtaining in a timely and
expeditious manner all permits, approvals and/or licenses necessary
for the execution of the Contract from all local, state or national
government authorities or public service undertakings that such
authorities or undertakings require the Contractor or Subcontractors
or the personnel of the Contractor or Subcontractors, as the case may
be, to obtain.

10.5 Unless otherwise specified in the Contract or agreed upon by the
Employer and the Contractor, the Employer shall provide sufficient,
properly qualified operating and maintenance personnel; shall supply
and make available all raw materials, utilities, lubricants, chemicals,
catalysts, other materials and facilities; and shall perform all work and
services of whatsoever nature, including those required by the
Contractor to properly carry out Precommissioning, Commissioning
and Guarantee Tests, all in accordance with the provisions of the
Appendix to the Contract Agreement titled Scope of Works and
Supply by the Employer, at or before the time specified in the
program furnished by the Contractor under GCC Sub-Clause 18.2
hereof and in the manner thereupon specified or as otherwise agreed
upon by the Employer and the Contractor.

10.6 The Employer shall be responsible for the continued operation of the
Facilities after Completion, in accordance with GCC Sub-Clause 24.8,
and shall be responsible for facilitating the Guarantee Test(s) for the
Facilities, in accordance with GCC Sub-Clause 25.2.

10.7 All costs and expenses involved in the performance of the obligations
under this GCC Clause 10 shall be the responsibility of the Employer,
save those to be incurred by the Contractor with respect to the
performance of Guarantee Tests, in accordance with GCC Sub-Clause
25.2.

10.8 In the event that the Employer shall be in breach of any of his
obligations under this Clause, the additional cost incurred by the
Contractor in consequence thereof shall be determined by the
Project Manager and added to the Contract Price.

C. Payment
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11. Contract Price

12. Terms of
Payment

13. Securities

11.1

11.2

11.3

12.1

12.2

12.3

12.4

13.1

The Contract Price shall be as specified in Article 2 (Contract Price
and Terms of Payment) of the Contract Agreement.

Unless an adjustment clause is provided for in the PCC, the Contract
Price shall be a firm lump sum not subject to any alteration, except
in the event of a Change in the Facilities or as otherwise provided in
the Contract.

Subject to GCC Sub-Clauses 9.2, 10.1 and 35 hereof, the Contractor
shall be deemed to have satisfied itself as to the correctness and
sufficiency of the Contract Price, which shall, except as otherwise
provided for in the Contract, cover all its obligations under the
Contract.

The Contract Price shall be paid as specified in Article 2 (Contract
Price and Terms of Payment) of the Contract Agreement and in the
Appendix to the Contract Agreement titled Terms and Procedures of
Payment, which also outlines the procedures to be followed in
making application for and processing payments.

No payment made by the Employer herein shall be deemed to
constitute acceptance by the Employer of the Facilities or any part(s)
thereof.

In the event that the Employer fails to make any payment by its
respective due date or within the period set forth in the Contract, the
Employer shall pay to the Contractor interest on the amount of such
delayed payment at the rate(s) shown in the Appendix to the
Contract Agreement titled Terms and Procedures of Payment, for the
period of delay until payment has been made in full, whether before
or after judgment or arbitrage award.

The currency or currencies in which payments are made to the
Contractor under this Contract shall be specified in the Appendix to
the Contract Agreement titled Terms and Procedures of Payment,
subject to the general principle that payments will be made in the
currency or currencies in which the Contract Price has been stated in
the Contractor’s Bid.

Issuance of Securities
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The Contractor shall provide the securities specified below in favor
of the Employer at the times, and in the amount, manner and form
specified below.

13.2 Advance Payment Security

13.2.1The Contractor shall, within twenty-eight (28) days of the
notification of contract award, provide a security in an amount
equal to the advance payment calculated in accordance with
the Appendix to the Contract Agreement titled Terms and
Procedures of Payment, and in the same currency or
currencies.

13.2.2The security shall be in the form provided in the Bidding
documents or in another form acceptable to the Employer.
The amount of the security shall be reduced in proportion to
the value of the Facilities executed by and paid to the
Contractor from time to time, and shall automatically become
null and void when the full amount of the advance payment
has been recovered by the Employer. The security shall be
returned to the Contractor immediately after its expiration.

13.3 Performance Security

13.3.1The Contractor shall, within twenty-eight (28) days of the
notification of contract award, provide a security for the due

performance of the Contract in the amount specified in the
PCC.

13.3.2The Performance Security shall be denominated in the
currency or currencies of the Contract, or in a freely convertible
currency acceptable to the Employer, and shall be in the form
provided in Section X, Contract Forms, corresponding to the
type of bank guarantee stipulated by the Employer in the PCC,
or in another form acceptable to the Employer.

13.3.3Unless otherwise specified in the PCC, the security shall be
reduced by half on the date of the Operational Acceptance.
The Security shall become null and void, or shall be reduced
pro rata to the Contract Price of a part of the Facilities for which
a separate Time for Completion is provided, five hundred and
forty (540) days after Completion of the Facilities or three
hundred and sixty five (365) days after Operational Acceptance
of the Facilities, whichever occurs first; provided, however, that
if the Defects Liability Period has been extended on any part
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14. Taxes and Duties

14.1

14.2

14.3

of the Facilities pursuant to GCC Sub-Clause 27.8 hereof, the
Contractor shall issue an additional security in an amount
proportionate to the Contract Price of that part. The security
shall be returned to the Contractor immediately after its
expiration, provided, however, that if the Contractor, pursuant
to GCC Sub-Clause 27.10, is liable for an extended defect
liability obligation, the Performance Security shall be extended
for the period specified in the PCC pursuant to GCC Sub-
Clause 27.10 and up to the amount specified in the PCC.

13.3.4The Employer shall not make a claim under the Performance
Security, except for amounts to which the Employer is entitled
under the Contract. The Employer shall indemnify and hold the
Contractor harmless against and from all damages, losses and
expenses (including legal fees and expenses) resulting from a
claim under the Performance Security to the extent to which
the Employer was not entitled to make the claim.

Except as otherwise specifically provided in the Contract, the
Contractor shall bear and pay all taxes, duties, levies and charges
assessed on the Contractor, its Subcontractors or their employees by
all municipal, state or national government authorities in connection
with the Facilities in and outside of the country where the Site is
located.

Notwithstanding GCC Sub-Clause 14.1 above, the Employer shall
bear and promptly pay

(@ all customs and import duties for the Plant specified in Price
Schedule No. 1; and

(b)  other domestic taxes such as, sales tax and value added tax
(VAT) on the Plant specified in Price Schedules No. 1 and No.
2 and that is to be incorporated into the Facilities, and on the
finished goods, imposed by the law of the country where the
Site is located.

If any tax exemptions, reductions, allowances or privileges may be
available to the Contractor in the country where the Site is located,
the Employer shall use its best endeavors to enable the Contractor
to benefit from any such tax savings to the maximum allowable
extent.
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144 For the purpose of the Contract, it is agreed that the Contract Price

specified in Article 2 (Contract Price and Terms of Payment) of the
Contract Agreement is based on the taxes, duties, levies and charges
prevailing at the date twenty-eight (28) days prior to the date of Bid
submission in the country where the Site is located (hereinafter
called "Tax” in this GCC Sub-Clause 14.4). If any rates of Tax are
increased or decreased, a new Tax is introduced, an existing Tax is
abolished, or any change in interpretation or application of any Tax
occurs in the course of the performance of Contract, which was or
will be assessed on the Contractor, Subcontractors or their
employees in connection with performance of the Contract, an
equitable adjustment of the Contract Price shall be made to fully take
into account any such change by addition to the Contract Price or
deduction therefrom, as the case may be, in accordance with GCC
Clause 36 hereof.

D. Intellectual Property

15. License/Use
Technical
Information

Section VIII: General Conditions of Contract

of 15.1

For the operation and maintenance of the Plant, the
Contractor hereby grants a non-exclusive and non-
transferable license (without the right to sub-license) to the
Employer under the patents, utility models or other industrial
property rights owned by the Contractor or by a third Party
from whom the Contractor has received the right to grant
licenses thereunder, and shall also grant to the Employer a
non-exclusive and non-transferable right (without the right to
sub-license) to use the know-how and other technical
information disclosed to the Employer under the Contract.
Nothing contained herein shall be construed as transferring
ownership of any patent, utility model, trademark, design,
copyright, know-how or other intellectual property right from
the Contractor or any third Party to the Employer.

15.2 The copyright in all drawings, documents and other materials

containing data and information furnished to the Employer by the
Contractor herein shall remain vested in the Contractor or, if they
are furnished to the Employer directly or through the Contractor by
any third Party, including suppliers of materials, the copyright in
such materials shall remain vested in such third Party.
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16. Confidential
Information

16.1

16.2

16.3

16.4

16.5

The Employer and the Contractor shall keep confidential and shall
not, without the written consent of the other Party hereto, divulge
to any third Party any documents, data or other information
furnished directly or indirectly by the other Party hereto in
connection with the Contract, whether such information has been
furnished prior to, during or following termination of the Contract.
Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which
event the Contractor shall obtain from such Subcontractor(s) an
undertaking of confidentiality similar to that imposed on the
Contractor under this GCC Clause 16.

The Employer shall not use such documents, data and other
information received from the Contractor for any purpose other
than the operation and maintenance of the Facilities. Similarly, the
Contractor shall not use such documents, data and other
information received from the Employer for any purpose other than
the design, procurement of Plant, construction or such other work
and services as are required for the performance of the Contract.

The obligation of a Party under GCC Sub-Clauses 16.1 and 16.2
above, however, shall not apply to that information which

(@) now or hereafter enters the public domain through no fault of
that Party

(b) can be proven to have been possessed by that Party at the time
of disclosure and which was not previously obtained, directly or
indirectly, from the other Party hereto

(c)  otherwise lawfully becomes available to that Party from a third
Party that has no obligation of confidentiality.

The above provisions of this GCC Clause 16 shall not in any way
modify any undertaking of confidentiality given by either of the
Parties hereto prior to the date of the Contract in respect of the
Facilities or any part thereof.

The provisions of this GCC Clause 16 shall survive termination, for
whatever reason, of the Contract.
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17. Representatives

17.1

17.2

E. Execution of the Facilities

Project Manager

If the Project Manager is not named in the Contract, then within
fourteen (14) days of the Effective Date, the Employer shall
appoint and notify the Contractor in writing of the name of the
Project Manager. The Employer may from time to time
appoint some other person as the Project Manager in place of
the person previously so appointed, and shall give a notice of
the name of such other person to the Contractor without delay.
No such appointment shall be made at such a time or in such
a manner as to impede the progress of work on the Facilities.
Such appointment shall only take effect upon receipt of such
notice by the Contractor. The Project Manager shall represent
and act for the Employer at all times during the performance
of the Contract. All notices, instructions, orders, certificates,
approvals and all other communications under the Contract
shall be given by the Project Manager, except as herein
otherwise provided.

All  notices, instructions, information and  other
communications given by the Contractor to the Employer
under the Contract shall be given to the Project Manager,
except as herein otherwise provided.

Contractor’s Representative & Construction Manager

17.2.1 If the Contractor’s Representative is not named in the
Contract, then within fourteen (14) days of the Effective
Date, the Contractor shall appoint the Contractor's
Representative and shall request the Employer in
writing to approve the person so appointed. If the
Employer makes no objection to the appointment
within ~ fourteen (14) days, the Contractor's
Representative shall be deemed to have been
approved. If the Employer objects to the appointment
within fourteen (14) days giving the reason therefor,
then the Contractor shall appoint a replacement within
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fourteen (14) days of such objection, and the foregoing
provisions of this GCC Sub-Clause 17.2.1 shall apply
thereto.

17.2.2 The Contractor's Representative shall represent and act
for the Contractor at all times during the performance
of the Contract and shall give to the Project Manager
all the Contractor’s notices, instructions, information
and all other communications under the Contract.

All  notices, instructions, information and all other
communications given by the Employer or the Project
Manager to the Contractor under the Contract shall be given
to the Contractor's Representative or, in its absence, its deputy,
except as herein otherwise provided.

The Contractor shall not revoke the appointment of the
Contractor's Representative without the Employer's prior
written consent, which shall not be unreasonably withheld. If
the Employer consents thereto, the Contractor shall appoint
some other person as the Contractor's Representative,
pursuant to the procedure set out in GCC Sub-Clause 17.2.1.

17.2.3The Contractor’s Representative may, subject to the approval
of the Employer which shall not be unreasonably withheld, at
any time delegate to any person any of the powers, functions
and authorities vested in him or her. Any such delegation may
be revoked at any time. Any such delegation or revocation
shall be subject to a prior notice signed by the Contractor’s
Representative, and shall specify the powers, functions and
authorities thereby delegated or revoked. No such delegation
or revocation shall take effect unless and until a copy thereof
has been delivered to the Employer and the Project Manager.

Any act or exercise by any person of powers, functions and
authorities so delegated to him or her in accordance with this
GCC Sub-Clause 17.2.3 shall be deemed to be an act or
exercise by the Contractor’s Representative.

17.2.4From the commencement of installation of the Facilities at the
Site until Completion, the Contractor's Representative shall
appoint a suitable person as the Construction Manager. The
Construction Manager shall supervise all work done at the Site
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by the Contractor and shall be present at the Site throughout
normal working hours except when on leave, sick or absent for
reasons connected with the proper performance of the
Contract. Whenever the Construction Manager is absent from
the Site, a suitable person shall be appointed to act as the
Construction Manager's deputy.

17.2.5 The Project Manager may require the Contractor to remove
(or cause to be removed) the Contractor’s Representative or any
other person employed by the Contractor in the execution of
the Contract, who:

(@) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) fails to comply with any provision of the Contract;

(d) persistsin any conduct which is prejudicial to safety, health,
or the protection of the environment;

(e) based on reasonable evidence, is determined to have
engaged in Fraud and Corruption during the execution of
the Contract;

(f) has been recruited from the Employer's Personnel in
breach of GCC Sub-Clause 22.2.2;

(9) undertakes behaviour which breaches the Code of
Conduct (ES), as applicable;

If appropriate, the Contractor shall then promptly appoint (or
cause to be appointed) a suitable replacement with equivalent
skills and experience.

Notwithstanding any requirement from the Project Manager to
remove or cause to remove any person, the Contractor shall
take immediate action as appropriate in response to any
violation of (a) through (g) above. Such immediate action shall
include removing (or causing to be removed) from the Site or
other places where the Contract is being executed, any
Contractor’s Personnel who engages in (a), (b), (c), (d), (e) or (g)
above or has been recruited as stated in (f) above

17.2.6. If any representative or person employed by the Contractor is
removed in accordance with GCC Sub-Clause 17.2.5, the
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18. Work Program

18.1

18.2

18.3

Contractor shall, where required, promptly appoint a
replacement.

Contractor’'s Organization

The Contractor shall supply to the Employer and the Project
Manager a chart showing the proposed organization to be
established by the Contractor for carrying out work on the
Facilities within twenty-one (21) days of the Effective Date. The
chart shall include the identities of the key personnel and the
curricula vitae of such key personnel to be employed shall be
supplied together with the chart. The Contractor shall
promptly inform the Employer and the Project Manager in
writing of any revision or alteration of such an organization
chart.

Program of Performance

Within twenty-eight (28) days after the Effective Date, the
Contractor shall submit to the Project Manager a detailed
program of performance of the Contract, made in a form
acceptable to the Project Manager and showing the sequence
in which it proposes to design, manufacture, transport,
assemble, install and precommission the Facilities, as well as
the date by which the Contractor reasonably requires that the
Employer shall have fulfilled its obligations under the Contract
so as to enable the Contractor to execute the Contract in
accordance with the program and to achieve Completion,
Commissioning and Acceptance of the Facilities in accordance
with the Contract. The program so submitted by the
Contractor shall accord with the Time Schedule included in the
Appendix to the Contract Agreement titled Time Schedule, and
any other dates and periods specified in the Contract. The
Contractor shall update and revise the program as and when
appropriate or when required by the Project Manager, but
without modification in the Times for Completion specified in
the PCC pursuant to Sub-Clause 8.2 and any extension granted
in accordance with GCC Clause 40, and shall submit all such
revisions to the Project Manager.

Progress Report
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The Contractor shall monitor progress of all the activities
specified in the program referred to in GCC Sub-Clause 18.2
above, and supply a progress report to the Project Manager
every month.

The progress report shall be in a form acceptable to the Project
Manager and shall indicate: (a) percentage completion
achieved compared with the planned percentage completion
for each activity; and (b) where any activity is behind the
program, giving comments and likely consequences and
stating the corrective action being taken.

Unless otherwise stated in the Specifications, each progress
report shall include the Environmental and Social (ES) metrics
set out in Appendix C.

In addition to the progress reports, the Contractor shall inform
the Project Manager immediately of any allegation, incident or
accident in the Site, which has or is likely to have a significant
adverse effect on the environment, the affected communities,
the public, Employer’s Personnel or Contractor’s Personnel. This
includes, but is not limited to, any incident or accident causing
fatality or serious injury; significant adverse effects or damage
to private property; or any allegation of SEA and/or SH. In case
of SEA and/or SH, while maintaining confidentiality as
appropriate, the type of allegation (sexual exploitation, sexual
abuse or sexual harassment), gender and age of the person who
experienced the alleged incident should be included in the
information.

The Contractor, upon becoming aware of the allegation,
incident or accident, shall also immediately inform the Project
Manager of any such incident or accident on the
Subcontractors’ or suppliers’ premises relating to the Facilities
which has or is likely to have a significant adverse effect on the
environment, the affected communities, the public, Employer’s
Personnel, or Contractor’s, its Subcontractors’ and suppliers’
personnel. The notification shall provide sufficient detail
regarding such incidents or accidents. The Contractor shall
provide full details of such incidents or accidents to the Project
Manager within the timeframe agreed with the Project
Manager.
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19. Subcontracting

18.4

18.5

19.1

The Contractor shall require its Subcontractors and suppliers to
immediately notify the Contractor of any incidents or accidents
referred to in this Subclause.

Progress of Performance

If at any time the Contractor’s actual progress falls behind the
program referred to in GCC Sub-Clause 18.2, or it becomes
apparent that it will so fall behind, the Contractor shall, at the
request of the Employer or the Project Manager, prepare and
submit to the Project Manager a revised program, taking into
account the prevailing circumstances, and shall notify the
Project Manager of the steps being taken to expedite progress
so as to attain Completion of the Facilities within the Time for
Completion under GCC Sub-Clause 8.2, any extension thereof
entitled under GCC Sub-Clause 40.1, or any extended period
as may otherwise be agreed upon between the Employer and
the Contractor.

Procedures

The Contract shall be executed in accordance with the Contract
Documents including the procedures given in the Forms and
Procedures of the Employer’'s Requirements.

The Contractor may execute the Contract in accordance with
its own standard project execution plans and procedures to
the extent that they do not conflict with the provisions
contained in the Contract.

The Appendix to the Contract Agreement titled List of Major
Items of Plant and Installation Services and List of Approved
Subcontractors, specifies major items of supply or services and
a list of approved Subcontractors against each item, including
manufacturers. Insofar as no Subcontractors are listed against
any such item, the Contractor shall prepare a list of
Subcontractors for such item for inclusion in such list. The
Contractor may from time to time propose any addition to or
deletion from any such list. The Contractor shall submit any
such list or any modification thereto to the Employer for its
approval in sufficient time so as not to impede the progress of
work on the Facilities. Such approval by the Employer for any
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20. Design and
Engineering

of the Subcontractors shall not relieve the Contractor from any
of its obligations, duties or responsibilities under the Contract.

19.2 The Contractor shall select and employ its Subcontractors for
such major items from those listed in the lists referred to in
GCC Sub-Clause 19.1.

19.3 For items or parts of the Facilities not specified in the
Appendix to the Contract Agreement titled List of Major Items
of Plant and Installation Services and List of Approved
Subcontractors, the Contractor may employ such
Subcontractors as it may select, at its discretion.

19.4 Each sub-contract shall include provisions which would entitle
the Employer to require the sub-contract to be assigned to the
Employer under GCC 19.5 (if and when applicable), or in event
of termination by the Employer under GCC 42.2.

19.5 If a subcontractor's obligations extend beyond the expiry date
of the relevant Defects Liability Period and the Project
Manager, prior to that date, instructs the Contractor to assign
the benefits of such obligations to the Employer, then the
Contractor shall do so.

19.6 The Contractor shall ensure that its Subcontractors execute the
Facilities in accordance with the Contract, including complying
with the relevant ES requirements and the obligations set out
in GCC Sub-Clause 22 4.

20.1 Specifications and Drawings

20.1.1The Contractor shall execute the basic and detailed design and
the engineering work in compliance with the provisions of the
Contract, or where not so specified, in accordance with good
engineering practice.

The Contractor shall be responsible for any discrepancies,
errors or omissions in the specifications, drawings and other
technical documents that it has prepared, whether such
specifications, drawings and other documents have been
approved by the Project Manager or not, provided that such
discrepancies, errors or omissions are not because of
inaccurate information furnished in writing to the Contractor
by or on behalf of the Employer.
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20.1.2The Contractor shall be entitled to disclaim responsibility for

20.2

20.3

any design, data, drawing, specification or other document, or
any modification thereof provided or designated by or on
behalf of the Employer, by giving a notice of such disclaimer
to the Project Manager.

Codes and Standards

Wherever references are made in the Contract to codes and
standards in accordance with which the Contract shall be
executed, the edition or the revised version of such codes and
standards current at the date twenty-eight (28) days prior to
date of Bid submission shall apply unless otherwise specified.
During Contract execution, any changes in such codes and
standards shall be applied subject to approval by the Employer
and shall be treated in accordance with GCC Clause 39.

Approval/Review of Technical Documents by Project Manager

20.3.1 The Contractor shall prepare or cause its
Subcontractors to prepare, and furnish to the Project
Manager the documents listed in the Appendix to the
Contract Agreement titled List of Documents for
Approval or Review, for its approval or review as
specified and in accordance with the requirements of
GCC Sub-Clause 18.2 (Program of Performance).

Any part of the Facilities covered by or related to the
documents to be approved by the Project Manager
shall be executed only after the Project Manager’s
approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to
those documents requiring the Project Manager's
approval, but not to those furnished to the Project
Manager for its review only.

20.3.2 Within fourteen (14) days after receipt by the Project
Manager of any document requiring the Project
Manager's approval in accordance with GCC Sub-
Clause 20.3.1, the Project Manager shall either return
one copy thereof to the Contractor with its approval
endorsed thereon or shall notify the Contractor in
writing of its disapproval thereof and the reasons

Section VIII: General Conditions of Contract __ Page | 249



therefor and the modifications that the Project
Manager proposes.

If the Project Manager fails to take such action within
the said fourteen (14) days, then the said document
shall be deemed to have been approved by the Project
Manager.

20.3.3 The Project Manager shall not disapprove any
document, except on the grounds that the document
does not comply with the Contract or that it is contrary
to good engineering practice.

20.3.4 If the Project Manager disapproves the document, the
Contractor shall modify the document and resubmit it
for the Project Manager's approval in accordance with
GCC Sub-Clause 20.3.2. If the Project Manager
approves the document subject to modification(s), the
Contractor shall make the required modification(s),
whereupon the document shall be deemed to have
been approved.

20.35 If any dispute or difference occurs between the
Employer and the Contractor in connection with or
arising out of the disapproval by the Project Manager
of any document and/or any modification(s) thereto
that cannot be settled between the Parties within a
reasonable period, then such dispute or difference may
be referred to a Dispute Board for determination in
accordance with GCC Sub-Clause 46.1 hereof. If such
dispute or difference is referred to a Dispute Board, the
Project Manager shall give instructions as to whether
and if so, how, performance of the Contract is to
proceed. The Contractor shall proceed with the
Contract in accordance with the Project Manager's
instructions, provided that if the Dispute Board upholds
the Contractor's view on the dispute and if the
Employer has not given notice under GCC Sub-Clause
46.3 hereof, then the Contractor shall be reimbursed by
the Employer for any additional costs incurred by
reason of such instructions and shall be relieved of such
responsibility or liability in connection with the dispute
and the execution of the instructions as the Dispute
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21. Procurement

21.2

Board shall decide, and the Time for Completion shall
be extended accordingly.

20.3.6 The Project Manager's approval, with or without
modification of the document furnished by the
Contractor, shall not relieve the Contractor of any
responsibility or liability imposed upon it by any
provisions of the Contract except to the extent that any
subsequent failure results from modifications required
by the Project Manager.

20.3.7 The Contractor shall not depart from any approved
document unless the Contractor has first submitted to
the Project Manager an amended document and
obtained the Project Manager's approval thereof,
pursuant to the provisions of this GCC Sub-Clause 20.3.

If the Project Manager requests any change in any
already approved document and/or in any document
based thereon, the provisions of GCC Clause 39 shall
apply to such request.

Plant

Subject to GCC Sub-Clause 14.2, the Contractor shall procure
and transport all Plant in an expeditious and orderly manner
to the Site.

Employer-Supplied Plant

If the Appendix to the Contract Agreement titled Scope of
Works and Supply by the Employer, provides that the
Employer shall furnish any specific items to the Contractor, the
following provisions shall apply:

21.2.1The Employer shall, at its own risk and expense, transport each

item to the place on or near the Site as agreed upon by the
Parties and make such item available to the Contractor at the
time specified in the program furnished by the Contractor,
pursuant to GCC Sub-Clause 18.2, unless otherwise mutually
agreed.

21.2.2Upon receipt of such item, the Contractor shall inspect the

same visually and notify the Project Manager of any detected

Section VIII: General Conditions of Contract ____ Page | 251



shortage, defect or default. The Employer shall immediately
remedy any shortage, defect or default, or the Contractor shall,
if practicable and possible, at the request of the Employer,
remedy such shortage, defect or default at the Employer’s cost
and expense. After inspection, such item shall fall under the
care, custody and control of the Contractor. The provision of
this GCC Sub-Clause 21.2.2 shall apply to any item supplied to
remedy any such shortage or default or to substitute for any
defective item, or shall apply to defective items that have been
repaired.

21.2.3The foregoing responsibilities of the Contractor and its
obligations of care, custody and control shall not relieve the
Employer of liability for any undetected shortage, defect or
default, nor place the Contractor under any liability for any
such shortage, defect or default whether under GCC Clause 27
or under any other provision of Contract.

21.3 Transportation

21.3.1 The Contractor shall at its own risk and expense
transport all the materials and the Contractor’s
Equipment to the Site by the mode of transport that the
Contractor judges most suitable under all the
circumstances.

21.3.2 Unless otherwise provided in the Contract, the
Contractor shall be entitled to select any safe mode of
transport operated by any person to carry the materials
and the Contractor’s Equipment.

21.3.3 Upon dispatch of each shipment of materials and the
Contractor’s Equipment, the Contractor shall notify the
Employer by telex, cable, facsimile or electronic means,
of the description of the materials and of the
Contractor's Equipment, the point and means of
dispatch, and the estimated time and point of arrival in
the country where the Site is located, if applicable, and
at the Site. The Contractor shall furnish the Employer
with relevant shipping documents to be agreed upon
between the Parties.

21.3.4 The Contractor shall be responsible for obtaining, if
necessary, approvals from the authorities for
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22. Installation

transportation of the materials and the Contractor’s
Equipment to the Site. The Employer shall use its best
endeavors in a timely and expeditious manner to assist
the Contractor in obtaining such approvals, if requested
by the Contractor. The Contractor shall indemnify and
hold harmless the Employer from and against any claim
for damage to roads, bridges or any other traffic
facilities that may be caused by the transport of the
materials and the Contractor’s Equipment to the Site.

214 Customs Clearance

22.1

The Contractor shall, at its own expense, handle all imported
materials and Contractor’s Equipment at the point(s) of import
and shall handle any formalities for customs clearance, subject
to the Employer's obligations under GCC Sub-Clause 14.2,
provided that if applicable laws or regulations require any
application or act to be made by or in the name of the
Employer, the Employer shall take all necessary steps to
comply with such laws or regulations. In the event of delays in
customs clearance that are not the fault of the Contractor, the
Contractor shall be entitled to an extension in the Time for
Completion, pursuant to GCC Clause 40.

Setting Out/Supervision

22.1.1 Bench Mark: The Contractor shall be responsible for
the true and proper setting-out of the Facilities in
relation to bench marks, reference marks and lines
provided to it in writing by or on behalf of the
Employer.

If, at any time during the progress of installation of the
Facilities, any error shall appear in the position, level or
alignment of the Facilities, the Contractor shall
forthwith notify the Project Manager of such error and,
at its own expense, immediately rectify such error to the
reasonable satisfaction of the Project Manager. If such
error is based on incorrect data provided in writing by
or on behalf of the Employer, the expense of rectifying
the same shall be borne by the Employer.
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22.1.2 Contractor’s Supervision: The Contractor shall give or
provide all necessary superintendence during the
installation of the Facilities, and the Construction
Manager or its deputy shall be constantly on the Site to
provide full-time superintendence of the installation.
The Contractor shall provide and employ only technical
personnel who are skilled and experienced in their
respective callings and supervisory staff who are
competent to adequately supervise the work at hand.

22.2 Labor:
22.2.1 Engagement of Staff and Labor

Except as otherwise stated in the Specification, the
Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise,
and for their payment, housing, feeding and transport.

The Contractor shall provide and employ on the Site in
the installation of the Facilities such skilled, semi-skilled
and unskilled labor as is necessary for the proper and
timely execution of the Contract. The Contractor is
encouraged to use local labor that has the necessary
skills.

The Contractor shall be responsible for obtaining all
necessary permit(s) and/or visa(s) from the appropriate
authorities for the entry of all labor and personnel to be
employed on the Site into the country where the Site is
located. The Employer will, if requested by the
Contractor, use his best endeavors in a timely and
expeditious manner to assist the Contractor in
obtaining any local, state, national or government
permission required for bringing in the Contractor's
personnel.

The Contractor shall at its own expense provide the
means of repatriation to all of its and its
Subcontractor’s personnel employed on the Contract at
the Site to the place where they were recruited or to
their domicile. It shall also provide suitable temporary
maintenance of all such persons from the cessation of
their employment on the Contract to the date
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programmed for their departure. In the event that the
Contractor defaults in providing such means of
transportation and temporary maintenance, the
Employer may provide the same to such personnel and
recover the cost of doing so from the Contractor.

The Contractor shall provide Contractor's Personnel
employed for the execution of the Contract at the Site
or other places where the Installation Services are
carried out, relevant information and documentation
that are clear and understandable regarding their terms
and conditions of employment. The information and
documentation shall set out their rights under relevant
labor laws applicable to the Contractor's Personnel
(which  will include any applicable collective
agreements), including their rights related to hours of
work, wages, overtime, compensation and benefits, as
well as those arising from any requirements in the
Employer's Requirements. The Contractor’'s Personnel
shall be informed when any material changes to their
terms or conditions of employment occur.

22.2.2 Persons in the Service of Employer

The Contractor shall not recruit, or attempt to
recruit, staff and labor from amongst the
Employer's Personnel.

22.2.3 Labor Laws

The Contractor shall comply with all the relevant
labor Laws applicable to the Contractor's
Personnel, including Laws relating to their
employment, health, safety, welfare, immigration
and emigration, and shall allow them all their legal
rights.

The Contractor shall at all times during the progress of
the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by
or amongst its employees and the labor of its
Subcontractors.
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The Contractor shall, in all dealings with its labor and
the labor of its Subcontractors currently employed on
or connected with the Contract, pay due regard to all
recognized festivals, official holidays, religious or other
customs and all local laws and regulations pertaining to
the employment of labor.

22.2.4 Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and
observe conditions of labor, which are not lower
than those established for the trade or industry
where the work is carried out. If no established
rates or conditions are applicable, the Contractor
shall pay rates of wages and observe conditions
which are not lower than the general level of wages
and conditions observed locally by employers
whose trade or industry is similar to that of the
Contractor.

The Contractor shall inform the Contractor’'s Personnel
about:

(@) any deduction to their payment and the
conditions of such deductions in accordance with
the applicable laws or as stated in the Employer’s
Requirements; and

(b) their liability to pay personal income taxes in the
Country in respect of such of their salaries,
wages, allowances and any benefits as are subject
to tax under the laws of the Country for the time
being in force.

The Contractor shall perform such duties in regard to
such deductions thereof as may be imposed on him by
such laws.

Where required by applicable Laws or as stated in
the Employer’s Requirements, the Contractor and
its Subcontarctors shall provide their personnel
written notice of termination of employment and
details of severance payments in a timely manner.
The Contractor and its Subcontractors shall have
paid their personnel (either directly or where
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appropriate for their benefit) all due wages and
entittements including, as applicable, social
security benefits and pension contributions, on or
before the end of their engagement/ employment.

22.2.5 Working Hours

No work shall be carried out on the Site on locally
recognized days of rest, or outside the normal
working hours stated in the PCC, unless:

(@) otherwise stated in the Contract,
(b) the Project Manager gives consent, or

(c) the work is unavoidable, or necessary for the
protection of life or property or for the safety
of the Works, in which case the Contractor
shall immediately advise the Project Manager.

If and when the Contractor considers it necessary to
carry out work at night or on public holidays so as to
meet the Time for Completion and requests the Project
Manager’'s consent thereto, the Project Manager shall
not unreasonably withhold such consent.

This Sub-Clause shall not apply to any work which is
customarily carried out by rotary or double-shifts.

22.2.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the
Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the
Contractor’'s Personnel employed for the execution of
the Contract at the Site or other places where the
Installation Services are carried out. The Contractor shall
also provide facilities for the Employer’'s Personnel as
stated in the Employer's Requirements.

If stated in the Employer’s Requirements, the Contractor
shall give access to or provide services that
accommodate the physical, social and cultural needs of
the Contractor's Personnel. The Contractor shall also
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provide similar facilities for the Employer’s Personnel as
stated in the Employer’'s Requirements.

The Contractor shall not permit any of the Contractor’s
Personnel to maintain any temporary or permanent
living quarters within the structures forming part of the
Facilities.

22.2.7 Health and Safety

The Contractor shall at all times take all reasonable
precautions to maintain the health and safety of the
Contractor’'s Personnel employed for the execution of
Installation Services at the Site (or other places in the
country where the Site is located).

The Contractor shall:

(@) comply with all applicable health and safety
regulations and laws;

(b) comply with all applicable health and safety
obligations specified in the Contract;

(c) develop and implement procedures to establish
and maintain a safe working environment without
risk to health at all workplaces, machinery,
equipment and processes under the control of the
Contractor, including control measures for
chemical, physical and biological substances and
agents;

(d) provide health and safety training of the
Contractor's Personnel as appropriate and
maintain training records;

(e) actively engage the Contractor's Personnel in
promoting understanding, and methods for,
implementation  of  health and  safety
requirements, as well as in providing information
to such personnel, and provision of personal
protective equipment without expense to the
personnel;

(f)  put in place workplace processes for the
Contractor’s Personnel to report work situations
that they believe are not safe or healthy, and to
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remove themselves from a work situation which
they have reasonable justification to believe
presents an imminent and serious danger to their
life or health; Contractor’s Personnel who remove
themselves from such work situations shall not be
required to return to work until necessary
remedial action to correct the situation has been
taken. Such personnel shall not be retaliated
against or otherwise subject to reprisal or negative
action for such reporting or removal;

() in collaboration with local health authorities,
ensure that medical staff, first aid facilities, sick
bay and ambulance service are available at all
times at the Site and at any accommodation for
Contractor’s and Employer’s Personnel;

(h) appoint an accident prevention officer at the Site,
responsible for maintaining safety and protection
against accidents. This person shall be qualified
for this responsibility, and shall have the authority
to issue instructions and take protective measures
to prevent accidents. Throughout the
performance of the Contract, the Contractor shall
provide whatever is required by this person to
exercise this responsibility and authority;

(i)  put in place measures to avoid or minimize the
potential for community exposure to water-borne,
water-based, water-related, and vector-borne
diseases;

() putinplace measures to be implemented to avoid
or minimize the spread of communicable diseases
(including transfer of Sexually Transmitted
Diseases or Infections (STDs), such as HIV virus)
and non-communicable diseases associated with
the Installation Services, taking into consideration
differentiated exposure to and higher sensitivity
of wvulnerable groups. This includes taking
measures to avoid or minimize the transmission of
communicable diseases that may be associated
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with the influx of temporary or permanent
Contract-related labor;

(k)  have in place procedures for prevention,
preparedness and response activities to be
implemented in the case of an emergency event
(i.e. an unanticipated incident, arising from both
natural and man-made hazards, typically in the
form of fire, explosions, leaks or spills, which may
occur for a variety of different reasons including
failure to implement operating procedures that
are designed to prevent their occurrence, extreme
weather or lack of early warning);

(I)  collaborate, as applicable, with the Employer’'s
personnel, any other contractors employed by the
Employer, and/or personnel of any legally
constituted public authorities and private utility
companies that are employed in carrying out, on
or near the site, of any work not included in the
Contract, in applying the health and safety
requirements. This is without prejudice to the
responsibility of the relevant entities for the
health and safety of their own personnel; and

(m) putin place a system for regular review of health
and safety performance and the working
environment.

22.2.8 Funeral Arrangements

In the event of the death of any of the Contractor’s
personnel or accompanying members of their families,
the Contractor shall be responsible for making the
appropriate arrangements for their return or burial,
unless otherwise specified in the PCC.

22.2.9 Records of Contractor's Personnel

The Contractor shall keep accurate records of the
Contractor's personnel, including the number of each
class of Contractor’'s Personnel on the Site and the
names, ages, genders, hours worked and wages paid to
all workers. These records shall be summarized on a
monthly basis in a form approved by the Project
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Manager and shall be available for inspection by the
Project Manager until the Contractor has completed all
work.

22.2.10 Supply of Foodstuffs

The Contractor shall arrange for the provision of a
sufficient supply of suitable food as may be stated
in the Specification at reasonable prices for the
Contractor’s Personnel for the purposes of or in
connection with the Contract.

22.2.11 Supply of Water

The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply
of drinking and other water for the use of the
Contractor’s Personnel.

22.2.12 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary
precautions to protect the Contractor’'s Personnel
employed on the Site from insect and pest
nuisance, and to reduce their danger to health. The
Contractor shall comply with all the regulations of
the local health authorities, including use of
appropriate insecticide.

22.2.13 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in
accordance with the Laws of the Country, import,
sell, give barter or otherwise dispose of any
alcoholic liquor or drugs, or permit or allow
importation, sale, gift barter or disposal by
Contractor's Personnel.

22.2.14 Arms and Ammunition
The Contractor shall not give, barter, or otherwise
dispose of, to any person, any arms or ammunition

of any kind, or allow Contractor's Personnel to do
so.
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22.2.15 Workers' Organizations

In countries where the relevant labor laws recognize
workers’ rights to form and to join workers'
organizations of their choosing and to bargain
collectively without interference, the Contractor shall
comply with such laws. In such circumstances, the role
of legally established workers’ organizations and
legitimate workers' representatives will be respected,
and they will be provided with information needed for
meaningful negotiation in a timely manner. Where the
relevant labor laws substantially restrict workers’
organizations, the Contractor shall enable alternative
means for the Contractor's and its Subcontractors’
personnel to express their grievances and protect their
rights regarding working conditions and terms of
employment. The Contractor shall not seek to influence
or control these alternative means. The Contractor shall
not discriminate or retaliate against the Contractor’s
and its Subcontractors’ personnel who participate, or
seek to participate, in such organizations and collective
bargaining or alternative mechanisms. Workers’
organizations are expected to fairly represent the
workers in the workforce.

22.2.16 Non-Discrimination and Equal Opportunity

The Contractor shall not make decisions relating to the
employment or treatment of Contractor’s Personnel on
the basis of personal characteristics unrelated to
inherent job requirements. The Contractor shall base
the employment of Contractor's Personnel on the
principle of equal opportunity and fair treatment, and
shall not discriminate with respect to any aspects of the
employment relationship, including recruitment and
hiring, compensation (including wages and benefits),
working conditions and terms of employment, access
to training, job assignment, promotion, termination of
employment or retirement, and disciplinary practices.

Special measures of protection or assistance to remedy
past discrimination or selection for a particular job
based on the inherent requirements of the job shall not
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be deemed discrimination. The Contractor shall provide
protection and assistance as necessary to ensure non-
discrimination and equal opportunity, including for
specific groups such as women, people with disabilities,
migrant workers and children (of working age in
accordance with GCC Sub-Clause 9.13).

22.2.17 Contractor's Personnel Grievance Mechanism

The Contractor shall have a grievance mechanism for
the Contractor’'s Personnel, and where relevant the
workers' organizations stated in subclause 22.2.15, to
raise workplace concerns. The grievance mechanism
shall be proportionate to the nature, scale, risks and
impacts of the Contract. The mechanism shall address
concerns promptly, using an understandable and
transparent process that provides timely feedback to
those concerned in a language they understand,
without any retribution, and shall operate in an
independent and objective manner.

The Contractor's Personnel shall be informed of the
grievance mechanism at the time of engagement for
the Contract, and the measures put in place to protect
them against any reprisal for its use. Measures will be
put in place to make the grievance mechanism easily
accessible to all Contractor's and its Subcontractors’
personnel.

The grievance mechanism shall not impede access to
other judicial or administrative remedies that might be
available, or substitute for grievance mechanisms
provided through collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms, providing that they are properly designed
and implemented, address concerns promptly, and are
readily accessible to such project workers. Existing
grievance mechanisms may be supplemented as
needed with Contract-specific arrangements.

22.3 Contractor's Equipment
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22.3.1 All Contractor’'s Equipment brought by the Contractor
onto the Site shall be deemed to be intended to be
used exclusively for the execution of the Contract. The
Contractor shall not remove the same from the Site
without the Project Manager's consent that such
Contractor's Equipment is no longer required for the
execution of the Contract.

22.3.2 Unless otherwise specified in the Contract, upon
completion of the Facilities, the Contractor shall remove
from the Site all Equipment brought by the Contractor
onto the Site and any surplus materials remaining
thereon.

22.3.3 The Employer will, if requested, use its best endeavors
to assist the Contractor in obtaining any local, state or
national government permission required by the
Contractor for the export of the Contractor’s Equipment
imported by the Contractor for use in the execution of
the Contract that is no longer required for the execution
of the Contract.

224 Site Requlations and Safety

The Employer and the Contractor shall establish Site
regulations setting out the rules to be observed in the
execution of the Contract at the Site and shall comply
therewith. The Contractor shall prepare and submit to the
Employer, with a copy to the Project Manager, proposed Site
regulations for the Employer’s approval, which approval shall
not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to,
Code of Conduct for environmental and social
aspectssubmitted as part of the Bid and agreed to by the
Employer, , security arrangements in accordance with GCC
Sub-Clause 22.8, safety of the Facilities, gate control,
sanitation, medical care, and fire prevention.

The Contractor shall take all necessary measures to ensure that
each Contractor’s Personnel, employed for the execution of the
Contract at the Site or other places where the Installation
Services are carried out, is made aware of the Code of Conduct
including specific behaviors that are prohibited, and
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understands the consequences of engaging in such prohibited
behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’s
Personnel and seeking to obtain that person’s signature
acknowledging receipt of such instructions and/or
documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Installation Services will be carried out, as well
as in areas outside the Site accessible to the local community
and project affected people. The posted Code of Conduct shall
be provided in languages comprehensible to Contractor's
Personnel, Employer’s Personnel and the local community.

The Contractor's Management Strategy and Implementation
Plans shall include appropriate processes for the Contractor to
verify compliance with these obligations.

22.5 Opportunities for Other Contractors

22.5.1 The Contractor shall, upon written request from the
Employer or the Project Manager, give all reasonable
opportunities for carrying out the work to any other
contractors employed by the Employer on or near the
Site.

22.5.2 If the Contractor, upon written request from the
Employer or the Project Manager, makes available to
other contractors any roads or ways the maintenance
for which the Contractor is responsible, permits the use
by such other contractors of the Contractor's
Equipment, or provides any other service of whatsoever
nature for such other contractors, the Employer shall
fully compensate the Contractor for any loss or damage
caused or occasioned by such other contractors in
respect of any such use or service, and shall pay to the
Contractor reasonable remuneration for the use of such
equipment or the provision of such services.

22.5.3 The Contractor shall also so arrange to perform its work
as to minimize, to the extent possible, interference with
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the work of other contractors. The Project Manager
shall determine the resolution of any difference or
conflict that may arise between the Contractor and
other contractors and the workers of the Employer in
regard to their work.

22.54 The Contractor shall notify the Project Manager
promptly of any defects in the other contractors’ work
that come to its notice, and that could affect the
Contractor's work.  The Project Manager shall
determine the corrective measures, if any, required to
rectify the situation after inspection of the Facilities.
Decisions made by the Project Manager shall be
binding on the Contractor.

22.6 Emergency Work

If, by reason of an emergency arising in connection with and
during the execution of the Contract, any protective or
remedial work is necessary as a matter of urgency to prevent
damage to the Facilities, the Contractor shall immediately carry
out such work.

If the Contractor is unable or unwilling to do such work
immediately, the Employer may do or cause such work to be
done as the Employer may determine is necessary in order to
prevent damage to the Facilities. In such event the Employer
shall, as soon as practicable after the occurrence of any such
emergency, notify the Contractor in writing of such
emergency, the work done and the reasons therefor. If the
work done or caused to be done by the Employer is work that
the Contractor was liable to do at its own expense under the
Contract, the reasonable costs incurred by the Employer in
connection therewith shall be paid by the Contractor to the
Employer. Otherwise, the cost of such remedial work shall be
borne by the Employer.

22.7 Site Clearance

22.7.1 Site Clearance in Course of Performance: In the course
of carrying out the Contract, the Contractor shall keep
the Site reasonably free from all unnecessary
obstruction, store or remove any surplus materials,
clear away any wreckage, rubbish or temporary works
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from the Site, and remove any Contractor’'s Equipment
no longer required for execution of the Contract.

22.7.2 Clearance of Site after Completion: After Completion
of all parts of the Facilities, the Contractor shall clear
away and remove all wreckage, rubbish and debris of
any kind from the Site, and shall leave the Site and
Facilities in a clean and safe condition.

22.8 Security of the Site

22.9

The Contractor shall be responsible for the security of the Site
including providing and maintaining at its own expense all
lighting, fencing, and watching when and where necessary for
the proper execution and the protection of the Facilities, or for
the safety of the owners and occupiers of adjacent property and
for the safety of the public.

If required in the Employer’s Requirements, the Contractor shall
submit for the Project Manager's No-objection a security
management plan that sets the security arrangements for the
Site.

In making security arrangements, the Contractor shall be guided
by applicable laws and any other requirements stated in the
Employer’s Requirements.

The Contractor shall (i) conduct appropriate background checks
on any personnel retained to provide security; (ii) train the
security personnel adequately (or determine that they are
properly trained) in the use of force (and where applicable,
firearms), and appropriate conduct towards Contractor's and
Sub-contarctor’s personnel, Employer’s personnel and affected
communities; and (iii) require the security personnel to act
within the applicable Laws and any requirements set out in the
Employer’s Reqquirements.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for
preventive and defensive purposes in proportion to the nature
and extent of the threat.

Protection of the Environment
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The Contractor shall take all necessary measures to:
i. protect the environment (both on and off the Site); and

i. limit damage and nuisance to people and property
resulting from pollution, noise and other results of the
Contractor's operations and/ or activities.

The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s activities
shall exceed neither the values indicated in the Employer's
Requirements, nor those prescribed by applicable laws.

In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor’s
operations, the Contractor shall agree with the Project Manager
the appropriate actions and time scale to remedy, as practicable,
the damaged environment to its former condition. The
Contractor shall implement such remedies at its cost to the
satisfaction of the Project Manager.

22.10 Traffic and Road Safety

The Contractor shall take all necessary safety measures to avoid
the occurrence of incidents and injuries to any third party
associated with the use of Contractor's Equipment on public
roads or other public infrastructure.

The Contractor shall monitor and use road safety incidents and
accidents reports to identify negative safety issues, and establish
and implement necessary measures to resolve them.

22.11 — Cultural Heritage Findings

All fossils, coins, articles of value or antiquity, structures, groups
of structures, and other remains or items of geological,
archaeological, paleontological, historical, architectural,
religious interest found on the Site shall be placed under the
care and custody of the Employer.

The Contractor shall:

(a) take all reasonable precautions, including fencing-off the
area or site of the finding, to avoid further disturbance
and prevent Contractor’s and Subcontractors’ personnel
or other persons from removing or damaging any of
these findings;
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23. Test and
Inspection

23.1

23.2

233

(b) as soon as practicable after discovery of any such finding,
give a notice to the Project Manager, to give the Project
Manager the opportunity to promptly inspect and/or
investigate the finding before it is disturbed and to issue
instructions for dealing with it;

(c) train relevant Contractor's and its Subcontractors’
personnel on the procedures for handling such findings;
and

(d) implement any other action consistent with the
requirements of the Employer's Requirements and
relevant laws.

If the Contractor suffers delay and/or incurs extra costs from
complying  with the Project Manager instructions, the
Contractor shall be entitled to an extension of time under GCC
Sub-Clause 40.1, and the amount of such extra costs shall be
added to the Contract Price.

The Contractor shall at its own expense carry out at the place
of manufacture and/or on the Site all such tests and/or
inspections of the Plant and any part of the Facilities as are
specified in the Contract.

The Employer and the Project Manager or their designated
representatives shall be entitled to attend the aforesaid test
and/or inspection, provided that the Employer shall bear all
costs and expenses incurred in connection with such
attendance including, but not limited to, all traveling and
board and lodging expenses.

Whenever the Contractor is ready to carry out any such test
and/or inspection, the Contractor shall give a reasonable
advance notice of such test and/or inspection and of the place
and time thereof to the Project Manager. The Contractor shall
obtain from any relevant third Party or manufacturer any
necessary permission or consent to enable the Employer and
the Project Manager or their designated representatives to
attend the test and/or inspection.
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234 The Contractor shall provide the Project Manager with a
certified report of the results of any such test and/or
inspection.

If the Employer or Project Manager or their designated
representatives fails to attend the test and/or inspection, or if
it is agreed between the Parties that such persons shall not do
so, then the Contractor may proceed with the test and/or
inspection in the absence of such persons, and may provide
the Project Manager with a certified report of the results
thereof.

23.5 The Project Manager may require the Contractor to carry out
any test and/or inspection not required by the Contract,
provided that the Contractor’s reasonable costs and expenses
incurred in the carrying out of such test and/or inspection shall
be added to the Contract Price. Further, if such test and/or
inspection impede the progress of work on the Facilities
and/or the Contractor's performance of its other obligations
under the Contract, due allowance will be made in respect of
the Time for Completion and the other obligations so affected.

23.6 If any Plant or any part of the Facilities fails to pass any test
and/or inspection, the Contractor shall either rectify or replace
such Plant or part of the Facilities and shall repeat the test
and/or inspection upon giving a notice under GCC Sub-Clause
23.3.

23.7 If any dispute or difference of opinion shall arise between the
Parties in connection with or arising out of the test and/or
inspection of the Plant or part of the Facilities that cannot be
settled between the Parties within a reasonable period of time,
it may be referred to an Dispute Board for determination in
accordance with GCC Sub-Clause 46.3.

23.8 The Contractor shall afford the Employer and the Project
Manager, at the Employer’s expense, access at any reasonable
time to any place where the Plant are being manufactured or
the Facilities are being installed, in order to inspect the
progress and the manner of manufacture or installation,
provided that the Project Manager shall give the Contractor a
reasonable prior notice. Without prejudice to GCC Sub-Clause
9.7, as instructed by the Project Manager, the Contractor shall
also afford other relevant entities (at the Employer's or their
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24. Completion of
the Facilities

239

respective entities’ expense, as appropriate) access to the
Facilities, to inspect progress and the manner of the execution
of the Facilities, carry out environmental and social audit, as
appropriate, or carry out any other duty as stated in the
Employer's Requirements or as instructed by the Project
Manager.

The Contractor agrees that neither the execution of a test
and/or inspection of Plant or any part of the Facilities, nor the
attendance by the Employer or the Project Manager, nor the
issue of any test certificate pursuant to GCC Sub-Clause 23.4,
shall release the Contractor from any other responsibilities
under the Contract.

23.10 No part of the Facilities or foundations shall be covered up on

the Site without the Contractor carrying out any test and/or
inspection required under the Contract. The Contractor shall
give a reasonable notice to the Project Manager whenever any
such parts of the Facilities or foundations are ready or about
to be ready for test and/or inspection; such test and/or
inspection and notice thereof shall be subject to the
requirements of the Contract.

23.11 The Contractor shall uncover any part of the Facilities or

24.1

foundations, or shall make openings in or through the same as
the Project Manager may from time to time require at the Site,
and shall reinstate and make good such part or parts.

If any parts of the Facilities or foundations have been covered
up at the Site after compliance with the requirement of GCC
Sub-Clause 23.10 and are found to be executed in accordance
with the Contract, the expenses of uncovering, making
openings in or through, reinstating, and making good the
same shall be borne by the Employer, and the Time for
Completion shall be reasonably adjusted to the extent that the
Contractor has thereby been delayed or impeded in the
performance of any of its obligations under the Contract.

As soon as the Facilities or any part thereof has, in the opinion
of the Contractor, been completed operationally and
structurally and put in a tight and clean condition as specified
in the Employer's Requirements, excluding minor items not
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materially affecting the operation or safety of the Facilities, the
Contractor shall so notify the Employer in writing.

24.2 Within seven (7) days after receipt of the notice from the
Contractor under GCC Sub-Clause 24.1, the Employer shall
supply the operating and maintenance personnel specified in
the Appendix to the Contract Agreement titled Scope of Works
and Supply by the Employer for Precommissioning of the
Facilities or any part thereof.

Pursuant to the Appendix to the Contract Agreement titled
Scope of Works and Supply by the Employer, the Employer
shall also provide, within the said seven (7) day period, the raw
materials, utilities, lubricants, chemicals, catalysts, facilities,
services and other matters required for Precommissioning of
the Facilities or any part thereof.

24.3 As soon as reasonably practicable after the operating and
maintenance personnel have been supplied by the Employer
and the raw materials, utilities, lubricants, chemicals, catalysts,
facilities, services and other matters have been provided by the
Employer in accordance with GCC Sub-Clause 24.2, the
Contractor shall commence Precommissioning of the Facilities
or the relevant part thereof in preparation for Commissioning,
subject to GCC Sub-Clause 25.5.

244 As soon as all works in respect of Precommissioning are
completed and, in the opinion of the Contractor, the Facilities
or any part thereof is ready for Commissioning, the Contractor
shall so notify the Project Manager in writing.

245 The Project Manager shall, within fourteen (14) days after
receipt of the Contractor’s notice under GCC Sub-Clause 24.4,
either issue a Completion Certificate in the form specified in
the Employer’'s Requirements (Forms and Procedures), stating
that the Facilities or that part thereof have reached Completion
as of the date of the Contractor’s notice under GCC Sub-Clause
24.4, or notify the Contractor in writing of any defects and/or
deficiencies.

If the Project Manager notifies the Contractor of any defects
and/or deficiencies, the Contractor shall then correct such
defects and/or deficiencies, and shall repeat the procedure
described in GCC Sub-Clause 24 .4.
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25. Commissioning
and Operational
Acceptance

24.6

24.7

24.8

25.1

If the Project Manager is satisfied that the Facilities or that part
thereof have reached Completion, the Project Manager shall,
within seven (7) days after receipt of the Contractor’s repeated
notice, issue a Completion Certificate stating that the Facilities
or that part thereof have reached Completion as of the date of
the Contractor’s repeated notice.

If the Project Manager is not so satisfied, then it shall notify the
Contractor in writing of any defects and/or deficiencies within
seven (7) days after receipt of the Contractor’s repeated notice,
and the above procedure shall be repeated.

If the Project Manager fails to issue the Completion Certificate
and fails to inform the Contractor of any defects and/or
deficiencies within fourteen (14) days after receipt of the
Contractor’s notice under GCC Sub-Clause 24.4 or within seven
(7) days after receipt of the Contractor’s repeated notice under
GCC Sub-Clause 24.5, or if the Employer makes use of the
Facilities or part thereof, then the Facilities or that part thereof
shall be deemed to have reached Completion as of the date of
the Contractor’'s notice or repeated notice, or as of the
Employer’'s use of the Facilities, as the case may be.

As soon as possible after Completion, the Contractor shall
complete all outstanding minor items so that the Facilities are
fully in accordance with the requirements of the Contract,
failing which the Employer will undertake such completion and
deduct the costs thereof from any monies owing to the
Contractor.

Upon Completion, the Employer shall be responsible for the
care and custody of the Facilities or the relevant part thereof,
together with the risk of loss or damage thereto, and shall
thereafter take over the Facilities or the relevant part thereof.

Commissioning

25.1.1 Commissioning of the Facilities or any part thereof shall
be commenced by the Contractor immediately after
issue of the Completion Certificate by the Project
Manager, pursuant to GCC Sub-Clause 24.5, or
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immediately after the date of the deemed Completion,
under GCC Sub-Clause 24.6.

25.1.2 The Employer shall supply the operating and
maintenance personnel and all raw materials, utilities,
lubricants, chemicals, catalysts, facilities, services and
other matters required for Commissioning.

25.1.3 In accordance with the requirements of the Contract,
the Contractor's and Project Manager's advisory
personnel shall attend the Commissioning, including
the Guarantee Test, and shall advise and assist the
Employer.

25.2 Guarantee Test

25.2.1 Subject to GCC Sub-Clause 25.5, the Guarantee Test
and repeats thereof shall be conducted by the
Contractor during Commissioning of the Facilities or
the relevant part thereof to ascertain whether the
Facilities or the relevant part can attain the Functional
Guarantees specified in the Appendix to the Contract
Agreement titled Functional Guarantees. The Employer
shall promptly provide the Contractor with such
information as the Contractor may reasonably require
in relation to the conduct and results of the Guarantee
Test and any repeats thereof.

25.2.2 If for reasons not attributable to the Contractor, the
Guarantee Test of the Facilities or the relevant part
thereof cannot be successfully completed within the
period from the date of Completion specified in the
PCC or any other period agreed upon by the Employer
and the Contractor, the Contractor shall be deemed to
have fulfilled its obligations with respect to the
Functional Guarantees, and GCC Sub-Clauses 28.2 and
28.3 shall not apply.

25.3 Operational Acceptance

25.3.1Subject to GCC Sub-Clause 254 below, Operational
Acceptance shall occur in respect of the Facilities or any part
thereof when

Section VIII: General Conditions of Contract Page | 274



(@) the Guarantee Test has been successfully completed and
the Functional Guarantees are met; or

(b)  the Guarantee Test has not been successfully completed
or has not been carried out for reasons not attributable
to the Contractor within the period from the date of
Completion specified in the PCC pursuant to GCC Sub-
Clause 25.2.2 above or any other period agreed upon by
the Employer and the Contractor; or

(c) the Contractor has paid the liquidated damages
specified in GCC Sub-Clause 28.3 hereof; and

(d) any minor items mentioned in GCC Sub-Clause 24.7
hereof relevant to the Facilities or that part thereof have
been completed.

25.3.2 At any time after any of the events set out in GCC Sub-
Clause 25.3.1 have occurred, the Contractor may give a
notice to the Project Manager requesting the issue of
an Operational Acceptance Certificate in the form
provided in the Employer's Requirements (Forms and
Procedures) in respect of the Facilities or the part
thereof specified in such notice as of the date of such
notice.

25.3.3 The Project Manager shall, after consultation with the
Employer, and within seven (7) days after receipt of the
Contractor's notice, issue an Operational Acceptance
Certificate.

25.3.4 If within seven (7) days after receipt of the Contractor’s
notice, the Project Manager fails to issue the
Operational Acceptance Certificate or fails to inform the
Contractor in writing of the justifiable reasons why the
Project Manager has not issued the Operational
Acceptance Certificate, the Facilities or the relevant part
thereof shall be deemed to have been accepted as of
the date of the Contractor’s said notice.

25.4 Partial Acceptance

254.1 If the Contract specifies that Completion and
Commissioning shall be carried out in respect of parts
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of the Facilities, the provisions relating to Completion
and Commissioning including the Guarantee Test shall
apply to each such part of the Facilities individually, and
the Operational Acceptance Certificate shall be issued
accordingly for each such part of the Facilities.

2542 If a part of the Facilities comprises facilities such as
buildings, for which no Commissioning or Guarantee
Test is required, then the Project Manager shall issue
the Operational Acceptance Certificate for such facility
when it attains Completion, provided that the
Contractor shall thereafter complete any outstanding
minor items that are listed in the Operational
Acceptance Certificate.

25.5 Delayed Precommissioning and/or Guarantee Test

25.5.1 In the event that the Contractor is unable to proceed
with the Precommissioning of the Facilities pursuant to
Sub-Clause 24.3, or with the Guarantee Test pursuant
to Sub-Clause 25.2, for reasons attributable to the
Employer either on account of non availability of other
facilities under the responsibilities of other
contractor(s), or for reasons beyond the Contractor’s
control, the provisions leading to “"deemed” completion
of activities such as Completion, pursuant to GCC Sub-
Clause 24.6, and Operational Acceptance, pursuant to
GCC Sub-Clause 25.34, and Contractor’s obligations
regarding Defect Liability Period, pursuant to GCC Sub-
Clause 27.2, Functional Guarantee, pursuant to GCC
Clause 28, and Care of Facilities, pursuant to GCC
Clause 32, and GCC Clause 41.1, Suspension, shall not
apply. In this case, the following provisions shall apply.

25.5.2 When the Contractor is notified by the Project Manager
that he will be unable to proceed with the activities and
obligations pursuant to above Sub-Clause 25.5.1, the
Contractor shall be entitled to the following:

(@) the Time of Completion shall be extended for the
period of suspension without imposition of
liquidated damages pursuant to GCC Sub-Clause
26.2;

Section VIII: General Conditions of Contract Page | 276



(b) payments due to the Contractor in accordance
with the provision specified in the Appendix to
the Contract Agreement titled Terms and
Procedures of Payment, which would not have
been payable in normal circumstances due to
non-completion of the subject activities, shall be
released to the Contractor against submission of
a security in the form of a bank guarantee of
equivalent amount acceptable to the Employer,
and which shall become null and void when the
Contractor will have complied with its obligations
regarding those payments, subject to the
provision of Sub-Clause 25.5.3 below;

(c) the expenses towards the above security and
extension of other securities under the contract,
of which validity needs to be extended, shall be
reimbursed to the Contractor by the Employer;

(d) the additional charges towards the care of the
Facilities pursuant to GCC Sub-Clause 32.1 shall
be reimbursed to the Contractor by the Employer
for the period between the notification
mentioned above and the notification mentioned
in Sub-Clause 25.5.4 below. The provision of GCC
Sub-Clause 33.2 shall apply to the Facilities
during the same period.

25.5.3 In the event that the period of suspension under above
Sub-Clause 25.5.1 actually exceeds one hundred eighty
(180) days, the Employer and Contractor shall mutually
agree to any additional compensation payable to the
Contractor.

25.5.4 When the Contractor is notified by the Project Manager
that the plant is ready for Precommissioning, the
Contractor shall proceed without delay in performing
Precommissioning in accordance with Clause 24.

F. Guarantees and Liabilities
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26. Completion
Time
Guarantee

26.1

26.2

26.3

The Contractor guarantees that it shall attain Completion of the
Facilities (or a part for which a separate time for completion is
specified) within the Time for Completion specified in the PCC
pursuant to GCC Sub-Clause 8.2, or within such extended time to
which the Contractor shall be entitled under GCC Clause 40
hereof.

If the Contractor fails to attain Completion of the Facilities or any
part thereof within the Time for Completion or any extension
thereof under GCC Clause 40, the Contractor shall pay to the
Employer liquidated damages in the amount specified in the PCC
as a percentage rate of the Contract Price or the relevant part
thereof. The aggregate amount of such liquidated damages shall
in no event exceed the amount specified as “Maximum” in the
PCC as a percentage rate of the Contract Price. Once the
“Maximum” is reached, the Employer may consider termination
of the Contract, pursuant to GCC Sub-Clause 42.2.2.

Such payment shall completely satisfy the Contractor’s obligation
to attain Completion of the Facilities or the relevant part thereof
within the Time for Completion or any extension thereof under
GCC Clause 40. The Contractor shall have no further liability
whatsoever to the Employer in respect thereof.

However, the payment of liquidated damages shall not in any way
relieve the Contractor from any of its obligations to complete the
Facilities or from any other obligations and liabilities of the
Contractor under the Contract.

Save for liquidated damages payable under this GCC Sub-Clause
26.2, the failure by the Contractor to attain any milestone or other
act, matter or thing by any date specified in the Appendix to the
Contract Agreement titled Time Schedule, and/or other program
of work prepared pursuant to GCC Sub-Clause 18.2 shall not
render the Contractor liable for any loss or damage thereby
suffered by the Employer.

If the Contractor attains Completion of the Facilities or any part
thereof before the Time for Completion or any extension thereof
under GCC Clause 40, the Employer shall pay to the Contractor a
bonus in the amount specified in the PCC. The aggregate amount
of such bonus shall in no event exceed the amount specified as
“Maximum” in the PCC.
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27. Defect Liability

271

27.2

27.3

The Contractor warrants that the Facilities or any part thereof
shall be free from defects in the design, engineering, materials
and workmanship of the Plant supplied and of the work executed.

The Defect Liability Period shall be five hundred and forty (540)
days from the date of Completion of the Facilities (or any part
thereof) or one year from the date of Operational Acceptance of
the Facilities (or any part thereof), whichever first occurs, unless
specified otherwise in the PCC pursuant to GCC Sub-Clause 27.10.

If during the Defect Liability Period any defect should be found in
the design, engineering, materials and workmanship of the Plant
supplied or of the work executed by the Contractor, the
Contractor shall promptly, in consultation and agreement with
the Employer regarding appropriate remedying of the defects,
and at its cost, repair, replace or otherwise make good as the
Contractor shall determine at its discretion, such defect as well as
any damage to the Facilities caused by such defect. The
Contractor shall not be responsible for the repair, replacement or
making good of any defect or of any damage to the Facilities
arising out of or resulting from any of the following causes:

(@) improper operation or maintenance of the Facilities by the
Employer;

(b)  operation of the Facilities outside specifications provided in
the Contract; or

(¢) normal wear and tear.

The Contractor’s obligations under this GCC Clause 27 shall not

apply to:

(@) any materials that are supplied by the Employer under GCC
Sub-Clause 21.2, are normally consumed in operation, or
have a normal life shorter than the Defect Liability Period
stated herein;

(b) anydesigns, specifications or other data designed, supplied
or specified by or on behalf of the Employer or any matters
for which the Contractor has disclaimed responsibility
herein; or
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(c) any other materials supplied or any other work executed by
or on behalf of the Employer, except for the work executed
by the Employer under GCC Sub-Clause 27.7.

274 The Employer shall give the Contractor a notice stating the nature
of any such defect together with all available evidence thereof,
promptly following the discovery thereof. The Employer shall
afford all reasonable opportunity for the Contractor to inspect
any such defect.

27.5 The Employer shall afford the Contractor all necessary access to
the Facilities and the Site to enable the Contractor to perform its
obligations under this GCC Clause 27.

The Contractor may, with the consent of the Employer, remove
from the Site any Plant or any part of the Facilities that are
defective if the nature of the defect, and/or any damage to the
Facilities caused by the defect, is such that repairs cannot be
expeditiously carried out at the Site.

27.6 If the repair, replacement or making good is of such a character
that it may affect the efficiency of the Facilities or any part thereof,
the Employer may give to the Contractor a notice requiring that
tests of the defective part of the Facilities shall be made by the
Contractor immediately upon completion of such remedial work,
whereupon the Contractor shall carry out such tests.

If such part fails the tests, the Contractor shall carry out further
repair, replacement or making good, as the case may be, until
that part of the Facilities passes such tests. The tests shall be
agreed upon by the Employer and the Contractor.

27.7 If the Contractor fails to commence the work necessary to remedy
such defect or any damage to the Facilities caused by such defect
within a reasonable time (which shall in no event be considered
to be less than fifteen (15) days), the Employer may, following
notice to the Contractor, proceed to do such work, and the
reasonable costs incurred by the Employer in connection
therewith shall be paid to the Employer by the Contractor or may
be deducted by the Employer from any monies due the
Contractor or claimed under the Performance Security.

27.8 If the Facilities or any part thereof cannot be used by reason of
such defect and/or making good of such defect, the Defect
Liability Period of the Facilities or such part, as the case may be,
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28. Functional
Guarantees

27.9

shall be extended by a period equal to the period during which
the Facilities or such part cannot be used by the Employer
because of any of the aforesaid reasons.

Except as provided in GCC Clauses 27 and 33, the Contractor shall
be under no liability whatsoever and howsoever arising, and
whether under the Contract or at law, in respect of defects in the
Facilities or any part thereof, the Plant, design or engineering or
work executed that appear after Completion of the Facilities or
any part thereof, except where such defects are the result of the
gross negligence, fraud, or criminal or willful action of the
Contractor.

27.10 In addition, any such component of the Facilities, and during the

28.1

28.2

28.3

period of time as may be specified in the PCC, shall be subject to
an extended defect liability period. Such obligation of the
Contractor shall be in addition to the defect liability period
specified under GCC Sub-Clause 27.2.

The Contractor guarantees that during the Guarantee Test, the
Facilities and all parts thereof shall attain the Functional
Guarantees specified in the Appendix to the Contract Agreement
titled Functional Guarantees, subject to and upon the conditions
therein specified.

If, for reasons attributable to the Contractor, the minimum level
of the Functional Guarantees specified in the Appendix to the
Contract Agreement titled Functional Guarantees, are not met
either in whole or in part, the Contractor shall at its cost and
expense make such changes, modifications and/or additions to
the Plant or any part thereof as may be necessary to meet at least
the minimum level of such Guarantees. The Contractor shall
notify the Employer upon completion of the necessary changes,
modifications and/or additions, and shall request the Employer to
repeat the Guarantee Test until the minimum level of the
Guarantees has been met. If the Contractor eventually fails to
meet the minimum level of Functional Guarantees, the Employer
may consider termination of the Contract, pursuant to GCC Sub-
Clause 42.2.2.

If, for reasons attributable to the Contractor, the Functional
Guarantees specified in the Appendix to the Contract Agreement
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29. Patent
Indemnity

284

29.1

titled Functional Guarantees, are not attained either in whole or
in part, but the minimum level of the Functional Guarantees
specified in the said Appendix to the Contract Agreement is met,
the Contractor shall, at the Contractor’s option, either

(@) make such changes, modifications and/or additions to the
Facilities or any part thereof that are necessary to attain the
Functional Guarantees at its cost and expense, and shall
request the Employer to repeat the Guarantee Test or

(b)  pay liquidated damages to the Employer in respect of the
failure to meet the Functional Guarantees in accordance
with the provisions in the Appendix to the Contract
Agreement titled Functional Guarantees.

The payment of liquidated damages under GCC Sub-Clause 28.3,
up to the limitation of liability specified in the Appendix to the
Contract Agreement titled Functional Guarantees, shall
completely satisfy the Contractor’'s guarantees under GCC Sub-
Clause 28.3, and the Contractor shall have no further liability
whatsoever to the Employer in respect thereof. Upon the
payment of such liquidated damages by the Contractor, the
Project Manager shall issue the Operational Acceptance
Certificate for the Facilities or any part thereof in respect of which
the liquidated damages have been so paid.

The Contractor shall, subject to the Employer's compliance with
GCC Sub-Clause 29.2, indemnify and hold harmless the Employer
and its employees and officers from and against any and all suits,
actions or administrative proceedings, claims, demands, losses,
damages, costs, and expenses of whatsoever nature, including
attorney’s fees and expenses, which the Employer may suffer as a
result of any infringement or alleged infringement of any patent,
utility model, registered design, trademark, copyright or other
intellectual property right registered or otherwise existing at the
date of the Contract by reason of: (a) the installation of the
Facilities by the Contractor or the use of the Facilities in the
country where the Site is located; and (b) the sale of the products
produced by the Facilities in any country.

Such indemnity shall not cover any use of the Facilities or any part
thereof other than for the purpose indicated by or to be
reasonably inferred from the Contract, any infringement resulting
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30. Limitation
Liability

29.2

293

of 30.1

from the use of the Facilities or any part thereof, or any products
produced thereby in association or combination with any other
equipment, plant or materials not supplied by the Contractor,
pursuant to the Contract Agreement.

If any proceedings are brought or any claim is made against the
Employer arising out of the matters referred to in GCC Sub-Clause
29.1, the Employer shall promptly give the Contractor a notice
thereof, and the Contractor may at its own expense and in the
Employer's name conduct such proceedings or claim and any
negotiations for the settlement of any such proceedings or claim.

If the Contractor fails to notify the Employer within twenty-eight
(28) days after receipt of such notice that it intends to conduct
any such proceedings or claim, then the Employer shall be free to
conduct the same on its own behalf. Unless the Contractor has
so failed to notify the Employer within the twenty-eight (28) day
period, the Employer shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.

The Employer shall, at the Contractor’s request, afford all available
assistance to the Contractor in conducting such proceedings or
claim, and shall be reimbursed by the Contractor for all
reasonable expenses incurred in so doing.

The Employer shall indemnify and hold harmless the Contractor
and its employees, officers and Subcontractors from and against
any and all suits, actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of whatsoever
nature, including attorney’s fees and expenses, which the
Contractor may suffer as a result of any infringement or alleged
infringement of any patent, utility model, registered design,
trademark, copyright or other intellectual property right
registered or otherwise existing at the date of the Contract arising
out of or in connection with any design, data, drawing,
specification, or other documents or materials provided or
designed by or on behalf of the Employer.

Except in cases of criminal negligence or willful misconduct,

(@) neither Party shall be liable to the other Party, whether in
contract, tort, or otherwise, for any indirect or
consequential loss or damage, loss of use, loss of
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production, or loss of profits or interest costs, which may
be suffered by the other Party in connection with the
Contract, other than specifically provided as any obligation
of the Party in the Contract, and

(b) the aggregate liability of the Contractor to the Employer,
whether under the Contract, in tort or otherwise, shall not
exceed the amount resulting from the application of the
multiplier specified in the PCC, to the Contract Price or, if a
multiplier is not so specified, the total Contract Price,
provided that this limitation shall not apply to the cost of
repairing or replacing defective equipment, or to any
obligation of the Contractor to indemnify the Employer
with respect to patent infringement.

G. Risk Distribution

31. Transfer
Ownership

of 31.1

31.2

313

314

315

Ownership of the Plant (including spare parts) to be imported into
the country where the Site is located shall be transferred to the
Employer upon loading on to the mode of transport to be used
to convey the Plant from the country of origin to that country.

Ownership of the Plant (including spare parts) procured in the
country where the Site is located shall be transferred to the
Employer when the Plant are brought on to the Site.

Ownership of the Contractor’'s Equipment used by the Contractor
and its Subcontractors in connection with the Contract shall
remain with the Contractor or its Subcontractors.

Ownership of any Plant in excess of the requirements for the
Facilities shall revert to the Contractor upon Completion of the
Facilities or at such earlier time when the Employer and the
Contractor agree that the Plant in question are no longer required
for the Facilities.

Notwithstanding the transfer of ownership of the Plant, the
responsibility for care and custody thereof together with the risk
of loss or damage thereto shall remain with the Contractor
pursuant to GCC Clause 32 (Care of Facilities) hereof until
Completion of the Facilities or the part thereof in which such Plant
are incorporated.
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32. Care of
Facilities

321

322

The Contractor shall be responsible for the care and custody of the
Facilities or any part thereof until the date of Completion of the
Facilities pursuant to GCC Clause 24 or, where the Contract provides
for Completion of the Facilities in parts, until the date of Completion
of the relevant part, and shall make good at its own cost any loss or
damage that may occur to the Facilities or the relevant part thereof
from any cause whatsoever during such period. The Contractor shall
also be responsible for any loss or damage to the Facilities caused
by the Contractor or its Subcontractors in the course of any work
carried out, pursuant to GCC Clause 27. Notwithstanding the
foregoing, the Contractor shall not be liable for any loss or damage
to the Facilities or that part thereof caused by reason of any of the
matters specified or referred to in paragraphs (a), (b) and (c) of GCC
Sub-Clauses 32.2 and 38.1.

If any loss or damage occurs to the Facilities or any part thereof
or to the Contractor's temporary facilities by reason of

(@) insofar as they relate to the country where the Site is located,
nuclear reaction, nuclear radiation, radioactive contamination,
pressure wave caused by aircraft or other aerial objects, or any
other occurrences that an experienced contractor could not
reasonably foresee, or if reasonably foreseeable could not
reasonably make provision for or insure against, insofar as
such risks are not normally insurable on the insurance market
and are mentioned in the general exclusions of the policy of
insurance, including War Risks and Political Risks, taken out
under GCC Clause 34 hereof; or

(b) any use or occupation by the Employer or any third Party
other than a Subcontractor, authorized by the Employer of
any part of the Facilities; or

(c) anyuse of or reliance upon any design, data or specification
provided or designated by or on behalf of the Employer, or
any such matter for which the Contractor has disclaimed
responsibility herein,

the Employer shall pay to the Contractor all sums payable in
respect of the Facilities executed, notwithstanding that the same
be lost, destroyed or damaged, and will pay to the Contractor the
replacement value of all temporary facilities and all parts thereof
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33. Loss of or
Damage to
Property,;
Accident or
Injury to
Workers;
Indemnification

323

324

331

33.2

lost, destroyed or damaged. If the Employer requests the
Contractor in writing to make good any loss or damage to the
Facilities thereby occasioned, the Contractor shall make good the
same at the cost of the Employer in accordance with GCC Clause
39. If the Employer does not request the Contractor in writing to
make good any loss or damage to the Facilities thereby
occasioned, the Employer shall either request a change in
accordance with GCC Clause 39, excluding the performance of
that part of the Facilities thereby lost, destroyed or damaged, or,
where the loss or damage affects a substantial part of the
Facilities, the Employer shall terminate the Contract pursuant to
GCC Sub-Clause 42.1 hereof.

The Contractor shall be liable for any loss of or damage to any
Contractor's Equipment, or any other property of the Contractor
used or intended to be used for purposes of the Facilities, except
(i) as mentioned in GCC Sub-Clause 32.2 with respect to the
Contractor's temporary facilities, and (ii) where such loss or
damage arises by reason of any of the matters specified in GCC
Sub-Clauses 32.2 (b) and (c) and 38.1.

With respect to any loss or damage caused to the Facilities or any
part thereof or to the Contractor’'s Equipment by reason of any of
the matters specified in GCC Sub-Clause 38.1, the provisions of
GCC Sub-Clause 38.3 shall apply.

Subject to GCC Sub-Clause 33.3, the Contractor shall indemnify
and hold harmless the Employer and its employees and officers
from and against any and all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and
expenses of whatsoever nature, including attorney’'s fees and
expenses, in respect of the death or injury of any person or loss
of or damage to any property other than the Facilities whether
accepted or not, arising in connection with the supply and
installation of the Facilities and by reason of the negligence of the
Contractor or its Subcontractors, or their employees, officers or
agents, except any injury, death or property damage caused by
the negligence of the Employer, its contractors, employees,
officers or agents.

If any proceedings are brought or any claim is made against the
Employer that might subject the Contractor to liability under GCC
Sub-Clause 33.1, the Employer shall promptly give the Contractor
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34. Insurance

333

334

341

a notice thereof and the Contractor may at its own expense and
in the Employer’'s name conduct such proceedings or claim and
any negotiations for the settlement of any such proceedings or
claim.

If the Contractor fails to notify the Employer within twenty-eight
(28) days after receipt of such notice that it intends to conduct
any such proceedings or claim, then the Employer shall be free to
conduct the same on its own behalf. Unless the Contractor has
so failed to notify the Employer within the twenty-eight (28) day
period, the Employer shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.

The Employer shall, at the Contractor's request, afford all available
assistance to the Contractor in conducting such proceedings or
claim, and shall be reimbursed by the Contractor for all
reasonable expenses incurred in so doing.

The Employer shall indemnify and hold harmless the Contractor
and its employees, officers and Subcontractors from any liability
for loss of or damage to property of the Employer, other than the
Facilities not yet taken over, that is caused by fire, explosion or
any other perils, in excess of the amount recoverable from
insurances procured under GCC Clause 34, provided that such
fire, explosion or other perils were not caused by any act or failure
of the Contractor.

The Party entitled to the benefit of an indemnity under this GCC
Clause 33 shall take all reasonable measures to mitigate any loss
or damage which has occurred. If the Party fails to take such
measures, the other Party’s liabilities shall be correspondingly
reduced.

To the extent specified in the Appendix to the Contract
Agreement titled Insurance Requirements, the Contractor shall at
its expense take out and maintain in effect, or cause to be taken
out and maintained in effect, during the performance of the
Contract, the insurances set forth below in the sums and with the
deductibles and other conditions specified in the said Appendix.
The identity of the insurers and the form of the policies shall be
subject to the approval of the Employer, who should not
unreasonably withhold such approval.
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(@) Cargo Insurance During Transport

Covering loss or damage occurring while in transit from the
Contractor’s or Subcontractor’s works or stores until arrival
at the Site, to the Plant (including spare parts therefor) and
to the Contractor’'s Equipment.

(b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the
Site, occurring prior to Completion of the Facilities, with an
extended maintenance coverage for the Contractor's
liability in respect of any loss or damage occurring during
the Defect Liability Period while the Contractor is on the
Site for the purpose of performing its obligations during
the Defect Liability Period.

(¢) Third Party Liability Insurance

Covering bodily injury or death suffered by third Parties
including the Employer’s personnel, and loss of or damage
to property occurring in connection with the supply and
installation of the Facilities.

(d) Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its
Subcontractors, whether or not owned by them, in
connection with the execution of the Contract.

(e) Workers' Compensation

In accordance with the statutory requirements applicable in
any country where the Contract or any part thereof is
executed.

(f)  Employer’s Liability

In accordance with the statutory requirements applicable in
any country where the Contract or any part thereof is
executed.

()  Other Insurances

Such other insurances as may be specifically agreed upon
by the Parties hereto as listed in the Appendix to the
Contract Agreement titled Insurance Requirements.
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343

344

34.5

The Employer shall be named as co-insured under all insurance
policies taken out by the Contractor pursuant to GCC Sub-Clause
34.1, except for the Third Party Liability, Workers" Compensation
and Employer's Liability Insurances, and the Contractor’s
Subcontractors shall be named as co-insureds under all insurance
policies taken out by the Contractor pursuant to GCC Sub-Clause
34.1 except for the Cargo Insurance During Transport, Workers'
Compensation and Employer’s Liability Insurances. All insurer’s
rights of subrogation against such co-insureds for losses or claims
arising out of the performance of the Contract shall be waived
under such policies.

The Contractor shall, in accordance with the provisions of the
Appendix to the Contract Agreement titled Insurance
Requirements, deliver to the Employer certificates of insurance or
copies of the insurance policies as evidence that the required
policies are in full force and effect. The certificates shall provide
that no less than twenty-one (21) days' notice shall be given to
the Employer by insurers prior to cancellation or material
modification of a policy.

The Contractor shall ensure that, where applicable, its
Subcontractor(s) shall take out and maintain in effect adequate
insurance policies for their personnel and vehicles and for work
executed by them under the Contract, unless such Subcontractors
are covered by the policies taken out by the Contractor.

The Employer shall at its expense take out and maintain in effect
during the performance of the Contract those insurances
specified in the Appendix to the Contract Agreement titled
Insurance Requirements, in the sums and with the deductibles
and other conditions specified in the said Appendix. The
Contractor and the Contractor’s Subcontractors shall be named
as co-insureds under all such policies. All insurers’ rights of
subrogation against such co-insureds for losses or claims arising
out of the performance of the Contract shall be waived under
such policies. The Employer shall deliver to the Contractor
satisfactory evidence that the required insurances are in full force
and effect. The policies shall provide that not less than twenty-
one (21) days' notice shall be given to the Contractor by all
insurers prior to any cancellation or material modification of the
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35. Unforeseen
Conditions

34.6

34.7

351

policies. If so requested by the Contractor, the Employer shall
provide copies of the policies taken out by the Employer under
this GCC Sub-Clause 34.5.

If the Contractor fails to take out and/or maintain in effect the
insurances referred to in GCC Sub-Clause 34.1, the Employer may
take out and maintain in effect any such insurances and may from
time to time deduct from any amount due the Contractor under
the Contract any premium that the Employer shall have paid to
the insurer, or may otherwise recover such amount as a debt due
from the Contractor. If the Employer fails to take out and/or
maintain in effect the insurances referred to in GCC 34.5, the
Contractor may take out and maintain in effect any such
insurances and may from time to time deduct from any amount
due the Employer under the Contract any premium that the
Contractor shall have paid to the insurer, or may otherwise
recover such amount as a debt due from the Employer. If the
Contractor fails to or is unable to take out and maintain in effect
any such insurances, the Contractor shall nevertheless have no
liability or responsibility towards the Employer, and the
Contractor shall have full recourse against the Employer for any
and all liabilities of the Employer herein.

Unless otherwise provided in the Contract, the Contractor shall
prepare and conduct all and any claims made under the policies
effected by it pursuant to this GCC Clause 34, and all monies
payable by any insurers shall be paid to the Contractor. The
Employer shall give to the Contractor all such reasonable
assistance as may be required by the Contractor. With respect to
insurance claims in which the Employer’s interest is involved, the
Contractor shall not give any release or make any compromise
with the insurer without the prior written consent of the
Employer.  With respect to insurance claims in which the
Contractor's interest is involved, the Employer shall not give any
release or make any compromise with the insurer without the
prior written consent of the Contractor.

If, during the execution of the Contract, the Contractor shall
encounter on the Site any physical conditions other than climatic
conditions, or artificial obstructions that could not have been
reasonably foreseen prior to the date of the Contract Agreement
by an experienced contractor on the basis of reasonable
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35.2

examination of the data relating to the Facilities including any
data as to boring tests, provided by the Employer, and on the
basis of information that it could have obtained from a visual
inspection of the Site if access thereto was available, or other data
readily available to it relating to the Facilities, and if the
Contractor determines that it will in consequence of such
conditions or obstructions incur additional cost and expense or
require additional time to perform its obligations under the
Contract that would not have been required if such physical
conditions or artificial obstructions had not been encountered,
the Contractor shall promptly, and before performing additional
work or using additional Plant or Contractor’s Equipment, notify
the Project Manager in writing of

(@) the physical conditions or artificial obstructions on the Site
that could not have been reasonably foreseen;

(b) the additional work and/or Plant and/or Contractor’s
Equipment required, including the steps which the
Contractor will or proposes to take to overcome such
conditions or obstructions;

(c) the extent of the anticipated delay; and

(d) the additional cost and expense that the Contractor is likely
to incur.

On receiving any notice from the Contractor under this GCC Sub-
Clause 35.1, the Project Manager shall promptly consult with the
Employer and Contractor and decide upon the actions to be
taken to overcome the physical conditions or artificial
obstructions encountered. Following such consultations, the
Project Manager shall instruct the Contractor, with a copy to the
Employer, of the actions to be taken.

Any reasonable additional cost and expense incurred by the
Contractor in following the instructions from the Project Manager
to overcome such physical conditions or artificial obstructions
referred to in GCC Sub-Clause 35.1 shall be paid by the Employer
to the Contractor as an addition to the Contract Price.

If the Contractor is delayed or impeded in the performance of the
Contract because of any such physical conditions or artificial
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36. Change in Laws 36.1

and
Regulations

37. Force Majeure

371

obstructions referred to in GCC Sub-Clause 35.1, the Time for
Completion shall be extended in accordance with GCC Clause 40.

If, after the date twenty-eight (28) days prior to the date of Bid
submission, in the country where the Site is located, any law,
regulation, ordinance, order or by-law having the force of law is
enacted, promulgated, abrogated or changed which shall be
deemed to include any change in interpretation or application by
the competent authorities, that subsequently affects the costs
and expenses of the Contractor and/or the Time for Completion,
the Contract Price shall be correspondingly increased or
decreased, and/or the Time for Completion shall be reasonably
adjusted to the extent that the Contractor has thereby been
affected in the performance of any of its obligations under the
Contract. Notwithstanding the foregoing, such additional or
reduced costs shall not be separately paid or credited if the same
has already been accounted for in the price adjustment provisions
where applicable, in accordance with the PCC pursuant to GCC
Sub-Clause 11.2.

“Force Majeure” shall mean any event beyond the reasonable
control of the Employer or of the Contractor, as the case may be,
and which is unavoidable notwithstanding the reasonable care of
the Party affected, and shall include, without limitation, the
following:

(@) war, hostilities or warlike operations whether a state of war
be declared or not, invasion, act of foreign enemy and civil
war

(b)  rebellion, revolution, insurrection, mutiny, usurpation of
civil or military government, conspiracy, riot, civil
commotion and terrorist acts

(c)  confiscation, nationalization, mobilization, commandeering or
requisition by or under the order of any government or de
jure or de facto authority or ruler or any other act or failure to
act of any local state or national government authority

(d) strike, sabotage, lockout, embargo, import restriction, port
congestion, lack of usual means of public transportation
and communication, industrial dispute, shipwreck, shortage
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37.2

373

374

375

or restriction of power supply, epidemics, quarantine and
plague

(e) earthquake, landslide, volcanic activity, fire, flood or
inundation, tidal wave, typhoon or cyclone, hurricane,
storm, lightning, or other inclement weather condition,
nuclear and pressure waves or other natural or physical
disaster

(f)  shortage of labor, materials or utilities where caused by
circumstances that are themselves Force Majeure.

If either Party is prevented, hindered or delayed from or in
performing any of its obligations under the Contract by an event
of Force Majeure, then it shall notify the other in writing of the
occurrence of such event and the circumstances thereof within
fourteen (14) days after the occurrence of such event.

The Party who has given such notice shall be excused from the
performance or punctual performance of its obligations under
the Contract for so long as the relevant event of Force Majeure
continues and to the extent that such Party’'s performance is
prevented, hindered or delayed. The Time for Completion shall
be extended in accordance with GCC Clause 40.

The Party or Parties affected by the event of Force Majeure shall
use reasonable efforts to mitigate the effect thereof upon its or
their performance of the Contract and to fulfill its or their
obligations under the Contract, but without prejudice to either
Party’s right to terminate the Contract under GCC Sub-Clauses
37.6 and 38.5.

No delay or nonperformance by either Party hereto caused by the
occurrence of any event of Force Majeure shall

(@) constitute a default or breach of the Contract, or

(b) give rise to any claim for damages or additional cost or
expense occasioned thereby, subject to GCC Sub-Clauses
32.2,383 and 384

if and to the extent that such delay or nonperformance is caused
by the occurrence of an event of Force Majeure.
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38. War Risks

37.6

37.7

37.8

38.1

38.2

383

If the performance of the Contract is substantially prevented,
hindered or delayed for a single period of more than sixty (60)
days or an aggregate period of more than one hundred and
twenty (120) days on account of one or more events of Force
Majeure during the currency of the Contract, the Parties will
attempt to develop a mutually satisfactory solution, failing which
either Party may terminate the Contract by giving a notice to the
other, but without prejudice to either Party’'s right to terminate
the Contract under GCC Sub-Clause 38.5.

In the event of termination pursuant to GCC Sub-Clause 37.6, the
rights and obligations of the Employer and the Contractor shall
be as specified in GCC Sub-Clauses 42.1.2 and 42.1.3.

Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not
apply to any obligation of the Employer to make payments to the
Contractor herein.

“War Risks” shall mean any event specified in paragraphs (a) and
(b) of GCC Sub-Clause 37.1 and any explosion or impact of any
mine, bomb, shell, grenade or other projectile, missile, munitions
or explosive of war, occurring or existing in or near the country
(or countries) where the Site is located.

Notwithstanding anything contained in the Contract, the Contractor
shall have no liability whatsoever for or with respect to

(@) destruction of or damage to Facilities, Plant, or any part
thereof;

(b)  destruction of or damage to property of the Employer or any
third Party; or

() injury or loss of life

if such destruction, damage, injury or loss of life is caused by any
War Risks, and the Employer shall indemnify and hold the
Contractor harmless from and against any and all claims,
liabilities, actions, lawsuits, damages, costs, charges or expenses
arising in consequence of or in connection with the same.

If the Facilities or any Plant or Contractor’'s Equipment or any
other property of the Contractor used or intended to be used for
the purposes of the Facilities shall sustain destruction or damage
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384

38.5

by reason of any War Risks, the Employer shall pay the Contractor
for

(@) any part of the Facilities or the Plant so destroyed or
damaged to the extent not already paid for by the Employer

and so far as may be required by the Employer, and as may
be necessary for completion of the Facilities

(b) replacing or making good any Contractor's Equipment or
other property of the Contractor so destroyed or damaged

(c)  replacing or making good any such destruction or damage
to the Facilities or the Plant or any part thereof .

If the Employer does not require the Contractor to replace or
make good any such destruction or damage to the Facilities, the
Employer shall either request a change in accordance with GCC
Clause 39, excluding the performance of that part of the Facilities
thereby destroyed or damaged or, where the loss, destruction or
damage affects a substantial part of the Facilities, shall terminate
the Contract, pursuant to GCC Sub-Clause 42.1.

If the Employer requires the Contractor to replace or make good
on any such destruction or damage to the Facilities, the Time for
Completion shall be extended in accordance with GCC 40.

Notwithstanding anything contained in the Contract, the
Employer shall pay the Contractor for any increased costs or
incidentals to the execution of the Contract that are in any way
attributable to, consequent on, resulting from, or in any way
connected with any War Risks, provided that the Contractor shall
as soon as practicable notify the Employer in writing of any such
increased cost.

If during the performance of the Contract any War Risks shall
occur that financially or otherwise materially affect the execution
of the Contract by the Contractor, the Contractor shall use its
reasonable efforts to execute the Contract with due and proper
consideration given to the safety of its and its Subcontractors'’
personnel engaged in the work on the Facilities, provided,
however, that if the execution of the work on the Facilities
becomes impossible or is substantially prevented for a single
period of more than sixty (60) days or an aggregate period of
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39. Change in the
Facilities

38.6

39.1

more than one hundred and twenty (120) days on account of any
War Risks, the Parties will attempt to develop a mutually
satisfactory solution, failing which either Party may terminate the
Contract by giving a notice to the other.

In the event of termination pursuant to GCC Sub-Clauses 38.3 or
38.5, the rights and obligations of the Employer and the
Contractor shall be specified in GCC Sub-Clauses 42.1.2 and
42.1.3.

H. Change in Contract Elements

Introducing a Change

39.1.1Subject to GCC Sub-Clauses 39.2.5 and 39.2.7, the Employer

shall have the right to propose, and subsequently require,
that the Project Manager order the Contractor from time to
time during the performance of the Contract to make any
change, modification, addition or deletion to, in or from the
Facilities hereinafter called “Change”, provided that such
Change falls within the general scope of the Facilities and
does not constitute unrelated work and that it is technically
practicable, taking into account both the state of
advancement of the Facilites and the technical
compatibility of the Change envisaged with the nature of
the Facilities as specified in the Contract.

39.1.2Value Engineering: The Contractor may prepare, at its own

cost, a value engineering proposal at any time during the
performance of the contract. The value engineering
proposal shall, at a minimum, include the following;

(@) the proposed change(s), and a description of the
difference to the existing contract requirements;

(b) a full cost/benefit analysis of the proposed change(s)
including a description and estimate of costs
(including life cycle costs) the Employer may incur in
implementing the value engineering proposal; and

(c) a description of any effect(s) of the change on
performance/functionality.

The Employer may accept the value engineering proposal
if the proposal demonstrates benefits that:
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(a) accelerates the delivery period; or

(b) reduces the Contract Price or the life cycle costs to the
Employer; or

(c) improves the quality, efficiency, safety or sustainability
of the Facilities; or

(d) yields any other benefits to the Employer,

without compromising the necessary functions of the
Facilities.

If the value engineering proposal is approved by the
Employer and results in:

(a) a reduction of the Contract Price; the amount to be paid
to the Contractor shall be the percentage specified in
the PCC of the reduction in the Contract Price; or

(b) an increase in the Contract Price; but results in a
reduction in life cycle costs due to any benefit
described in (a) to (d) above, the amount to be paid to
the Contractor shall be the full increase in the Contract
Price.

39.1.3Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no
change made necessary because of any default of the
Contractor in the performance of its obligations under the
Contract shall be deemed to be a Change, and such change
shall not result in any adjustment of the Contract Price or
the Time for Completion.

39.1.4The procedure on how to proceed with and execute
Changes is specified in GCC Sub-Clauses 39.2 and 39.3, and
further details and forms are provided in the Employer’s
Requirements (Forms and Procedures).

39.2 Changes Originating from Employer

39.2.1 If the Employer proposes a Change pursuant to GCC Sub-
Clause 39.1.1, it shall send to the Contractor a “Request for
Change Proposal,” requiring the Contractor to prepare
and furnish to the Project Manager as soon as reasonably
practicable a “Change Proposal,” which shall include the
following:
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(a) brief description of the Change

(b) effect on the Time for Completion

(c) estimated cost of the Change

(d) effect on Functional Guarantees (if any)

(e) effect on the Facilities

(f) effect on any other provisions of the Contract.

39.2.2 Prior to preparing and submitting the "Change Proposal,”
the Contractor shall submit to the Project Manager an
"Estimate for Change Proposal,” which shall be an estimate
of the cost of preparing and submitting the Change
Proposal.

Upon receipt of the Contractor's Estimate for Change
Proposal, the Employer shall do one of the following:

(a) accept the Contractor’s estimate with instructions
to the Contractor to proceed with the preparation
of the Change Proposal

(b) advise the Contractor of any part of its Estimate for
Change Proposal that is unacceptable and request
the Contractor to review its estimate

(c) advise the Contractor that the Employer does not
intend to proceed with the Change.

39.2.3 Upon receipt of the Employer’s instruction to proceed
under GCC Sub-Clause 39.2.2 (a), the Contractor shall, with
proper expedition, proceed with the preparation of the
Change Proposal, in accordance with GCC Sub-Clause
39.2.1.

39.2.4 The pricing of any Change shall, as far as practicable, be
calculated in accordance with the rates and prices
included in the Contract. If such rates and prices are
inequitable, the Parties thereto shall agree on specific
rates for the valuation of the Change.

39.2.5 If before or during the preparation of the Change Proposal
it becomes apparent that the aggregate effect of
compliance therewith and with all other Change Orders
that have already become binding upon the Contractor
under this GCC Clause 39 would be to increase or decrease

Section VIII: General Conditions of Contract Page | 298



39.2.6

39.2.7

the Contract Price as originally set forth in Article 2
(Contract Price) of the Contract Agreement by more than
fifteen percent (15%), the Contractor may give a written
notice of objection thereto prior to furnishing the Change
Proposal as aforesaid. If the Employer accepts the
Contractor's objection, the Employer shall withdraw the
proposed Change and shall notify the Contractor in
writing thereof.

The Contractor’s failure to so object shall neither affect its
right to object to any subsequent requested Changes or
Change Orders herein, nor affect its right to take into
account, when making such subsequent objection, the
percentage increase or decrease in the Contract Price that
any Change not objected to by the Contractor represents.

Upon receipt of the Change Proposal, the Employer and
the Contractor shall mutually agree upon all matters
therein contained. Within fourteen (14) days after such
agreement, the Employer shall, if it intends to proceed
with the Change, issue the Contractor with a Change
Order.

If the Employer is unable to reach a decision within
fourteen (14) days, it shall notify the Contractor with
details of when the Contractor can expect a decision.

If the Employer decides not to proceed with the Change
for whatever reason, it shall, within the said period of
fourteen (14) days, notify the Contractor accordingly.
Under such circumstances, the Contractor shall be entitled
to reimbursement of all costs reasonably incurred by it in
the preparation of the Change Proposal, provided that
these do not exceed the amount given by the Contractor
in its Estimate for Change Proposal submitted in
accordance with GCC Sub-Clause 39.2.2.

If the Employer and the Contractor cannot reach
agreement on the price for the Change, an equitable
adjustment to the Time for Completion, or any other
matters identified in the Change Proposal, the Employer
may nevertheless instruct the Contractor to proceed with
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40. Extension of
Time for
Completion

the Change by issue of a “Pending Agreement Change
Order.”

Upon receipt of a Pending Agreement Change Order, the
Contractor shall immediately proceed with effecting the
Changes covered by such Order. The Parties shall
thereafter attempt to reach agreement on the outstanding
issues under the Change Proposal.

If the Parties cannot reach agreement within sixty (60) days
from the date of issue of the Pending Agreement Change
Order, then the matter may be referred to the Dispute
Board in accordance with the provisions of GCC Sub-
Clause 46.1.

39.3 Changes Originating from Contractor

39.3.1 If the Contractor proposes a Change pursuant to GCC Sub-

Clause 39.1.2, the Contractor shall submit to the Project
Manager a written “Application for Change Proposal,”
giving reasons for the proposed Change and including the
information specified in GCC Sub-Clause 39.1.2.

Upon receipt of the Application for Change Proposal, the
Parties shall follow the procedures outlined in GCC Sub-
Clauses 39.2.6 and 39.2.7. However, the Contractor shall
not be entitled to recover the costs of preparing the
Application for Change Proposal.

40.1 The Time(s) for Completion specified in the PCC pursuant to GCC
Sub-Clause 8.2 shall be extended if the Contractor is delayed or
impeded in the performance of any of its obligations under the
Contract by reason of any of the following:

(a)
(b)

(@]

any Change in the Facilities as provided in GCC Clause 39

any occurrence of Force Majeure as provided in GCC Clause
37, unforeseen conditions as provided in GCC Clause 35, or
other occurrence of any of the matters specified or referred
to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2

any suspension order given by the Employer under GCC
Clause 41 hereof or reduction in the rate of progress
pursuant to GCC Sub-Clause 41.2 or
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40.2

(d) any changes in laws and regulations as provided in GCC
Clause 36 or

(e) any default or breach of the Contract by the Employer,
Appendix to the Contract Agreement titled ,or any activity,
act or omission of the Employer, or the Project Manager, or
any other contractors employed by the Employer, or

(f)  any delay on the part of a Subcontractor, provided such
delay is due to a cause for which the Contractor himself
would have been entitled to an extension of time under this
sub-clause, or

(9) delays attributable to the Employer or caused by customs,
or

(h)  any other matter specifically mentioned in the Contract

by such period as shall be fair and reasonable in all the
circumstances and as shall fairly reflect the delay or impediment
sustained by the Contractor.

Except where otherwise specifically provided in the Contract, the
Contractor shall submit to the Project Manager a notice of a claim
for an extension of the Time for Completion, together with
particulars of the event or circumstance justifying such extension
as soon as reasonably practicable after the commencement of
such event or circumstance. As soon as reasonably practicable
after receipt of such notice and supporting particulars of the
claim, the Employer and the Contractor shall agree upon the
period of such extension. In the event that the Contractor does
not accept the Employer’s estimate of a fair and reasonable time
extension, the Contractor shall be entitled to refer the matter to
a Dispute Board, pursuant to GCC Sub-Clause 46.1.

40.3 The Contractor shall at all times use its reasonable efforts to

404

minimize any delay in the performance of its obligations under
the Contract.

In all cases where the Contractor has given a notice of a claim for
an extension of time under GCC 40.2, the Contractor shall consult
with the Project Manager in order to determine the steps (if any)
which can be taken to overcome or minimize the actual or
anticipated delay. The Contractor shall there after comply with all
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41. Suspension

41.1

41.2

reasonable instructions which the Project Manager shall give in
order to minimize such delay. If compliance with such instructions
shall cause the Contractor to incur extra costs and the Contractor
is entitled to an extension of time under GCC 40.1, the amount of
such extra costs shall be added to the Contract Price.

The Employer may request the Project Manager, by notice to the
Contractor, to order the Contractor to suspend performance of
any or all of its obligations under the Contract. Such notice shall
specify the obligation of which performance is to be suspended,
the effective date of the suspension and the reasons therefor. The
Contractor shall thereupon suspend performance of such
obligation, except those obligations necessary for the care or
preservation of the Facilities, until ordered in writing to resume
such performance by the Project Manager.

If, by virtue of a suspension order given by the Project Manager,
other than by reason of the Contractor’s default or breach of the
Contract, the Contractor’s performance of any of its obligations is
suspended for an aggregate period of more than ninety (90) days,
then at any time thereafter and provided that at that time such
performance is still suspended, the Contractor may give a notice
to the Project Manager requiring that the Employer shall, within
twenty-eight (28) days of receipt of the notice, order the
resumption of such performance or request and subsequently
order a change in accordance with GCC Clause 39, excluding the
performance of the suspended obligations from the Contract.

If the Employer fails to do so within such period, the Contractor
may, by a further notice to the Project Manager, elect to treat the
suspension, where it affects a part only of the Facilities, as a
deletion of such part in accordance with GCC Clause 39 or, where
it affects the whole of the Facilities, as termination of the Contract
under GCC Sub-Clause 42.1.

If

(@) the Employer has failed to pay the Contractor any sum due
under the Contract within the specified period, has failed to
approve any invoice or supporting documents without just
cause pursuant to the Appendix to the Contract Agreement
titled Terms and Procedures of Payment, or commits a
substantial breach of the Contract, the Contractor may give
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42. Termination

41.3

414

42.1

a notice to the Employer that requires payment of such
sum, with interest thereon as stipulated in GCC Sub-Clause
12.3, requires approval of such invoice or supporting
documents, or specifies the breach and requires the
Employer to remedy the same, as the case may be. If the
Employer fails to pay such sum together with such interest,
fails to approve such invoice or supporting documents or
give its reasons for withholding such approval, or fails to
remedy the breach or take steps to remedy the breach
within fourteen (14) days after receipt of the Contractor’s
notice or

(b)  the Contractor is unable to carry out any of its obligations
under the Contract for any reason attributable to the
Employer, including but not limited to the Employer's
failure to provide possession of or access to the Site or
other areas in accordance with GCC Sub-Clause 10.2, or
failure to obtain any governmental permit necessary for the
execution and/or completion of the Facilities,

then the Contractor may by fourteen (14) days’' notice to
the Employer suspend performance of all or any of its
obligations under the Contract, or reduce the rate of
progress.

If the Contractor’s performance of its obligations is suspended or
the rate of progress is reduced pursuant to this GCC Clause 41,
then the Time for Completion shall be extended in accordance
with GCC Sub-Clause 40.1, and any and all additional costs or
expenses incurred by the Contractor as a result of such
suspension or reduction shall be paid by the Employer to the
Contractor in addition to the Contract Price, except in the case of
suspension order or reduction in the rate of progress by reason
of the Contractor’s default or breach of the Contract.

During the period of suspension, the Contractor shall not remove
from the Site any Plant, any part of the Facilities or any
Contractor’s Equipment, without the prior written consent of the
Employer.

Termination for Employer’'s Convenience
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42.1.1 The Employer may at any time terminate the Contract for
any reason by giving the Contractor a notice of
termination that refers to this GCC Sub-Clause 42.1.

42.1.2 Upon receipt of the notice of termination under GCC Sub-
Clause 42.1.1, the Contractor shall either immediately or
upon the date specified in the notice of termination

(@) cease all further work, except for such work as the
Employer may specify in the notice of termination for
the sole purpose of protecting that part of the
Facilities already executed, or any work required to
leave the Site in a clean and safe condition

(b) terminate all subcontracts, except those to be
assigned to the Employer pursuant to paragraph (d)
(i) below

() remove all Contractor's Equipment from the Site,
repatriate the Contractor's and its Subcontractors’
personnel from the Site, remove from the Site any
wreckage, rubbish and debris of any kind, and leave
the whole of the Site in a clean and safe condition,
and

(d)  subject to the payment specified in GCC Sub-Clause
4213,

(i)  deliver to the Employer the parts of the
Facilities executed by the Contractor up to the
date of termination

(i)  to the extent legally possible, assign to the
Employer all right, title and benefit of the
Contractor to the Facilities and to the Plant as
of the date of termination, and, as may be
required by the Employer, in any subcontracts
concluded between the Contractor and its
Subcontractors; and

(i)  deliver to the Employer all non-proprietary
drawings, specifications and other documents
prepared by the Contractor or its
Subcontractors as at the date of termination in
connection with the Facilities.
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42.1.3In the event of termination of the Contract under GCC Sub-
Clause 42.1.1, the Employer shall pay to the Contractor the
following amounts:

(a)

(b)

(0

(d)

(e)

the Contract Price, properly attributable to the parts
of the Facilities executed by the Contractor as of the
date of termination

the costs reasonably incurred by the Contractor in the
removal of the Contractor’s Equipment from the Site
and in the repatriation of the Contractor's and its
Subcontractors’ personnel

any amounts to be paid by the Contractor to its
Subcontractors in connection with the termination of
any subcontracts, including any cancellation charges

costs incurred by the Contractor in protecting the
Facilities and leaving the Site in a clean and safe
condition pursuant to paragraph (a) of GCC Sub-
Clause 42.1.2

the cost of satisfying all other obligations,
commitments and claims that the Contractor may in
good faith have undertaken with third Parties in
connection with the Contract and that are not
covered by paragraphs (a) through (d) above.

42.2 Termination for Contractor's Default

42.2.1The Employer, without prejudice to any other rights or
remedies it may possess, may terminate the Contract
forthwith in the following circumstances by giving a notice
of termination and its reasons therefor to the Contractor,
referring to this GCC Sub-Clause 42.2:

(a)

if the Contractor becomes bankrupt or insolvent, has
a receiving order issued against it, compounds with
its creditors, or, if the Contractor is a corporation, a
resolution is passed or order is made for its winding
up, other than a voluntary liquidation for the
purposes of amalgamation or reconstruction, a
receiver is appointed over any part of its undertaking

Section VIII: General Conditions of Contract __ Page | 305



or assets, or if the Contractor takes or suffers any
other analogous action in consequence of debt

(b) if the Contractor assigns or transfers the Contract or
any right or interest therein in violation of the
provision of GCC Clause 43.

(c) ifthe Contractor, in the judgment of the Employer has
engaged in Fraud and Corruption, as defined in
paragrpah 2.2 a. of Appendix B to the GCC, in
competing for or in executing the Contract.

42 .2 2If the Contractor
(@) bhas abandoned or repudiated the Contract

(b)  has without valid reason failed to commence work on
the Facilities promptly or has suspended, other than
pursuant to GCC Sub-Clause 41.2, the progress of
Contract performance for more than twenty-eight
(28) days after receiving a written instruction from the
Employer to proceed

(c) persistently fails to execute the Contract in
accordance with the Contract or persistently neglects
to carry out its obligations under the Contract
without just cause

(d) refuses or is unable to provide sufficient materials,
services or labor to execute and complete the
Facilities in the manner specified in the program
furnished under GCC Sub-Clause 18.2 at rates of
progress that give reasonable assurance to the
Employer that the Contractor can attain Completion
of the Facilities by the Time for Completion as
extended,

then the Employer may, without prejudice to any other
rights it may possess under the Contract, give a notice to
the Contractor stating the nature of the default and
requiring the Contractor to remedy the same. If the
Contractor fails to remedy or to take steps to remedy the
same within fourteen (14) days of its receipt of such notice,
then the Employer may terminate the Contract forthwith by
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giving a notice of termination to the Contractor that refers
to this GCC Sub-Clause 42.2.

42.2.3Upon receipt of the notice of termination under GCC Sub-
Clauses 42.2.1 or 4222, the Contractor shall, either
immediately or upon such date as is specified in the notice
of termination,

(@) cease all further work, except for such work as the
Employer may specify in the notice of termination for
the sole purpose of protecting that part of the
Facilities already executed, or any work required to
leave the Site in a clean and safe condition

(b) terminate all subcontracts, except those to be
assigned to the Employer pursuant to paragraph (d)
below

(c) deliver to the Employer the parts of the Facilities
executed by the Contractor up to the date of
termination

(d) to the extent legally possible, assign to the Employer
all right, title and benefit of the Contractor to the
Facilities and to the Plant as of the date of
termination, and, as may be required by the
Employer, in any subcontracts concluded between
the Contractor and its Subcontractors

(e) deliver to the Employer all drawings, specifications
and other documents prepared by the Contractor or
its Subcontractors as of the date of termination in
connection with the Facilities.

42.24The Employer may enter upon the Site, expel the
Contractor, and complete the Facilities itself or by
employing any third Party. The Employer may, to the
exclusion of any right of the Contractor over the same, take
over and use with the payment of a fair rental rate to the
Contractor, with all the maintenance costs to the account
of the Employer and with an indemnification by the
Employer for all liability including damage or injury to
persons arising out of the Employer's use of such
equipment, any Contractor's Equipment owned by the
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Contractor and on the Site in connection with the Facilities
for such reasonable period as the Employer considers
expedient for the supply and installation of the Facilities.

Upon completion of the Facilities or at such earlier date as
the Employer thinks appropriate, the Employer shall give
notice to the Contractor that such Contractor’s Equipment
will be returned to the Contractor at or near the Site and
shall return such Contractor’'s Equipment to the Contractor
in accordance with such notice. The Contractor shall
thereafter without delay and at its cost remove or arrange
removal of the same from the Site.

42.2.5Subject to GCC Sub-Clause 42.2.6, the Contractor shall be
entitled to be paid the Contract Price attributable to the
Facilities executed as of the date of termination, the value
of any unused or partially used Plant on the Site, and the
costs, if any, incurred in protecting the Facilities and in
leaving the Site in a clean and safe condition pursuant to
paragraph (a) of GCC Sub-Clause 42.2.3. Any sums due the
Employer from the Contractor accruing prior to the date of
termination shall be deducted from the amount to be paid
to the Contractor under this Contract.

42.2.6If the Employer completes the Facilities, the cost of
completing the Facilities by the Employer shall be
determined.

If the sum that the Contractor is entitled to be paid,
pursuant to GCC Sub-Clause 42.2.5, plus the reasonable
costs incurred by the Employer in completing the Facilities,
exceeds the Contract Price, the Contractor shall be liable for
such excess.

If such excess is greater than the sums due the Contractor
under GCC Sub-Clause 42.2.5, the Contractor shall pay the
balance to the Employer, and if such excess is less than the
sums due the Contractor under GCC Sub-Clause 42.2.5, the
Employer shall pay the balance to the Contractor.

The Employer and the Contractor shall agree, in writing, on
the computation described above and the manner in which
any sums shall be paid.

42.3 Termination by the Contractor
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423.1 If
(a)

(b)

the Employer has failed to pay the Contractor any
sum due under the Contract within the specified
period, has failed to approve any invoice or
supporting documents without just cause pursuant
to the Appendix to the Contract Agreement titled
Terms and Procedures of Payment, or commits a
substantial breach of the Contract, the Contractor
may give a notice to the Employer that requires
payment of such sum, with interest thereon as
stipulated in GCC Sub-Clause 12.3, requires approval
of such invoice or supporting documents, or
specifies the breach and requires the Employer to
remedy the same, as the case may be. If the
Employer fails to pay such sum together with such
interest, fails to approve such invoice or supporting
documents or give its reasons for withholding such
approval, fails to remedy the breach or take steps to
remedy the breach within fourteen (14) days after
receipt of the Contractor’s notice, or

the Contractor is unable to carry out any of its
obligations under the Contract for any reason
attributable to the Employer, including but not
limited to the Employer's failure to provide
possession of or access to the Site or other areas or
failure to obtain any governmental permit necessary
for the execution and/or completion of the Facilities,

then the Contractor may give a notice to the Employer
thereof, and if the Employer has failed to pay the
outstanding sum, to approve the invoice or supporting
documents, to give its reasons for withholding such
approval, or to remedy the breach within twenty-eight (28)
days of such notice, or if the Contractor is still unable to
carry out any of its obligations under the Contract for any
reason attributable to the Employer within twenty-eight
(28) days of the said notice, the Contractor may by a further
notice to the Employer referring to this GCC Sub-Clause
42 3.1, forthwith terminate the Contract.
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42.3.2The Contractor may terminate the Contract forthwith by
giving a notice to the Employer to that effect, referring to
this GCC Sub-Clause 42.3.2, if the Employer becomes
bankrupt or insolvent, has a receiving order issued against
it, compounds with its creditors, or, being a corporation, if
a resolution is passed or order is made for its winding up
(other than a voluntary liquidation for the purposes of
amalgamation or reconstruction), a receiver is appointed
over any part of its undertaking or assets, or if the Employer
takes or suffers any other analogous action in consequence
of debt.

4233 If the Contract is terminated under GCC Sub-Clauses
42.3.1 or 42.3.2, then the Contractor shall immediately

(@) cease all further work, except for such work as may
be necessary for the purpose of protecting that part
of the Facilities already executed, or any work
required to leave the Site in a clean and safe
condition

(b) terminate all subcontracts, except those to be
assigned to the Employer pursuant to paragraph (d)
(i)

(c)  remove all Contractor’'s Equipment from the Site and
repatriate the Contractor's and its Subcontractors’
personnel from the Site, and

(d)  subject to the payment specified in GCC Sub-Clause
4234,

(i)  deliver to the Employer the parts of the
Facilities executed by the Contractor up to the
date of termination

(i)  to the extent legally possible, assign to the
Employer all right, title and benefit of the
Contractor to the Facilities and to the Plant as
of the date of termination, and, as may be
required by the Employer, in any subcontracts
concluded between the Contractor and its
Subcontractors, and

(i) deliver to the Employer all drawings,
specifications and other documents prepared
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43. Assignment

44. Export
Restrictions

424

42.5

43.1

44.1

by the Contractor or its Subcontractors as of
the date of termination in connection with the
Facilities.

42.3.4lf the Contract is terminated under GCC Sub-Clauses 42.3.1
or 42.3.2, the Employer shall pay to the Contractor all
payments specified in GCC Sub-Clause 42.1.3, and
reasonable compensation for all loss, except for loss of
profit, or damage sustained by the Contractor arising out
of, in connection with or in consequence of such
termination.

42 .3.5Termination by the Contractor pursuant to this GCC Sub-
Clause 42.3 is without prejudice to any other rights or
remedies of the Contractor that may be exercised in lieu of
or in addition to rights conferred by GCC Sub-Clause 42.3.

In this GCC Clause 42, the expression “Facilities executed” shall
include all work executed, Installation Services provided, and all
Plant acquired, or subject to a legally binding obligation to
purchase, by the Contractor and used or intended to be used for
the purpose of the Facilities, up to and including the date of
termination.

In this GCC Clause 42, in calculating any monies due from the
Employer to the Contractor, account shall be taken of any sum
previously paid by the Employer to the Contractor under the
Contract, including any advance payment paid pursuant to the
Appendix to the Contract Agreement titled Terms and Procedures
of Payment.

Neither the Employer nor the Contractor shall, without the
express prior written consent of the other Party, which consent
shall not be unreasonably withheld, assign to any third Party the
Contract or any part thereof, or any right, benefit, obligation or
interest therein or thereunder, except that the Contractor shall be
entitled to assign either absolutely or by way of charge any
monies due and payable to it or that may become due and
payable to it under the Contract.

Notwithstanding any obligation under the Contract to complete
all export formalities, any export restrictions attributable to the
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45. Contractor's
Claims

45.1

Employer, to the country of the Employer or to the use of the
Plant and Installation Services to be supplied which arise from
trade regulations from a country supplying those Plant and
Installation Services, and which substantially impede the
Contractor from meeting its obligations under the Contract, shall
release the Contractor from the obligation to provide deliveries
or services, always provided, however, that the Contractor can
demonstrate to the satisfaction of the Employer and of the Bank
that it has completed all formalities in a timely manner, including
applying for permits, authorizations and licenses necessary for
the export of the Plant and Installation Services under the terms
of the Contract. Termination of the Contract on this basis shall
be for the Employer's convenience pursuant to Sub-Clause 42.1.

Claims, Disputes and Arbitration

If the Contractor considers himself to be entitled to any
extension of the Time for Completion and/or any additional
payment, under any Clause of these Conditions or otherwise
in connection with the Contract, the Contractor shall submit
a notice to the Project Manager, describing the event or
circumstance giving rise to the claim. The notice shall be
given as soon as practicable, and not later than 28 days after
the Contractor became aware, or should have become
aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such
period of 28 days, the Time for Completion shall not be
extended, the Contractor shall not be entitled to additional
payment, and the Employer shall be discharged from all
liability in connection with the claim. Otherwise, the
following provisions of this Sub-Clause shall apply.

The Contractor shall also submit any other notices which are
required by the Contract, and supporting particulars for the
claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as
may be necessary to substantiate any claim, either on the
Site or at another location acceptable to the Project
Manager. Without admitting the Employer's liability, the
Project Manager may, after receiving any notice under this
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Sub-Clause, monitor the record-keeping and/or instruct the
Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all
these records, and shall (if instructed) submit copies to the
Project Manager.

Within 42 days after the Contractor became aware (or should
have become aware) of the event or circumstance giving rise
to the claim, or within such other period as may be proposed
by the Contractor and approved by the Project Manager, the
Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis
of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance giving rise to
the claim has a continuing effect:

(@) this fully detailed claim shall be considered as interim;

(b) the Contractor shall send further interim claims at
monthly intervals, giving the accumulated delay and/or
amount claimed, and such further particulars as the
Project Manager may reasonably require; and

(c) the Contractor shall send a final claim within 28 days
after the end of the effects resulting from the event or
circumstance, or within such other period as may be
proposed by the Contractor and approved by the
Project Manager.

Within 42 days after receiving a claim or any further
particulars supporting a previous claim, or within such other
period as may be proposed by the Project Manager and
approved by the Contractor, the Project Manager shall
respond with approval, or with disapproval and detailed
comments. He may also request any necessary further
particulars, but shall nevertheless give his response on the
principles of the claim within such time.

Each Payment Certificate shall include such amounts for any
claim as have been reasonably substantiated as due under
the relevant provision of the Contract. Unless and until the
particulars supplied are sufficient to substantiate the whole
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46. Disputes and
Arbitration

46.1

of the claim, the Contractor shall only be entitled to payment
for such part of the claim as he has been able to substantiate.

The Project Manager shall agree with the Contractor or
estimate: (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with GCC Clause 40,
and/or (ii) the additional payment (if any) to which the
Contractor is entitled under the Contract.

The requirements of this Sub-Clause are in addition to those
of any other Sub-Clause which may apply to a claim. If the
Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/or additional
payment shall take account of the extent (if any) to which
the failure has prevented or prejudiced proper investigation
of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause.

In the event that the Contractor and the Employer cannot agree
on any matter relating to a claim, either Party may refer the
matter to the Dispute Board pursuant to GCC 46 hereof.

Appointment of the Dispute Board

Disputes shall be referred to a DB for decision in accordance
with GCC Sub-Clause 46.3. The Parties shall appoint a DB by
the date stated in the PCC.

The DB shall comprise, as stated in the PCC, either one or
three suitably qualified persons (“the members”), each of
whom shall be fluent in the language for communication
defined in the Contract and shall be a professional
experienced in the type of activities involved in the
performance of the Contract and with the interpretation of
contractual documents. If the number is not so stated and
the Parties do not agree otherwise, the DB shall comprise
three persons, one of whom shall serve as chairman.

If the Parties have not jointly appointed the DB 21 days
before the date stated in the PCC and the DB is to comprise
three persons, each Party shall nominate one member for
the approval of the other Party. The first two members shall
recommend and the Parties shall agree upon the third
member, who shall act as chairman.
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46.2

However, if a list of potential members is included in the
PCC, the members shall be selected from those on the list,
other than anyone who is unable or unwilling to accept
appointment to the DB.

The agreement between the Parties and either the sole
member or each of the three members shall incorporate by
reference the General Conditions of Dispute Board
Agreement contained in the Appendix to these General
Conditions, with such amendments as are agreed between
them.

The terms of the remuneration of either the sole member or
each of the three members, including the remuneration of
any expert whom the DB consults, shall be mutually agreed
upon by the Parties when agreeing the terms of
appointment of the member or such expert (as the case may
be). Each Party shall be responsible for paying one-half of
this remuneration.

If a member declines to act or is unable to act as a result of
death, disability, resignation or termination of appointment,
a replacement shall be appointed in the same manner as the
replaced person was required to have been nominated or
agreed upon, as described in this Sub-Clause.

The appointment of any member may be terminated by
mutual agreement of both Parties, but not by the Employer
or the Contractor acting alone. Unless otherwise agreed by
both Parties, the appointment of the DB (including each
member) shall expire when the Operational Acceptance
Certificate has been issued in accordance with GCC Sub-
Clause 25.3.

Failure to Agree on the Composition of the Dispute Board

If any of the following conditions apply, namely:

(@) the Parties fail to agree upon the appointment of the
sole member of the DB by the date stated in the first
paragraph of GCC Sub-Clause 46.1,
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(b) either Party fails to nominate a member (for approval
by the other Party) of a DB of three persons by such
date,

(c) the Parties fail to agree upon the appointment of the
third member (to act as chairman) of the DB by such
date, or

(d) the Parties fail to agree upon the appointment of a
replacement person within 42 days after the date on
which the sole member or one of the three members
declines to act or is unable to act as a result of death,
disability, resignation or termination of appointment,

then the appointing entity or official named in the PCC shall,
upon the request of either or both of the Parties and after
due consultation with both Parties, appoint this member of
the DB. This appointment shall be final and conclusive. Each
Party shall be responsible for paying one-half of the
remuneration of the appointing entity or official.

46.3 Obtaining Dispute Board's Decision

If a dispute (of any kind whatsoever) arises between the
Parties in connection with the performance of the Contract,
including any dispute as to any certificate, determination,
instruction, opinion or valuation of the Project Manager,
either Party may refer the dispute in writing to the DB for its
decision, with copies to the other Party and the Project
Manager. Such reference shall state that it is given under this
Sub-Clause.

For a DB of three persons, the DB shall be deemed to have
received such reference on the date when it is received by
the chairman of the DB.

Both Parties shall promptly make available to the DB all such
additional information, further access to the Site, and
appropriate facilities, as the DB may require for the purposes
of making a decision on such dispute. The DB shall be
deemed to be not acting as arbitrator(s).

Within 84 days after receiving such reference, or within such
other period as may be proposed by the DB and approved
by both Parties, the DB shall give its decision, which shall be
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46.4

reasoned and shall state that it is given under this Sub-
Clause. The decision shall be binding on both Parties, who
shall promptly give effect to it unless and until it shall be
revised in an amicable settlement or an arbitral award as
described below. Unless the Contract has already been
abandoned, repudiated or terminated, the Contractor shall
continue with the performance of the Facilities in accordance
with the Contract.

If either Party is dissatisfied with the DB’s decision, then
either Party may, within 28 days after receiving the decision,
give notice to the other Party of its dissatisfaction and
intention to commence arbitration. If the DB fails to give its
decision within the period of 84 days (or as otherwise
approved) after receiving such reference, then either Party
may, within 28 days after this period has expired, give notice
to the other Party of its dissatisfaction and intention to
commence arbitration.

In either event, this notice of dissatisfaction shall state that it
is given under this Sub-Clause, and shall set out the matter
in dispute and the reason(s) for dissatisfaction. Except as
stated in GCC Sub-Clauses 46.6 and 46.7, neither Party shall
be entitled to commence arbitration of a dispute unless a
notice of dissatisfaction has been given in accordance with
this Sub-Clause.

If the DB has given its decision as to a matter in dispute to
both Parties, and no notice of dissatisfaction has been given
by either Party within 28 days after it received the DB's
decision, then the decision shall become final and binding
upon both Parties.

Amicable Settlement

Where notice of dissatisfaction has been given under GCC
Sub-Clause 46.3 above, both Parties shall attempt to settle
the dispute amicably before the commencement of
arbitration. However, unless both Parties agree otherwise,
arbitration may be commenced on or after the fifty-sixth day
after the day on which notice of dissatisfaction and intention
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to commence arbitration was given, even if no attempt at
amicable settlement has been made.

46.5 Arbitration

Unless indicated otherwise in the PCC, any dispute not
settled amicably and in respect of which the DB's decision (if
any) has not become final and binding shall be finally settled
by arbitration. Unless otherwise agreed by both Parties,
arbitration shall be conducted as follows:

(@) For contracts with foreign contractors:

unless otherwise specified in the PCC; the dispute shall be
finally settled under the Rules of Arbitration of the
International Chamber of Commerce; by one or three
arbitrators appointed in accordance with these Rules. The
place of arbitration shall be the neutral location stated in
the PCC; and the arbitration shall be conducted in the
ruling language stated in the PCC;

and

(b) For contracts with domestic contractors, arbitration
with proceedings conducted in accordance with the
laws of the Employer’s Country.

The arbitrator(s) shall have full power to open up, review and
revise any certificate, determination, instruction, opinion or
valuation of the Project Manager, and any decision of the
DB, relevant to the dispute. Nothing shall disqualify the
Project Manager from being called as a witness and giving
evidence before the arbitrator(s) on any matter whatsoever
relevant to the dispute.

Neither Party shall be limited in the proceedings before the
arbitrator(s) to the evidence or arguments previously put
before the DB to obtain its decision, or to the reasons for
dissatisfaction given in its notice of dissatisfaction. Any
decision of the DB shall be admissible in evidence in the
arbitration.

Arbitration may be commenced prior to or after completion
of the Facilities. The obligations of the Parties, the Project
Manager and the DB shall not be altered by reason of any
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46.6

46.7

arbitration being conducted during the progress of the
Facilities.

Failure to Comply with Dispute Board’s Decision

In the event that a Party fails to comply with a DB decision
which has become final and binding, then the other Party
may, without prejudice to any other rights it may have, refer
the failure itself to arbitration under GCC Sub-Clause 46.5.
GCC Sub-Clauses 46.3 and 46.4 shall not apply to this
reference.

Expiry of Dispute Board's Appointment

If a dispute arises between the Parties in connection with the
performance of the Contract, and there is no DB in place,
whether by reason of the expiry of the DB's appointment or
otherwise:

(@) GCC Sub-Clauses 46.3 and 46.4 shall not apply, and

(b) the dispute may be referred directly to arbitration under
GCC Sub-Clause 46.5
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APPENDIX A

General Conditions of Dispute Board Agreement

1. Definitions

Each "Dispute Board Agreement” is a tripartite agreement by and between:
the “Employer”;
the “Contractor”; and
the “Member” who is defined in the Dispute Board Agreement as being:

(0 the sole member of the “DB” and, where this is the case, all references to the
"Other Members” do not apply, or

(i)  one of the three persons who are jointly called the "DB" (or “dispute board”) and,
where this is the case, the other two persons are called the “Other Members”.

The Employer and the Contractor have entered (or intend to enter) into a contract, which is
called the “"Contract” and is defined in the Dispute Board Agreement, which incorporates this
Appendix. In the Dispute Board Agreement, words and expressions which are not otherwise
defined shall have the meanings assigned to them in the Contract.

2. General Provisions

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of
the following dates:

(@) the Commencement Date defined in the Contract,

(b)  when the Employer, the Contractor and the Member have each signed the Dispute
Board Agreement, or

() when the Employer, the Contractor and each of the Other Members (if any) have
respectively each signed a dispute board agreement.

This employment of the Member is a personal appointment. At any time, the Member may
give not less than 70 days' notice of resignation to the Employer and to the Contractor, and
the Dispute Board Agreement shall terminate upon the expiry of this period.

3. Warranties

The Member warrants and agrees that he/she is and shall be impartial and independent of the
Employer, the Contractor and the Project Manager. The Member shall promptly disclose, to
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each of them and to the Other Members (if any), any fact or circumstance which might appear
inconsistent with his/her warranty and agreement of impartiality and independence.

When appointing the Member, the Employer and the Contractor relied upon the Member's
representations that he/she is:

(a)
(b)
(@]

experienced in the work which the Contractor is to carry out under the Contract,
experienced in the interpretation of contract documentation, and

fluent in the language for communications defined in the Contract.

4.  General Obligations of the Member

The Member shall:

(a)

(b)

(@

(d)

(e)
()

have no interest financial or otherwise in the Employer, the Contractor or the
Project Manager, nor any financial interest in the Contract except for payment
under the Dispute Board Agreement;

not previously have been employed as a consultant or otherwise by the Employer,
the Contractor or the Project Manager, except in such circumstances as were
disclosed in writing to the Employer and the Contractor before they signed the
Dispute Board Agreement;

have disclosed in writing to the Employer, the Contractor and the Other Members
(if any), before entering into the Dispute Board Agreement and to his/her best
knowledge and recollection, any professional or personal relationships with any
director, officer or employee of the Employer, the Contractor or the Project
Manager, and any previous involvement in the overall project of which the
Contract forms part;

not, for the duration of the Dispute Board Agreement, be employed as a
consultant or otherwise by the Employer, the Contractor or the Project Manager,
except as may be agreed in writing by the Employer, the Contractor and the Other
Members (if any);

comply with the annexed procedural rules and with GCC Sub-Clause 46.3;

not give advice to the Employer, the Contractor, the Employer’s Personnel or the
Contractor’'s Personnel concerning the conduct of the Contract, other than in
accordance with the annexed procedural rules;

Section VIII: General Conditions of Contract _____ Page | 321



9

(h)

0

(k)

not while a Member enter into discussions or make any agreement with the
Employer, the Contractor or the Project Manager regarding employment by any
of them, whether as a consultant or otherwise, after ceasing to act under the
Dispute Board Agreement;

ensure his/her availability for all site visits and hearings as are necessary;

become conversant with the Contract and with the progress of the Facilities (and
of any other parts of the project of which the Contract forms part) by studying all
documents received which shall be maintained in a current working file;

treat the details of the Contract and all the DB's activities and hearings as private
and confidential, and not publish or disclose them without the prior written
consent of the Employer, the Contractor and the Other Members (if any); and

be available to give advice and opinions, on any matter relevant to the Contract
when requested by both the Employer and the Contractor, subject to the
agreement of the Other Members (if any).

5.  General Obligations of the Employer and the Contractor

The Employer, the Contractor, the Employer’'s Personnel and the Contractor’'s Personnel shall
not request advice from or consultation with the Member regarding the Contract, otherwise
than in the normal course of the DB’s activities under the Contract and the Dispute Board
Agreement. The Employer and the Contractor shall be responsible for compliance with this
provision, by the Employer’s Personnel and the Contractor’s Personnel respectively.

The Employer and the Contractor undertake to each other and to the Member that the
Member shall not, except as otherwise agreed in writing by the Employer, the Contractor, the
Member and the Other Members (if any):

(a)
(b)

(0]

be appointed as an arbitrator in any arbitration under the Contract;

be called as a witness to give evidence concerning any dispute before arbitrator(s)
appointed for any arbitration under the Contract; or

be liable for any claims for anything done or omitted in the discharge or purported
discharge of the Member's functions, unless the act or omission is shown to have
been in bad faith.

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member
harmless against and from claims from which he is relieved from liability under the preceding

paragraph.
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Whenever the Employer or the Contractor refers a dispute to the DB under GCC Sub-Clause
46.3, which will require the Member to make a site visit and attend a hearing, the Employer or
the Contractor shall provide appropriate security for a sum equivalent to the reasonable
expenses to be incurred by the Member. No account shall be taken of any other payments
due or paid to the Member.

6. Payment
The Member shall be paid as follows, in the currency named in the Dispute Board Agreement:

(@) a retainer fee per calendar month, which shall be considered as payment in full
for:

(i)  being available on 28 days’ notice for all site visits and hearings;

(i)  becoming and remaining conversant with all project developments and
maintaining relevant files;

(i) all office and overhead expenses including secretarial services,
photocopying and office supplies incurred in connection with his duties; and

(iv) all services performed hereunder except those referred to in sub-paragraphs
(b) and (c) of this Clause.

The retainer fee shall be paid with effect from the last day of the calendar month in which the
Dispute Board Agreement becomes effective; until the last day of the calendar month in which
the Taking-Over Certificate is issued for the whole of the Facilities.

With effect from the first day of the calendar month following the month in which Taking-
Over Certificate is issued for the whole of the Facilities, the retainer fee shall be reduced by
one third This reduced fee shall be paid until the first day of the calendar month in which the
Member resigns or the Dispute Board Agreement is otherwise terminated.

(b)  a daily fee which shall be considered as payment in full for:

(i)  each day or part of a day up to a maximum of two days’ travel time in each
direction for the journey between the Member's home and the site, or
another location of a meeting with the Other Members (if any);

(i)  each working day on site visits, hearings or preparing decisions; and

(iiiy  each day spent reading submissions in preparation for a hearing.
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(c) all reasonable expenses including necessary travel expenses (air fare in less than
first class, hotel and subsistence and other direct travel expenses) incurred in
connection with the Member's duties, as well as the cost of telephone calls, courier
charges, faxes and telexes: a receipt shall be required for each item in excess of
five percent of the daily fee referred to in sub-paragraph (b) of this Clause;

(d) any taxes properly levied in the Country on payments made to the Member (unless
a national or permanent resident of the Country) under this Clause 6.

The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it
specifies otherwise, these fees shall remain fixed for the first 24 calendar months, and shall
thereafter be adjusted by agreement between the Employer, the Contractor and the Member,
at each anniversary of the date on which the Dispute Board Agreement became effective.

If the Parties fail to agree on the retainer fee or the daily fee the appointing entity or official
named in the PCC shall determine the amount of the fees to be used.

The Member shall submit invoices for payment of the monthly retainer and air fares quarterly
in advance. Invoices for other expenses and for daily fees shall be submitted following the
conclusion of a site visit or hearing. All invoices shall be accompanied by a brief description of
activities performed during the relevant period and shall be addressed to the Contractor.

The Contractor shall pay each of the Member's invoices in full within 56 calendar days after
receiving each invoice and shall apply to the Employer (in the Statements under the Contract)
for reimbursement of one-half of the amounts of these invoices. The Employer shall then pay
the Contractor in accordance with the Contract.

If the Contractor fails to pay to the Member the amount to which he/she is entitled under the
Dispute Board Agreement, the Employer shall pay the amount due to the Member and any
other amount which may be required to maintain the operation of the DB; and without
prejudice to the Employer’s rights or remedies. In addition to all other rights arising from this
default, the Employer shall be entitled to reimbursement of all sums paid in excess of one-half
of these payments, plus all costs of recovering these sums and financing charges calculated
at the rate specified in accordance with GCC Sub-Clause 12.3.

If the Member does not receive payment of the amount due within 70 days after submitting
a valid invoice, the Member may (i) suspend his/her services (without notice) until the payment
is received, and/or (ii) resign his/her appointment by giving notice under Clause 7.

7. Termination

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board
Agreement by giving 42 days’ notice to the Member; or (ii) the Member may resign as
provided for in Clause 2.
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If the Member fails to comply with the Dispute Board Agreement, the Employer and the
Contractor may, without prejudice to their other rights, terminate it by notice to the Member.
The notice shall take effect when received by the Member.

If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the
Member may, without prejudice to his other rights, terminate it by notice to the Employer and
the Contractor. The notice shall take effect when received by them both.

Any such notice, resignation and termination shall be final and binding on the Employer, the
Contractor and the Member. However, a notice by the Employer or the Contractor, but not by
both, shall be of no effect.

8. Default of the Member

If the Member fails to comply with any of his obligations under Clause 4 concerning his
impartiality or independence in relation to the Employer or the Contractor, he/she shall not
be entitled to any fees or expenses hereunder and shall, without prejudice to their other rights,
reimburse each of the Employer and the Contractor for any fees and expenses received by the
Member and the Other Members (if any), for proceedings or decisions (if any) of the DB which
are rendered void or ineffective by the said failure to comply.

9. Disputes

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the
breach, termination or invalidity thereof, shall be finally settled by institutional arbitration. If
no other arbitration institute is agreed, the arbitration shall be conducted under the Rules of
Arbitration of the International Chamber of Commerce by one arbitrator appointed in
accordance with these Rules of Arbitration.
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APPENDIX A
DISPUTE BOARD GUIDELINES

1. Unless otherwise agreed by the Employer and the Contractor, the DB shall visit
the site at intervals of not more than 140 days, including times of critical construction
events, at the request of either the Employer or the Contractor. Unless otherwise
agreed by the Employer, the Contractor and the DB, the period between consecutive
visits shall not be less than 70 days, except as required to convene a hearing as
described below.

2. The timing of and agenda for each site visit shall be as agreed jointly by the DB,
the Employer and the Contractor, or in the absence of agreement, shall be decided by
the DB. The purpose of site visits is to enable the DB to become and remain acquainted
with the progress of the execution of the Contract and of any actual or potential
problems or claims, and, as far as reasonable, to prevent potential problems or claims
from becoming disputes.

3. Site visits shall be attended by the Employer, the Contractor and the Project
Manager and shall be coordinated by the Employer in co-operation with the
Contractor. The Employer shall ensure the provision of appropriate conference
facilities and secretarial and copying services. At the conclusion of each site visit and
before leaving the site, the DB shall prepare a report on its activities during the visit
and shall send copies to the Employer and the Contractor.

4. The Employer and the Contractor shall furnish to the DB one copy of all
documents which the DB may request, including Contract documents, progress
reports, variation instructions, certificates and other documents pertinent to the
performance of the Contract. All communications between the DB and the Employer
or the Contractor shall be copied to the other Party. If the DB comprises three persons,
the Employer and the Contractor shall send copies of these requested documents and
these communications to each of these persons.

5. If any dispute is referred to the DB in accordance with GCC Sub-Clause 46.3, the
DB shall proceed in accordance with GCC Sub-Clause 46.3 and these Guidelines.
Subject to the time allowed to give notice of a decision and other relevant factors, the
DB shall:

(@) act fairly and impartially as between the Employer and the Contractor,
giving each of them a reasonable opportunity of putting his case and
responding to the other’s case, and
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(b)

adopt procedures suitable to the dispute, avoiding unnecessary delay or
expense.

6. The DB may conduct a hearing on the dispute, in which event it will decide on
the date and place for the hearing and may request that written documentation and
arguments from the Employer and the Contractor be presented to it prior to or at the

hearing.

7. Except as otherwise agreed in writing by the Employer and the Contractor, the
DB shall have power to adopt an inquisitorial procedure, to refuse admission to
hearings or audience at hearings to any persons other than representatives of the
Employer, the Contractor and the Project Manager, and to proceed in the absence of
any Party who the DB is satisfied received notice of the hearing; but shall have
discretion to decide whether and to what extent this power may be exercised.

8. The Employer and the Contractor empower the DB, among other things, to:

(a)
(b)

(o)

(d)

(e)
)

9)

(h)

establish the procedure to be applied in deciding a dispute,

decide upon the DB's own jurisdiction, and as to the scope of any dispute
referred to it,

conduct any hearing as it thinks fit, not being bound by any rules or
procedures other than those contained in the Contract and these
Guidelines,

take the initiative in ascertaining the facts and matters required for a
decision,

make use of its own specialist knowledge, if any,

decide upon the payment of financing charges in accordance with the
Contract,

decide upon any provisional relief such as interim or conservatory
measures,

open up, review and revise any certificate, decision, determination,
instruction, opinion or valuation of the Project Manager, relevant to the
dispute, and
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(i) appoint, should the DB so consider necessary and the Parties agree, a
suitable expert at the cost of the Parties to give advice on a specific
matter relevant to the dispute.

0. The DB shall not express any opinions during any hearing concerning the merits
of any arguments advanced by the Parties. Thereafter, the DB shall make and give its
decision in accordance with GCC Sub-Clause 46.3, or as otherwise agreed by the
Employer and the Contractor in writing. If the DB comprises three persons:

(@) it shall convene in private after a hearing, in order to have discussions
and prepare its decision;

(b)  itshall endeavor to reach a unanimous decision: if this proves impossible
the applicable decision shall be made by a majority of the Members, who
may require the minority Member to prepare a written report for
submission to the Employer and the Contractor; and

() if a Member fails to attend a meeting or hearing, or to fulfil any required
function, the other two Members may nevertheless proceed to make a
decision, unless:

(i) either the Employer or the Contractor does not agree that they
do so, or

(ii) the absent Member is the chairman and he/she instructs the other
Members to not make a decision.
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1. Purpose

APPENDIX B

Fraud and Corruption

(Text in this Appendix shall not be modlfied)

1.1 The Bank’s Integrity Framework and this annex apply with respect to procurement under
Bank Investment Project Financing operations.

2. Requirements

2.3 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants), consultants, contractors and suppliers; any sub-contractors, sub-consultants,
service providers or suppliers; any agents (whether declared or not); and any of their
personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.4 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another

Pa I’ty,’

“fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

"obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators
in order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
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harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants,
sub-contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

¢. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank
determines at any time that representatives of the Borrower or of a recipient of any
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices during the procurement process, selection and/or execution of
the contract in question, without the Borrower having taken timely and appropriate
action satisfactory to the Bank to address such practices when they occur, including
by failing to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank's Integrity Framework and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding documents and in contracts financed
by a Bank loan, requiring (i) bidders (applicants), consultants, contractors, and

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i)
applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-
contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of
such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder to meet the qualification requirements for the particular bid; or (i) appointed by the Borrower.

Section VIII: General Conditions of Contract Page | 330



suppliers, and their sub-contractors, sub-consultants, service providers, suppliers,
agents personnel, permit the Bank to inspect® all accounts, records and other
documents relating to the procurement process, selection and/or contract execution,
and to have them audited by auditors appointed by the Bank.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate
mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial
records and information, and making copies thereof as relevant; accessing and examining any other documents, data
and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making
copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site
visits; and obtaining third party verification of information.
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APPENDIX C

Metrics for Progress Reports- Environmental and

Social (ES)

[Note to Employer: the following metrics is taken from large Work's Standard
Procurement Documents (SPDs). This should be suitably amended to reflect the specifics
of the Contract. The Employer shall ensure that the metrics provided are appropriate for
Plant and impacts/key issues identified in the environmental and social assessment].

Metrics for regular reporting:

a. environmental incidents or non-compliances with contract requirements, including

contamination, pollution or damage to ground or water supplies;
b. health and safety incidents, accidents, injuries that require treatment and all

fatalities;

¢. Interactions with regulators: identify agency, dates, subjects, outcomes (report the

negative if none);

d. status of all permits and agreements:

(1)  work permits: number required, number received, actions taken for those not

received;

(if) status of permits and consents:

list areas/facilities with permits required (quarries, asphalt & batch plants),
dates of application, dates issued (actions to follow up if not issued), dates
submitted to resident engineer (or equivalent), status of area (waiting for
permits, working, abandoned without reclamation, decommissioning plan
being implemented, etc.);

list areas with landowner agreements required (borrow and spoil areas,
camp sites), dates of agreements, dates submitted to resident engineer (or
equivalent);

identify major activities undertaken in each area in the reporting period
and highlights of environmental and social protection (land clearing,
boundary marking, topsoil salvage, traffic management, decommissioning
planning, decommissioning implementation);

for quarries: status of relocation and compensation (completed, or details
of activities and current status in the reporting period).

e. health and safety supervision:
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(i)  safety officer: number days worked, number of full inspections & partial

inspections, reports to construction/project management;

(i)  number of workers, work hours, metric of PPE use (percentage of workers with
full personal protection equipment (PPE), partial, etc.), worker violations
observed (by type of violation, PPE or otherwise), warnings given, repeat
warnings given, follow-up actions taken (if any);

worker accommodations:

(i) number of expats housed in accommodations, number of locals;

(i) date of last inspection, and highlights of inspection including status of
accommodations’ compliance with national and local law and good practice,
including sanitation, space, etc.;

(iii) actions taken to recommend/require improved conditions, or to improve
conditions.

Health services: provider of health services, information and/or training, location of

clinic. number of non-safety disease or illness treatments and diagnoses (no names

to be provided);

gender (for expats and locals separately): number of female workers, percentage of

workforce, gender issues raised and dealt with (cross-reference grievances or other

sections as needed),

training:

(1) number of new workers, number receiving induction training, dates of
induction training;

(i) number and dates of toolbox talks, number of workers receiving Occupational
Health and Safety (OHS), environmental and social training;

(ili) number and dates of communicable diseases (including STDs) sensitization
and/or training, no. workers receiving training (in the reporting period and in
the past); same questions for gender sensitization, flag person training.

(iv) number and date of SEA prevention and SH sensitization and/or training
events, including number of workers receiving training on Code of Conduct
for Contractor’s and Subcontractor’s Personnel (in the reporting period and in
the past), etc.

environmental and social supervision:

(i) environmentalist: days worked, areas inspected and numbers of inspections
of each (road section, work camp, accommodations, quarries, borrow areas,
spoil areas, swamps, forest crossings, etc.), highlights of activities/findings
(including violations of environmental and/or social best practices, actions
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taken), reports to environmental and/or social specialist/construction/site
management;

(if) sociologist: days worked, number of partial and full site inspections (by area:
road section, work camp, accommodations, quarries, borrow areas, spoil areas,
clinic, HIV/AIDS center, community centers, etc.), highlights of activities
(including violations of environmental and/or social requirements observed,
actions taken), reports to environmental and/or social
specialist/construction/site management; and

(ili) community liaison person(s): days worked (hours community center open),
number of people met, highlights of activities (issues raised, etc.), reports to
environmental and/or social specialist /construction/site management.

k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) received
in the reporting period and number of unresolved past grievances by date received,
complainant’s age and sex, how received, to whom referred to for action, resolution
and date (if completed), data resolution reported to complainant any required
follow-up (Cross-reference other sections as needed):

(i) Worker grievances;

(i)  Community grievances

. Traffic road safety and vehicles/equijpment:

(i) traffic and road safety incidents and accidents involving project vehicles &
equipment: provide date, location, damage, cause, follow-up;

(if) traffic and road safety incidents and accidents involving non-project vehicles
or property (also reported under immediate metrics): provide date, location,
damage, cause, follow-up;

(iii) overall condition of vehicles/equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed to improve
safety and/or environmental performance (to control smoke, etc.).

m. Environmental mitigations and issues (what has been done):

(i) dust: number of working bowsers, number of waterings/day, number of
complaints, warnings given by environmentalist, actions taken to resolve;
highlights of quarry dust control (covers, sprays, operational status); % of rock/
spoil lorries with covers, actions taken for uncovered vehicles;

(if) erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues,
emergency repairs needed to control erosion/sedimentation;

(iif) quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major
activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking, topsoil
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(iv)

v)
(vi)

(vii)

salvage, traffic management, decommissioning planning, decommissioning
implementation;

blasting: number of blasts (and locations), status of implementation of
blasting plan (including notices, evacuations, etc.), incidents of off-site
damage or complaints (cross-reference other sections as needed);

spill clean-ups, if any: material spilled, location, amount, actions taken,
material disposal (report all spills that result in water or soil contamination;
waste management: types and quantities generated and managed, including
amount taken offsite (and by whom) or reused/recycled/disposed on-site;
details of tree plantings and other mitigations required undertaken in the
reporting period;

(viii) details of water and swamp protection mitigations required undertaken in the

reporting period.

compliance:

(i)

(i)
(iii)

(iv)

v)

compliance status for conditions of all relevant consents/permits, for the
Work, including quarries, etc.): statement of compliance or listing of issues and
actions taken (or to be taken) to reach compliance;

compliance status of C-ESMP/ESIP requirements: statement of compliance or
listing of issues and actions taken (or to be taken) to reach compliance
compliance status of SEA and SH prevention and response action plan:
statement of compliance or listing of issues and actions taken (or to be taken)
to reach compliance

compliance status of Health and Safety Management Plan re: statement of
compliance or listing of issues and actions taken (or to be taken) to reach
compliance

other unresolved issues from previous reporting periods related to
environmental and social: continued violations, continued failure of
equipment, continued lack of vehicle covers, spills not dealt with, continued
compensation or blasting issues, etc. Cross-reference other sections as
needed.
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APPENDIX D

Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Non-Consulting Services in
Bank-Financed Procurement

A. Provisions under Section 5 “Eligibility” of the Procurement Policy for Bank Group Funded
Operations and Chapter A2 of the Operations Procurement Manual under Procurement
Framework of the African Development Bank

The African Development Fund (ADF) permits firms and individuals from all countries to
offer goods, works and services for ADF funded projects. However, the proceeds of any
Financing undertaken in the operations of the African Development Bank (ADB) and the
Nigeria Trust Fund (NTF) shall be used for procurement of goods and works, including
the related services, provided by bidders from Eligible* Countries®. Any conditions for
participation shall be limited to those that are essential to ensure the firm’s capability to
fulfill the contract in question. In the case of ADB and NTF, bidders from non-Member
Countries offering goods, works and related services (including transportation and
insurance) are not eligible even if they offer these from Eligible Member Countries. Any
waiver to this rule will be in accordance with the Articles 17(1) (d) of the Agreement
Establishing the African Development Bank and 4.1 of the Agreement Establishing the
Nigeria Trust Fund.

B. Rules and Procedures for Procurement of Goods and Works
Overview

1. The eligibility criteria for participation in the supply of goods, works and related services,
to be procured through the ADB and NTF Financing, derive from the requirements of the
Agreement Establishing the African Development Bank, Article 17.1.d, and the Agreement
Establishing the Nigeria Trust Fund, Article 4.1. The foregoing requirements basically
prescribe two types of eligibility criteria:

(@) The eligibility of the bidder;

4 Refer to Bank Procurement Framework for additional information on Eligibility.
5  “Eligible Countries" shall mean: (a) in the case of the African Development Bank and the Nigeria trust Fund, the Member
Countries of the African Development Bank; and (b) in the case of the African Development Fund, any country.
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(b) The eligibility of the goods, works and related services.

Eligibility of the Bidder

2.

The eligibility of the bidder shall be based on nationality, in accordance with the following
rules:

(@) Natural Persons: A natural person is eligible if he or she is a national of a Member
Country of the Bank, or a State Participant of the Fund. Where a person has more
than one nationality, such a person shall be eligible if the nationality indicated in his
or her bid is that of a Member Country of the Bank, or a State Participant of the
Fund.

(b) Corporations: A corporation is eligible if it satisfies the following criteria:

1. itis incorporated in a country that is a Member of the Bank, or State Participant
of the Fund;

2. itis a national of a country that is a Member of the Bank, or State Participant
of the Fund, as determined by the law of its place of incorporation;

3. it has its principal place of business in a country that is a Member of the Bank,
or State Participant of the Fund.

(c) Joint Ventures and Associations: An unincorporated joint venture, partnership, or
association, shall be eligible if more than 50% of the value of its works and/or
services is executed by its members satisfying the eligibility requirements for
individuals or corporations.

Eligibility of the Goods, Works and Related Services

3.

In order to be eligible, the goods to be procured must have been mined, grown, or
produced, in the form in which they are purchased, in an Eligible Member Country.

For works contracts, which may include civil works, plant construction, or turnkey
contracts, the contractor must satisfy the nationality criteria of eligibility, either as a
natural person, or corporation, or joint venture and association. Labour, equipment, and
materials needed for carrying out the works contract, shall be supplied from Eligible
Member Countries.

For contracts, which have been awarded on the basis of Cost, Insurance and Freight (CIF),
or Carriage and Insurance Paid (CIP), bidders shall be free to arrange for ocean and other
transportation, and the related insurance, from any Eligible Member Country. On the other
hand, where goods are shipped on FOB basis, and the Bank has agreed to finance
transportation and insurance separately, which are arranged by the purchaser, under a
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separate contract, the Bank shall be satisfied that the services are supplied from Eligible
Member Countries.

List of Eligible Countries

6. List of Eligible countries can be found in African Development Bank's website:
https.//www.afdb.org/en/about-us/corporate-information/members,

Ineligible Countries in reference to ITB 4.8 and ITB 5.1

7. Inreference to ITB 4.8 and ITB 5.1, for the information of the Bidders, at the present time
firms, goods and services from the following countries are excluded from this Bidding
process:

Under ITB 4.8(a) and ITB 5.1: None.

Under ITB 4.8(b) and ITB 5.1: None
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Section IX - Particular Conditions of Contract

The following Particular Conditions of Contract shall supplement the General Conditions of
Contract in Section VIIl. Whenever there is a conflict, the provisions herein shall prevail over
those in the General Conditions.
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Particular Conditions of Contract (PCC)

The following Particular Conditions (PCC) shall supplement the General Conditions (GCC).
Whenever there is a conflict, the provisions herein shall prevail over those in the GCC. The
clause number of the PCC is the corresponding clause number of the GCC.

PCC 1. Definitions | The Employer is: Eswatini Water and Agricultural Development
Enterprise (EWADE).

The Project Manager is: Bongani Magagula
The Bank is: African Development Bank (AfDB)

Country of Origin: all countries and territories as indicated in Section
V of the bidding document, Eligible Countries.

PCC 5. Law and PCC 5.1 The Contract shall be interpreted in accordance with the

Language laws of: The Kingdom of Eswatini

PCC 5.2 The ruling language is: English.

PCC 5.3 The language for communications is: £nglish.

PCC 7. Scope of PCC 7.3 The Contractor agrees to supply spare parts for a period of

Facilities [Spare years: two (2) years

Parts] (GCC Clause | Sample Addition to PCC 7.3

7) The Contractor shall carry sufficient inventories to ensure an ex-stock

supply of consumable spares for the Plant. Other spare parts and
components shall be supplied as promptly as possible, but at the most
within six (6) months of placing the order and opening the letter of
credit. In addition, in the event of termination of the production of
spare parts, advance notification will be made to the Employer of the
pending termination, with sufficient time to permit the Employer to
procure the needed requirement. Following such termination, the
Contractor will furnish to the extent possible and at no cost to the
Employer the blueprints, drawings and specifications of the spare
parts, if requested.

. PCC 8.1 The Contractor shall commence work on the Facilities within
PCC 8. Time for . e _
14 days from the Effective Date for determining Time for
Completion as specified in the Contract Agreement.

Commencement
and Completion
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PCC 8.2 The Time for Completion of the whole of the Facilities shall
be 8 months from the Effective Date as described in the
Contract Agreement.

PCCo.
Contractor’s
Responsibilities

Not Applicable

PCCo.
Contractor’s
Responsibilities

PCC 9.6 (d) Maximum number of members in the JV: Modify as below:

Maximum number of members in the Joint Venture,
Consortium or Association (JV) shall not exceed 3 (three)

PCCo.
Contractor's
Responsibilities

PCC 9.6 (e) /Add the following text]
Minimum share of a member of Joint Venture, Consortium or
Association (JV) in the contract shall not be less than 25%
percent of the total value of the contract.

PCC 11. Contract
Price

PCC 11.2 The Contract Price shall be adjusted in accordance with the
provisions of the Appendix to the Contract Agreement titled
Adjustment Clause.

PCC 13. Securities

PCC 13.3.1 The amount of Performance Security, as a percentage of
the Contract Price for the Facility or for the part of the
Facility for which a separate Time for Completion is
provided, shall be: ten percent (10%)

PCC 13.3.2 The Performance Security shall be in the form of an
unconditional bank guarantee issued by a bank in the
Kingdom of Eswatini, or a foreign bank with a
correspondent bank in the Kingdom of Eswatini _attached
hereto in Section X, Contract Forms.

PCC 13.3.3 The Performance Security shall not be reduced on the date
of the Operational Acceptance.

PCC 13.3.3 The Performance Security shall be reduced to ten percent
(10%) of the value of the component covered by the
extended defect liability to cover the Contractor's
extended defect liability in accordance with the provision
in the PCC, pursuant to GCC Sub-Clause 27.10.

PCC 22 Installation

PCC22.2.5 Working Hours

Section IX: Particular Conditions of Contract _____ Page | 341




Normal working hours are: Daylight hours in accordance with the laws
of the Kingdom of Eswatini.

PCC 22.2.8 Funeral Arrangements:

PCC 25.
Commissioning

PCC 25.2.2 The Guarantee Test of the Facilities shall be successfully
completed within one (1) month from the date of

and Operational Completion.

Acceptance

PCC 26. PCC 26.2

Completion Time | Applicable rate for liquidated damages: one percent (1%) of the
Guarantee Accepted Contract Amount, less provisional sum, for DAAB

The above rate applies to the price of the part of the Facilities, as
quoted in the Price Schedule, for that part for which the Contractor
fails to achieve Completion within the particular Time for Completion.

Maximum deduction for liquidated damages: ten percent (10%)

PCC 26.3
Completion:

Applicable (@mount or rate) for the bonus for early

Maximum bonus:

PCC26.3 No bonus will be given for earlier Completion of the
Facilities or part thereof.

PCC 27. Defect
Liability

PCC 27.10 The critical components covered under the™ extended
defect liability are __

, and the period shall be ___ (to be inserted
only when an extended defect liability is requested).-
None

PCC 30. Limitation

Sample Clause

of Liability PCC 30.1 (b) The multiplier of the Contract Price is:
-None

PCC 39. Value PCC 39.1.2 If the value engiheering proposal is approved0 by the

Engineering Employer the amount to be paid to the Contractor shall be 15% of the

reduction in the Contract Price

PCC46. Disputes
and Arbitration

CC46.1 The DB shall be appointed within 60 days after signature

by both parties of the Contract Agreement PCC 46.1.

The DB shall be: one sole member.
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PCC 46.1

PCC46.2

PCC46.5

List of potential DB members:

Proposed by Employer [Attach CVs to the bidding
document and the Contract]

7.

2

3.

Proposed by Contractor /Attach CVs to the Contract]
7.

2

3.

Appointment (if not agreed) to be made by: The President
of FIDIC or a person appointed by the President.

Procedure to settle disputes in respect of DB's decisions:
in accordance with the Eswatini Public Procurement
Regulations.

Rules of arbitration

GCC Sub-Clause 46.5(a) shall apply.
GCC Sub-Clause 46.5 (b): shall not apply.

Place of arbitration: Kingdom of Eswatini
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Notification of Intention to Award
[ This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid)]

[Send this Notification to the Bidder's Authorized Representative named in the Bidder
Information Form]

For the attention of Bidder's Authorized Representative

Name: /insert Authorized Representative’s namej

Address: /insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]

Email Address: /insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The Notification
must be sent to all Bidders simultaneously. This means on the same date and as close to the
same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: /insert the name of the Employer]

Project: /insert name of project]

Contract title: /insert the name of the contract]

Country: /insert country where IFB Is issued|]

Loan No. /Credit No. / Grant No.: /insert reference number for loan/credit/grant]

OCBI No: finsert OCBI reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award
the above contract. The transmission of this Notification begins the Standstill Period.
During the Standstill Period, you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the
contract.
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1. The successful Bidder

Name: [insert name of successful Bidden
Address: [insert address of the successful Bidden
Contract price: [/nsert contract price of the successful Bid)

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. If the
Bid'’s price was evaluated include the evaluated price as well as the Bid price as read
out]

Name of Bidder Bid price Evaluated Bid Cost

[insert name] [insert Bid price] [insert evaluated cost]
[insert name] [insert Bid price] | jinsert evaluated cost]
[insert name] [insert Bid price] |  [insert evaluated cost]
[insert name] [insert Bid price] |  [insert evaluated cost]
[insert name] [insert Bid price] |  jinsert evaluated cost]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder's Bid was unsuccessful. Do NOT
include: (a) a point by point comparison with another Bidder’s Bid or (b) information that
is marked confidential by the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [/nsert date]
(local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If
you decide to request a debriefing, your written request must be made within three (3)
Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and
address the request for debriefing as follows:

Section X: Contract Forms Page | 346




Attention: [/nsert full name of person, if applicablel
Title/position: [/nsert title/position]

Agency: [/nsert name of Employen

Email address: [/nsert email address]

Fax number: [/nsert fax numben delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will
provide the debriefing within five (5) Business Days of receipt of your request. If we are
unable to provide the debriefing within this period, the Standstill Period shall be
extended by five (5) Business Days after the date that the debriefing is provided. If this
happens, we will notify you and confirm the date that the extended Standstill Period will
end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date
and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In
this case, we will provide the debriefing as soon as practicable, and normally no later
than fifteen (15) Business Days from the date of publication of the Contract Award
Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and
address the Procurement-related Complaint as follows:

Attention: [/nsert full name of person, if applicablel
Title/position: [/nsert title/position]

Agency: [/nsert name of Employen

Email address: [/nsert email address]

Fax number: [/nsert fax numben delete if not used

At this point in the procurement process, you may submit a Procurement-related
Complaint challenging the decision to award the contract. You do not need to have
requested, or received, a debriefing before making this complaint. Your complaint must
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be submitted within the Standstill Period and received by us before the Standstill Period
ends.

Further information:

For more information see Part B of the Operations Procurement Manual.
Framework
In summary, there are four essential requirements:

1. You must be an ‘interested party'. In this case, that means a Bidder who submitted
a Bid in this bidding process, and is the recipient of a Notification of Intention to
Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all necessary information.

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this
Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification please do not hesitate to contact us.
On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:
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Beneficial Ownership Disclosure Form

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful Bidder. In
case of joint venture, the Bidder must submit a separate Form for each member. The beneficial
ownership information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately
owns or controls the Bidder by meeting one or more of the following conditions:

e directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder

OCBI No.: [insert number of OCBI number as per procurement plan]

Invitation for Bid No.: [/nsert identification]

To: [insert complete name of Employen

In response to your request in the Letter of Acceptance dated /insert date of letter of
Acceptance] to furnish additional information on beneficial ownership: /select one option as
applicable and delete the options that are not applicable]

(i) we hereby provide the following beneficial ownership information.
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Details of beneficial ownership

Identity of Beneficial
Owner

Directly or
indirectly holding
25% or more of the
shares

(Yes / No)

Directly or indirectly
holding 25 % or more
of the Voting Rights

(Yes / No)

Directly or indirectly

having the right to

appoint a majority

of the board of the

directors or an

equivalent

governing body of
the Bidder

(Yes / No)

linclude full name
(last middle, first),
nationality, country
of residence]

OR

(i) We declare that there is no Beneficial Owner meeting one or more of the following

conditions:

o directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder

OR

(7i7) We declare that we are unable to identify any Beneficial Owner meeting one or more of
the following conditions. [/f this option is selected, the Bidder shall provide explanation on
why it is unable to identify any Beneficial Owner]

e directly or indirectly holding 25% or more of the shares
e directly or indirectly holding 25% or more of the voting rights

Section X: Contract Forms ____

__ Page| 350




e directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder]”

Name of the Bidder: *[/nnsert complete name of the Bidden

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[/nsert complete
name of person duly authorized to sign the Bid|

Title of the person signing the Bid: [/nsert complete title of the person signing the Bidl

Signature of the person named above: [/nsert signature of person whose name and capacity
are shown above)

Date signed [/nsert date of signing] day of [insert monthl, [insert yean

" In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In
the event that the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership
Disclosure Form (including this Introduction thereto) shall be read to refer to the joint venture member.

™ Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney
shall be attached with the Bid Schedules.
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Letter of Acceptance

To:
This is to notify you that your Bid dated for execution of the for the
Contract Price in the aggregate of , as corrected and modified

in accordance with the Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish (i) the Performance Security within 28 days in accordance with
the Conditions of Contract, using for that purpose one of the Performance Security Formsand
(i) the additional information on beneficial ownership in accordance with BDS ITB 47.1, within
eight (8) Business days using the Beneficial Ownership Disclosure Form, included in Section X,
- Contract Forms, of the bidding document.

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment: Contract Agreement

Section X: ContractForms __ Page| 352



Contract Agreement

THIS AGREEMENT is made the day of

BETWEEN

(1) , @ corporation incorporated under the laws of and having its
principal place of business at (hereinafter called “the Employer”), and (2)
, @ corporation incorporated under the laws of and
having its principal place of business at (hereinafter called “the
Contractor”).

WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver,
install, complete and commission certain Facilities, viz. (“the Facilities”), and the
Contractor has agreed to such engagement upon and subject to the terms and conditions
hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1. Contract 1.1 Contract Documents (Reference GCC Clause 2)
Documents

The following documents shall constitute the Contract between

the Employer and the Contractor, and each shall be read and

construed as an integral part of the Contract:

(@) This Contract Agreement and the Appendices hereto

(b) Letter of Bid and Price Schedules submitted by the

Contractor
(c) Particular Conditions
(d) General Conditions
(e) Specification
(f) Drawings
(g) Other completed Bidding forms submitted with the Bid
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Article 2. Contract
Price and Terms of
Payment

1.2

1.3

2.1

2.2

(h) Any other documents forming part of the Employer's
Requirements

(i)Any other documents forming part of the contract, including,

but not limited to:

i. the ES Management Strategies and Implementation
Plans; and

ii. Code of Conduct for Contractor's Personnel (ES).
[Any other documents shall be added here]

Order of Precedence (Reference GCC Clause 2)

In the event of any ambiguity or conflict between the Contract
Documents listed above, the order of precedence shall be the
order in which the Contract Documents are listed in Article 1.1
(Contract Documents) above.

Definitions (Reference GCC Clause 1)

Capitalized words and phrases used herein shall have the same
meanings as are ascribed to them in the General Conditions.

Contract Price (Reference GCC Clause 11)

The Employer hereby agrees to pay to the Contractor the Contract
Price in consideration of the performance by the Contractor of its
obligations hereunder. The Contract Price shall be the aggregate
of: ) as specified in Price Schedule
No. 5 (Grand Summary), and , , or such
other sums as may be determined in accordance with the terms
and conditions of the Contract.

Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the
Employer will reimburse the Contractor are given in the Appendix
(Terms and Procedures of Payment) hereto.

The Employer may instruct its bank to issue an irrevocable
confirmed documentary credit made available to the Contractor
in a bank in the country of the Contractor. The credit shall be for
an amount of ; and shall be subject to the
Uniform Customs and Practice for Documentary Credits 2007
Revision, ICC Publication No. 600.
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Article 3. Effective
Date

Article 4.
Communications

Article 5. Appendices

3.1

3.2

4.1

4.2

In the event that the amount payable under Schedule No. 1 is
adjusted in accordance with GCC 11.2 or with any of the other
terms of the Contract, the Employer shall arrange for the
documentary credit to be amended accordingly.

Effective Date (Reference GCC Clause 1)

The Effective Date from which the Time for Completion of the
Facilities shall be counted is the date when all of the following
conditions have been fulfilled:

(@) This Contract Agreement has been duly executed for and on
behalf of the Employer and the Contractor;

(b) The Contractor has submitted to the Employer the
Performance Security and the advance payment guarantee;

(c) The Employer has paid the Contractor the advance payment

(d) The Contractor has been advised that the documentary
credit referred to in Article 2.2 above has been issued in its
favor.

Each party shall use its best efforts to fulfill the above conditions
for which it is responsible as soon as practicable.

If the conditions listed under 3.1 are not fulfilled within two (2)
months from the date of this Contract notification because of
reasons not attributable to the Contractor, the Parties shall discuss
and agree on an equitable adjustment to the Contract Price and
the Time for Completion and/or other relevant conditions of the
Contract.

The address of the Employer for notice purposes, pursuant to GCC
4.1 is:

The address of the Contractor for notice purposes, pursuant to
GCC4.1is:

The Appendices listed in the attached List of Appendices shall be
deemed to form an integral part of this Contract Agreement.
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5.2 Reference in the Contract to any Appendix shall mean the
Appendices attached hereto, and the Contract shall be read and
construed accordingly.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be
duly executed by their duly authorized representatives the day and year first above written.

Signed by, for and on behalf of the Employer

[Signature]

[Title]

in the presence of

Signed by, for and on behalf of the Contractor

[Signature]

[Title]

in the presence of

APPENDICES
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Appendix 1
Appendix 2
Appendix 3
Appendix 4

Appendix 5

Appendix 6
Appendix 7
Appendix 8

Terms and Procedures of Payment

Price Adjustment
Insurance Requirements

Time Schedule

List of Major Items of Plant and Installation Services and List of Approved

Subcontractors

Scope of Works and Supply by the Employer

List of Documents for Approval or Review

Functional Guarantees
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Appendix 1. Terms and Procedures of Payment

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall
pay the Contractor in the following manner and at the following times, on the basis of the
Price Breakdown given in the section on Price Schedules. Payments will be made in the
currencies quoted by the Bidder unless otherwise agreed between the Parties. Applications
for payment in respect of part deliveries may be made by the Contractor as work proceeds.

TERMS OF PAYMENT

Schedule No. 1. Plant and Equipment Supplied from Abroad

In respect of plant and equipment supplied from abroad, the following payments shall
be made:

Ten percent (10%) of the total CIP amount as an advance payment against receipt of
invoice and an irrevocable advance payment security for the equivalent amount made
out in favor of the Employer. The advance payment security may be reduced in
proportion to the value of the plant and equipment delivered to the site, as evidenced
by shipping and delivery documents.

Eighty percent (80%) of the total or pro rata CIP amount upon Incoterm “CIP", upon
delivery to the carrier within forty-five (45) days after receipt of documents.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Completion
Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Operational
Acceptance Certificate, within forty-five (45) days after receipt of invoice.

Schedule No. 2. Plant and Equipment Supplied from within the Employer’s Country
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In respect of plant and equipment supplied from within the Employer’'s Country, the
following payments shall be made:

Ten percent (10%) of the total EXW amount as an advance payment against receipt of
invoice, and an irrevocable advance payment security for the equivalent amount made
out in favor of the Employer. The advance payment security may be reduced in
proportion to the value of the plant and equipment delivered to the site, as evidenced
by shipping and delivery documents.

Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,"
upon delivery to the carrier within forty-five (45) days after receipt of invoice and
documents.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion
Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational
Acceptance Certificate, within forty-five (45) days after receipt of invoice.

Schedule No. 3. Design Services

In respect of design services for both the foreign currency and the local currency
portions, the following payments shall be made:

Ten percent (10%) of the total design services amount as an advance payment against
receipt of invoice, and an irrevocable advance payment security for the equivalent
amount made out in favor of the Employer.

Ninety percent (90%) of the total or pro rata design services amount upon acceptance
of design in accordance with GCC Clause 20 by the Project Manager within forty-five (45)
days after receipt of invoice.
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Schedule No. 4. Installation Services

In respect of installation services for both the foreign and local currency portions, the
following payments shall be made:

Ten percent (10%) of the total installation services amount as an advance payment
against receipt of invoice, and an irrevocable advance payment security for the
equivalent amount made out in favor of the Employer. The advance payment security
may be reduced in proportion to the value of work performed by the Contractor as
evidenced by the invoices for installation services.

Eighty percent (80%) of the measured value of work performed by the Contractor, as
identified in the said Program of Performance, during the preceding month, as
evidenced by the Employer’s authorization of the Contractor’s application, will be made
monthly within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the
Contractor as evidenced by the Employer’s authorization of the Contractor's monthly
applications, upon issue of the Completion Certificate, within forty-five (45) days after
receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the
Contractor as evidenced by the Employer’s authorization of the Contractor's monthly
applications, upon issue of the Operational Acceptance Certificate, within forty-five (45)
days after receipt of invoice.

In the event that the Employer fails to make any payment on its respective due date, the
Employer shall pay to the Contractor interest on the amount of such delayed payment at the
rate of Jpercent (__%) per month for period of delay until payment
has been made in full.

PAYMENT PROCEDURES
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The procedures to be followed in applying for certification and making payments shall be as
follows:
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Appendix 2. Price Adjustment

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18)
months, it is normal procedure that prices payable to the Contractor shall be subject to
adjustment during the performance of the Contract to reflect changes occurring in the cost
of labor and material components. In such cases the bidding document shall include in this
Appendix 2 a formula of the following general type, pursuant to GCC Sub-Clause 11.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there
is to be no Price Adjustment, the following provision shall not be included. Instead, it shall
be indicated under this Appendix 2 that the prices are to remain firm and fixed for the
duration of the Contract.

Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used
to calculate the price adjustment:

Prices payable to the Contractor, in accordance with the Contract, shall be subject to
adjustment during performance of the Contract to reflect changes in the cost of labor and
material components, in accordance with the following formula:

LM
PI=P) (ath—te—)-Py
Lo Mo

in which:

R
I

adjustment amount payable to the Contractor

AV]
I

Contract price (base price)
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a = percentage of fixed element in Contract price (a = %)

b = percentage of labor component in Contract price (b= %)

¢ = percentage of material and equipment component in Contract price (c= %)

L, L, = labor indices applicable to the appropriate industry in the country of origin
on the base date and the date for adjustment, respectively

M, M,=  material and equipment indices in the country of origin on the base date and

the date for adjustment, respectively
N.B. a+b+c= 100%.

Conditions Applicable To Price Adjustment

The Bidder shall indicate the source of labor and materials indices, source of exchange rates
and the base date indices in its Bid.

Source of Indices Used Base Date Indices

B
3

The base date shall be the date twenty-eight (28) days prior to the Bid closing date.

The date of adjustment shall be the mid-point of the period of manufacture or installation of
component or Plant.

The following conditions shall apply:

(@) No price increase will be allowed beyond the original delivery date unless covered by
an extension of time awarded by the Employer under the terms of the Contract. No
price increase will be allowed for periods of delay for which the Contractor is
responsible. The Employer will, however, be entitled to any price decrease occurring
during such periods of delay.
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(b) If the currency in which the Contract price, PO, is expressed is different from the
currency of the country of origin of the labor and/or materials indices, a correction
factor will be applied to avoid incorrect adjustments of the Contract price. The
correction factor shall be: Z0 / Z1, where,

Zy = the number of units of currency of the origin of the indices which equal to
one unit of the currency of the Contract Price Py on the Base date, and

Z; = the number of units of currency of the origin of the indices which equal to
one unit of the currency of the Contract Price Po on the Date of Adjustment.

(c) No price adjustment shall be payable on the portion of the Contract price paid to the
Contractor as an advance payment.
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Appendix 3. Insurance Requirements

Insurances to be Taken Out by the Contractor

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take
out and maintain in effect or cause to be taken out and maintained in effect, during the
performance of the Contract, the insurances set forth below in the sums and with the
deductibles and other conditions specified. The identity of the insurers and the form of the
policies shall be subject to the approval of the Employer, such approval not to be unreasonably
withheld.

(a)

(b)

Cargo Insurance

Covering loss or damage occurring, while in transit from the supplier’'s or manufacturer’s
works or stores until arrival at the Site, to the Facilities (including spare parts therefor)
and to the construction equipment to be provided by the Contractor or its
Subcontractors.

Amount Deductible limits Parties insured From To

Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to
completion of the Facilities, with an extended maintenance coverage for the Contractor’s
liability in respect of any loss or damage occurring during the defect liability period while
the Contractor is on the Site for the purpose of performing its obligations during the
defect liability period.

Amount Deductible limits Parties insured From To
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(@

(d)

(e)

()

(9)

Third Party Liability Insurance

Covering bodily injury or death suffered by third parties (including the Employer’s
personnel) and loss of or damage to property (including the Employer’s property and
any parts of the Facilities that have been accepted by the Employer) occurring in
connection with the supply and installation of the Facilities.

Amount Deductible limits Parties insured From To

Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not
owned by them) in connection with the supply and installation of the Facilities.
Comprehensive insurance in accordance with statutory requirements.

Workers’ Compensation

In accordance with the statutory requirements applicable in any country where the
Facilities or any part thereof is executed.

Employer’s Liability

In accordance with the statutory requirements applicable in any country where the
Facilities or any part thereof is executed.

Other Insurances

The Contractor is also required to take out and maintain at its own cost the following
insurances:

Details:

Amount Deductible limits Parties insured From To

Section X: ContractForms __ Page| 366



The Employer shall be named as co-insured under all insurance policies taken out by the
Contractor pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers'
Compensation and Employer's Liability Insurances, and the Contractor’'s Subcontractors shall
be named as co-insureds under all insurance policies taken out by the Contractor pursuant to
GCC Sub-Clause 34.1, except for the Cargo, Workers' Compensation and Employer's Liability
Insurances. All insurer’s rights of subrogation against such co-insureds for losses or claims
arising out of the performance of the Contract shall be waived under such policies.
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Insurances To Be Taken Out By The Employer

The Employer shall at its expense take out and maintain in effect during the performance of
the Contract the following insurances.

Details:

Amount Deductible limits Parties insured From To
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Appendix 4. Time Schedule

Table 1: Schedule of Key Dates

Milestone Description Delivery Period Delivery Date
(month)
Project Duration 8 15 July 24 — 31 Mar. 2024
1 Project Commencement 15-July-24
2 Factory acceptance test 1.5 26-Aug-24
3 Site acceptance test 2.0 28-Oct-24
4 Performance testing 2.0 28-Dec-24
5 Documentation 2.0 28-Feb-24
6 Handover 0.5 31-March-24

*Duration after contract commencement date
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Appendix 5. List of Major Items of Plant and Installation Services and List
of Approved Subcontractors

A list of major items_of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are approved for carrying out the items
of the Facilities indicated below. Where more than one Subcontractor is listed, the Contractor
is free to choose between them, but it must notify the Employer of its choice in good time
prior to appointing any selected Subcontractor. In accordance with GCC Sub-Clause 19.1, the
Contractor is free to submit proposals for Subcontractors for additional items from time to
time. No Subcontracts shall be placed with any such Subcontractors for additional items until
the Subcontractors have been approved in writing by the Employer and their names have been
added to this list of Approved Subcontractors.

Major Items of Plant and Approved Subcontractors/Manufacturers Nationality
Installation Services
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Appendix 6. Scope of Works and Supply by the Employer

The following personnel, facilities, works and supplies will be provided/supplied by the
Employer, and the provisions of GCC Clauses 10, 21 and 24 shall apply as appropriate.

All personnel, facilities, works and supplies will be provided by the Employer in good time so
as not to delay the performance of the Contractor, in accordance with the approved Time
Schedule and Program of Performance pursuant to GCC Sub-Clause 18.2.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of
charge to the Contractor.

Personnel Charge to Contractor (if any)
Facilities Charge to Contractor (if any)
Works Charge to Contractor (if any)
Supplies Charge to Contractor (if any)
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Appendix 7. List of Documents for Approval or Review

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Subcontractor
to prepare, and present to the Project Manager in accordance with the requirements of GCC
Sub-Clause 18.2 (Program of Performance), the following documents for

A.  Approval
1.
2.
3.

B. Review
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Appendix 8. Functional Guarantees
General
This Appendix sets out
(@) the functional guarantees referred to in GCC Clause 28 (Functional Guarantees)

(b) the preconditions to the validity of the functional guarantees, either in production
and/or consumption, set forth below

(c) the minimum level of the functional guarantees

(d) the formula for calculation of liquidated damages for failure to attain the functional
guarantees.

Preconditions

The Contractor gives the functional guarantees (specified herein) for the facilities, subject
to the following preconditions being fully satisfied:

Functional Guarantees

Subject to compliance with the foregoing preconditions, the Contractor guarantees as
follows:

3.1 Production Capacity

and/or

3.2 Raw Materials and Utilities Consumption

Failure in Guarantees and Liquidated Damaqges

4.1 Failure to Attain Guaranteed Production Capacity

If the production capacity of the facilities attained in the guarantee test, pursuant
to GCC Sub-Clause 25.2, is less than the guaranteed figure specified in para. 3.1
above, but the actual production capacity attained in the guarantee test is not less
than the minimum level specified in para. 4.3 below, and the Contractor elects to
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4.2

43

4.4

pay liquidated damages to the Employer in lieu of making changes, modifications
and/or additions to the Facilities, pursuant to GCC Sub-Clause 28.3, then the
Contractor shall pay liquidated damages at the rate of for every
complete one percent (1%) of the deficiency in the production capacity of the
Facilities, or at a proportionately reduced rate for any deficiency, or part thereof,
of less than a complete one percent (1%).

Raw Materials and Utilities Consumption in Excess of Guaranteed Level

If the actual measured figure of specified raw materials and utilities consumed per
unit (or their average total cost of consumption) exceeds the guaranteed figure
specified in para. 3.2 above (or their specified average total cost of consumption),
but the actual consumption attained in the guarantee test, pursuant to GCC Sub-
Clause 25.2, is not more than the maximum level specified in para. 4.3 below, and
the Contractor elects to pay liquidated damages to the Employer in lieu of making
changes, modifications and/or additions to the Facilities pursuant to GCC Sub-
Clause 28.3, then the Contractor shall pay liquidated damages at the rate of
[amount in the contract currency] for every complete one percent (1%) of the excess
consumption of the Facilities, or part thereof, of less than a complete one percent
(1%).

Minimum Levels

Notwithstanding the provisions of this paragraph, if as a result of the guarantee
test(s), the following minimum levels of performance guarantees (and
consumption guarantees) are not attained by the Contractor, the Contractor shall
at its own cost make good any deficiencies until the Facilities reach any of such
minimum performance levels, pursuant to GCC Sub-Clause 28.2:

(@) production capacity of the Facilities attained in the guarantee test: ninety-
five percent (95%) of the guaranteed production capacity (the values offered
by the Contractor in its Bid for functional guarantees represents 100%).

and/or

(b) average total cost of consumption of all the raw materials and utilities of the
Facilities: one hundred and five percent (105%) of the guaranteed figures
(the figures offered by the Contractor in its Bid for functional guarantees
represents 100%).

Limitation of Liability
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Subject to para. 4.3 above, the Contractor’'s aggregate liability to pay liquidated
damages for failure to attain the functional guarantees shall not exceed
percent ( __ %) of the Contract price.
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Performance Security Form— Bank Guarantee'
[Guarantor letterhead or SWIFT identifier code]

Beneficiary:  /insert name and Address of Employer/

Date: _ /Insert date of issue]

PERFORMANCE GUARANTEE No.: ___/Insert guarantee reference number]
Guarantor: //nsert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called “the Applicant”) has entered
into Contract No. dated with the Beneficiary, for the execution of
(hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (__)%such
sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary’'s complying demand supported by the
Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds
for your demand or the sum specified therein.

This guarantee shall be reduced by half upon our receipt of:

(@) a copy of the Operational Acceptance Certificate; or

(b) a registered letter from the Applicant (i) attaching a copy of its notice
requesting issuance of the Operational Acceptance Certificate and (ii) stating

' The Employer should insert either the Bank Guarantee or the Conditional Guarantee.
2 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract and
denominated either in the currency(ies) of the Contract or a freely convertible currency acceptable to the Employer.
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that the Project Manager has failed to issue such Certificate within the time
required or provide in writing justifiable reasons why such Certificate has not
been issued, so that Operational Acceptance is deemed to have occurred.

This guarantee shall expire no later than the earlier of:’
(a) twelve months after our receipt of either (a) or (b) above; or
(b) eighteen months after our receipt of:
(i) a copy of the Completion Certificate; or

(i) a registered letter from the Applicant, attaching a copy of the notice to
the Project Manager that the Facilities are ready for commissioning, and
stating that fourteen days have elapsed from receipt of such notice (or
seven days have elapsed if the notice was a repeated notice) and the
Project Manager has failed to issue a Completion Certificate or inform
the Applicant in writing of any defects or deficiencies; or

(iii) a registered letter from the Applicant stating that no Completion
Certificate has been issued but the Employer is making use of the
Facilities; or

(c) the ___ day of 24

Consequently, any demand for payment under this guarantee must be received by us at this
office on or before that date.

3 This text shall be revised as and where necessary to take into account (i) partial acceptance of the Facilities in accordance
with Sub-Clause 25.4 of the GCC; and (i) extension of the Performance Security when the Contractor is liable for an
extended warranty obligation pursuant to Sub-Clause 27.10 of the GCC (although in this latter case the Employer might
want to consider an extended warranty security in lieu of the extension of the Performance Security).

4 Insert the date twenty-eight days after the expected expiration date of the Defect Liability Period. The Employer should
note that in the event of an extension of the time for completion of the Contract, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration
date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to
the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for
a period not to exceed [six months] [one year], in response to the Employer’s written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby
excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product
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Performance Security Form- Conditional Bank Guarantee

Date:

Loan/Credit N°:

IFB N°:

To:

Dear Ladies and/or Gentlemen,

We refer to the Contract Agreement (“the Contract”) signed on /date/ between you and
(“the Contractor”) concerning design, execution and completion of

By this letter we, the undersigned, [name of Bank], a Bank (or company) organized under the
laws of and having its registered/principal office at , do hereby
jointly and severally with the Contractor irrevocably guarantee payment owed to you by the
Contractor, pursuant to the Contract, up to the sum of , equivalent to

percent (%) of the Contract Price until the date of the Operational Acceptance Certificate and
thereafter up to a sum of , equivalent to percent (%) of the Contract Price,
until twelve (12) months after the date of Operational Acceptance, or eighteen (18) months
after Completion of the Facilities, whichever comes first.

Where it is agreed between you and the Contractor that the Facilities are to be accepted in
parts, and thus where there are separate Completion and Operational Acceptance Certificates
for each part, this Letter of Guarantee shall be apportioned to the value of each such part and
shall reduce or expire as provided above on or following Completion or Operational
Acceptance of each part.

We shall only undertake to make payment under this Letter of Guarantee upon our receipt of
a written demand signed by your duly authorized officer for a specified sum, where such
demand sets out the reasons for your claim under this Letter of Guarantee and is accompanied
by

(@) acopy of the written notice sent by you to the Contractor before making the claim
under this Guarantee, specifying the Contractor's breach of contract and
requesting the Contractor to remedy it

(b) a letter signed by your duly authorized officer certifying that the Contractor has
failed to remedy the default within the period allowed for remedial action
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(c) a copy of your written notice to the Contractor stating your intent to claim under
this Letter of Guarantee because of the Contractor’s failure to remedy the default
in accordance with the request referred to in para. (a) above.

Our liability under this Letter of Guarantee shall be to pay to you whichever is the lesser of the
sum so requested or the amount then guaranteed hereunder in respect of any demand duly
made hereunder prior to expiry of this Letter of Guarantee, without being entitled to inquire
whether or not this payment is lawfully demanded.

This Letter of Guarantee shall be valid from the date of issue until the earlier of twelve (12)
months after the date of Operational Acceptance or eighteen (18) months after the date of
Completion of the Facilities or, where the Facilities are to be accepted in parts, twelve (12)
months after the date of Operational Acceptance or eighteen (18) months after the date of
Completion of the last part or [date], whichever comes first.

Except for the documents herein specified, no other documents or other action shall be
required, notwithstanding any applicable law or regulation.

If the Defect Liability Period is extended with respect to any part of the Facilities in accordance
with the Contract, you shall notify us, and the validity of this Letter of Guarantee shall be
extended with respect to the percentage of the Contract Price stipulated in the notification
until expiry of such extended Defect Liability Period.

Our liability under this Letter of Guarantee shall become null and void immediately upon its
expiry, whether it is returned or not, and no claim may be made hereunder after such expiry
or after the aggregate of the sums paid by us to you shall equal the sums guaranteed
hereunder, whichever is the earlier.

All notices to be given hereunder shall be given by registered (airmail) post to the addressee
at the address herein set out or as otherwise advised by and between the parties hereto.

We hereby agree that any part of the Contract may be amended, renewed, extended, modified,
compromised, released or discharged by mutual agreement between you and the Contractor,
and this security may be exchanged or surrendered without in any way impairing or affecting
our liabilities hereunder without notice to us and without the necessity for any additional
endorsement, consent or guarantee by us, provided, however, that the sum guaranteed shall
not be increased or decreased.

No action, event or condition which by any applicable law should operate to discharge us from
liability hereunder shall have any effect and we hereby waive any right we may have to apply
such law, so that in all respects our liability hereunder shall be irrevocable and, except as stated
herein, unconditional in all respects.

Yours truly,

Section X: ContractForms __ Page| 380



Authorized Signature
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Advance Payment Security

Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: /Name and Address of Employer]
Date:/Insert date of issue]
Advance Payment Guarantee No.: //nsert guarantee reference number]

Guarantor: /Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called “the Applicant”) has entered
into Contract No. dated with the Beneficiary, for the execution
of, (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum ( ) is to be made against an advance
payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of.
( ) " upon receipt by us of the Beneficiary's complying demand supported by
the Beneficiary's statement whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating either that the applicant:

(@) has used the advance payment for purposes other than the costs of mobilization
in respect of the Facilities; or

(b) has failed to repay the advance payment in accordance with the Contract
conditions, specifying the amount which the Applicant has failed to repay.

T The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the
currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the
Employer.
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A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary’s bank stating that the advance payment referred to above
has been credited to the Applicant on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Applicant as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of documentation indicating full repayment by the Applicant of the amount
of the advance payment, or on the day of 2, whichever is
earlier. Consequently, any demand for payment under this guarantee must be received by us

at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is
hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

2 |nsert the expected expiration date of the Time for Completion. The Employer should note that in the event of an
extension of the time for completion of the Contract, the Employer would need to request an extension of this guarantee
from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the
guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of
the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months][one year], in response to the Beneficiary’s written request for such extension, such request to be presented
to the Guarantor before the expiry of the guarantee.”
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